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1.1

1.2

1.3

1.4

INTRODUCTION

This standard tender document for procurement of works has been
prepared for use by procuring entities in Kenya in the procurement of
works (i.e. Buildings and associated Civil Engineering Works).

The following guidelines should be observed when using the

document:-

(a) Specific details should be furnished in the Invitation to tender
and in the special conditions of contract (where applicable). The
tender document issued to tenderers should not have blank
spaces or options.

(b) The instructions to tenderers and the General Conditions of
Contract should remain unchanged. Any necessary amendments to
these parts should be made through Appendix to instructions to
tenderers and special conditions of contract respectively.

a) Information contained in the invitation to tender shall conform to
the data and information in the tender documents to enable
prospective tenderers to decide whether or not to participate in the
tender and shall indicate any important tender requirements

b) The invitation to tender shall be as an advertisement in accordance
with the regulations or a letter of invitation addressed to tenderers
who have been prequalified following a request for prequalification.

The cover of the document shall be modified to include:-

I. Tender number.
II. Tender name.
[II. Name of procuring entity.
IV. Delete name and address of PPOA.
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INVITATION FOR TENDERS

Kibabii University invites eligible contractors to tender for the works as indicated
and as per the requirements stated in the table below.

Tender Number | Tender Class of Tender Tender

Description Registration | Security | Closing

by NCA Date

KIBU/14/2019- | Supply, Install, | NCA 5 and 2% of 16/4/2020
20 Test and above Tender

Commission of Sum

Plumbing,

Drainage,

Firefighting and

External Water
Reticulation at
The Students
Hostel Phase II
at Kibabii
University

1 Interested eligible contractors may obtain complete set of tender documents
by downloading form the Kibabii University website (www.kibu.ac.ke) or the
PPIP portal free of charge. Applicant who download the tender documents
shall immediately email their details and tender number to
procurement@kibu.ac.ke

2 Completed Tender Documents in soft copy, (CD or Flash disc) together with
original bid security and original Form of Tender shall to be enclosed in size
AS plain sealed envelopes marked with the Tender. No. KIBU/14/2019-20
SUPPLY, INSTALL, TEST AND COMMISSION OF PLUMBING, DRAINAGE,
FIREFIGHTING AND EXTERNAL WATER RETICULATION AT THE
STUDENTS HOSTEL PHASE II AT KIBABII UNIVERSITY shall be
deposited in the Tender Box B at the Administration Block, Main Campus
OR send by registered mail to be received on or before the tender closing
time, all addressed to:

Vice Chancellor,
Kibabii University,
P.O Box 16699-50200
BUNGOMA

So as to be received on or before Thursday, 16tt April, 2020 at 10.00am
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Tenders will be opened immediately thereafter in the Senate Boardroom in
the presence of bidders who choose to attend physically but will have to
register with the Procurement Officer or through video link for bidders who
choose to attend electronically, but they need also to register with the
Procurement Officer for purposes of linking them. All registration should be
prior to tender opening day.

NOTE:

i.  Only ONE representative shall be allowed per bidder to physically witness
tender opening exercise to avoid crowding in line with Government directive
on spread of COVID-19.

ii. Tenderer/bidders must serialize/number all the pages and copies of
documents attached and indicate the documents submitted on their own

attached table of contents.

iii.  All attachments shall be from the last page of this document, all paged in
the order defined in the tender document.
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INSTRUCTIONS TO TENDERERS
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1. General/Eligibility /Qualifications/Joint venture/Cost of tendering.
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1.1

1.2

1.3

1.4

1.5

The Employer as defined in the Appendix to Conditions of Contract
invites tenders for Works Contract as described in the tender
documents. The successful tenderer will be expected to complete the
Works by the Intended Completion Date specified in the tender
documents.

All tenderers shall provide the Qualification Information, a statement
that the tenderer (including all members of a joint venture and
subcontractors) is not associated, or has not been associated in the
past, directly or indirectly, with the Consultant or any other entity that
has prepared the design, specifications, and other documents for the
project or being proposed as Project Manager for the Contract. A firm
that has been engaged by the Employer to provide consulting services
for the preparation or supervision of the Works, and any of its affiliates,
shall not be eligible to tender.

All tenderers shall provide in the Form of Tender and Qualification
Information, a preliminary description of the proposed work method
and schedule, including drawings and charts, as necessary.

In the event that pre-qualification of potential tenderers has been
undertaken, only tenders from pre-qualified tenderers will be
considered for award of Contract. These qualified tenderers should
submit with their tenders any information updating their original pre-
qualification applications or, alternatively, confirm in their tenders that
the originally submitted pre-qualification information remains
essentially correct as of the date of tender submission.

Where no pre-qualification of potential tenderers has been done, all
tenderers shall include the following information and documents with
their tenders , unless otherwise stated:

(a) copies of original documents defining the constitution or legal
status, place of registration, and principal place of business;
written power of attorney of the signatory of the tender to commit
the tenderer:

(b) total monetary value of construction work performed for each of
the last five years:

(c) experience in works of a similar nature and size for each of the
last five years, and details of work under way or contractually
committed; and names and addresses of clients who may be
contacted for further information on these contracts;

(d) Major items of construction equipment proposed to carry out the
Contract and an undertaking that they will be available for the
Contract.

[ceaBiuNVERSITY HOSTEL] 7



1.6

1.7

(e) Qualifications and experience of key site management and
technical personnel proposed for the Contract and an
undertaking that they shall be available for the Contract.

i) Reports on the financial standing of the tenderer, such as profit
and loss statements and auditor’s reports for the past five years;

(g) Evidence of adequacy of working capital for this Contract (access
to line(s) of credit and availability of other financial resources);

(h)  Authority to seek references from the tenderer’s bankers;
(1) Information regarding any litigation, current or during the last
five years, in which the tenderer is involved, the parties

concerned and disputed amount; and

4) Proposals for subcontracting components of the Works
amounting to more than 10 percent of the Contract Price.

Tenders submitted by a joint venture of two or more firms as partners
shall comply with the following requirements, unless otherwise stated:

(a) the tender shall include all the information listed in clause 1.5
above for each joint venture partner;

(b) the tender shall be signed so as to be legally binding on all
partners;

(c) all partners shall be jointly and severally liable for the execution
of the Contract in accordance with the Contract terms;

(d) one of the partners will be nominated as being in charge,
authorized to incur liabilities, and receive instructions for and on

behalf of all partners of the joint venture; and

(e) the execution of the entire Contract, including payment, shall be
done exclusively with the partner in charge.

To qualify for award of the Contract, tenderers shall meet the following
minimum qualifying criteria;

(a) annual volume of construction work of at least 2.5 times the
estimated annual cashflow for the Contract;

(b) experience as main contractor in the construction of at least
(c) two works of a nature and complexity equivalent to the Works

over the last 10 years (to comply with this requirement, works cited
should be at least 70 percent complete);
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1.8

1.9

1.10

1.11

1.12

1.13

1.14

(d) proposals for the timely acquisition (own, lease, hire, etc.) of the
essential equipment listed as required for the Works;

(e) a Contract manager with at least five years’ experience in works of
an equivalent nature and volume, including no less than three years
as Manager; and

(f) liquid assets and/or credit facilities, net of other contractual
commitments and exclusive of any advance payments which may be
made under the Contract, of no less than 4 months of the estimated
payment flow under this Contract.

The figures for each of the partners of a joint venture shall be added
together to determine the tenderer’s compliance with the minimum
qualifying criteria of clause 1.7 (a) and (e); however, for a joint venture
to qualify, each of its partners must meet at least 25 percent of
minimum criteria 1.7 (a), (b) and (e) for an individual tenderer, and the
partner in charge at least 40 percent of those minimum criteria. Failure
to comply with this requirement will result in rejection of the joint
venture’s tender. Subcontractors’ experience and resources will not be
taken into account in determining the tenderer’s compliance with the
qualifying criteria, unless otherwise stated.

Each tenderer shall submit only one tender, either individually or as a
partner in a joint venture. A tenderer who submits or participates in
more than one tender (other than as a subcontractor or in cases of
alternatives that have been permitted or requested) will cause all the
proposals with the tenderer’s participation to be disqualified.

The tenderer shall bear all costs associated with the preparation and
submission of his tender, and the Employer will in no case be
responsible or liable for those costs.

The tenderer, at the tenderer’s own responsibility and risk, is
encouraged to visit and examine the Site of the Works and its
surroundings, and obtain all information that may be necessary for
preparing the tender and entering into a contract for construction of
the Works. The costs of visiting the Site shall be at the tenderer’s own
expense.

The procuring entity’s employees, committee members, board members
and their relative (spouse and children) are not eligible to participate in
the tender.

The price to be changed for the tender document shall not exceed
Kshs.5,000/=

The procuring entity shall allow the tenderer to review the tender
document free of charge before purchase.

[ceaBiuNVERSITY HOSTEL] ’



2.

Tender Documents

2.1

2.2

2.3

2.4

2.5

The complete set of tender documents comprises the documents listed
below and any addenda issued in accordance with Clause 2.4.

(a) These Instructions to Tenderers

(b) Form of Tender and Qualification Information
(c) Conditions of Contract

(d) Appendix to Conditions of Contract

(e) Specifications

(f) Drawings

(g) Bills of Quantities

(h) Forms of Securities

The tenderer shall examine all Instructions, Forms to be filled and
Specifications in the tender documents. Failure to furnish all
information required by the tender documents, or submission of a
tender not substantially responsive to the tendering documents in every
respect will be at the tenderer’s risk and may result in rejection of his
tender.

A prospective tenderer making an inquiry relating to the tender
documents may notify the Employer in writing or by cable, telex or
facsimile at the address indicated in the letter of invitation to tender.
The Employer will only respond to requests for clarification received
earlier than seven days prior to the deadline for submission of tenders.
Copies of the Employer’s response will be forwarded to all persons
issued with tendering documents, including a description of the
inquiry, but without identifying its source.

Before the deadline for submission of tenders, the Employer may
modify the tendering documents by issuing addenda. Any addendum
thus issued shall be part of the tendering documents and shall be
communicated in writing or by cable, telex or facsimile to all tenderers.
Prospective tenderers shall acknowledge receipt of each addendum in
writing to the Employer.
7

To give prospective tenderers reasonable time in which to take an
addendum into account in preparing their tenders, the Employer shall
extend, as necessary, the deadline for submission of tenders, in
accordance with Clause 4.2 here below.

Preparation of Tenders

3.1

3.2

All documents relating to the tender and any correspondence shall be
in English language.

The tender submitted by the tenderer shall comprise the following:
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3.3

3.4

3.5

3.6

3.7

3.8

(a) These Instructions to Tenderers, Form of Tender, Conditions of
Contract, Appendix to Conditions of Contract and Specifications;

(b)  Tender Security;

(c) Priced Bill of Quantities ;

(d)  Qualification Information Form and Documents;
(e) Alternative offers where invited; and
(f) Any other materials required to be completed and submitted by

the tenderers.

The tenderer shall fill in rates and prices for all items of the Works
described in the Bill of Quantities. Items for which no rate or price is
entered by the tenderer will not be paid for when executed and shall be
deemed covered by the other rates and prices in the Bill of Quantities.
All duties, taxes, and other levies payable by the Contractor under the
Contract, or for any other cause relevant to the Contract, as of 30 days
prior to the deadline for submission of tenders, shall be included in the
tender price submitted by the tenderer.

The rates and prices quoted by the tenderer shall only be subject to
adjustment during the performance of the Contract if provided for in
the Appendix to Conditions of Contract and provisions made in the
Conditions of Contract.

The unit rates and prices shall be in Kenya Shillings.

Tenders shall remain valid for a period of sixty (60) days from the date
of submission. However in exceptional circumstances, the Employer
may request that the tenderers extend the period of validity for a
specified additional period. The request and the tenderers’ responses
shall be made in writing. A tenderer may refuse the request without
forfeiting the Tender Security. A tenderer agreeing to the request will
not be required or permitted to otherwise modify the tender, but will be
required to extend the validity of Tender Security for the period of the
extension, and in compliance with Clause 3.7 - 3.11 in all respects.

The tenderer shall furnish, as part of the tender, a Tender Security in
the amount and form specified in the appendix to invitation to
tenderers. This shall be in the amount not exceeding 2 percent of the
tender price.

The format of the Tender Security should be in accordance with the
form of Tender Security included in Section G - Standard forms or any
other form acceptable to the Employer. Tender Security shall be valid
for 30 days beyond the validity of the tender.
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3.9 Any tender not accompanied by an acceptable Tender Security shall be
rejected. The Tender Security of a joint venture must define as
“Tenderer” all joint venture partners and list them in the following

» »

manner: a joint venture consisting of’............ e, ” and

«© ”

3.10 The Tender Securities of unsuccessful tenderers will be returned within
28 days of the end of the tender validity period specified in Clause 3.6.

3.11 The Tender Security of the successful tenderer will be discharged when
the tenderer has signed the Contract Agreement and furnished the
required Performance Security.

3.12 The Tender Security may be forfeited

(a) if the tenderer withdraws the tender after tender opening during
the period of tender validity;

(b) if the tenderer does not accept the correction of the tender price,
pursuant to Clause 5.7;

(c) in the case of a successful tenderer, if the tenderer fails within
the specified time limit to

(1) sign the Agreement, or
(ii) furnish the required Performance Security.

3.13 Tenderers shall submit offers that comply with the requirements of the
tendering documents, including the basic technical design as indicated
in the Drawings and Specifications. Alternatives will not be considered,
unless specifically allowed in the invitation to tender. If so allowed,
tenderers wishing to offer technical alternatives to the requirements of
the tendering documents must also submit a tender that complies with
the requirements of the tendering documents, including the basic
technical design as indicated in the Drawings and Specifications. In
addition to submitting the basic tender, the tenderer shall provide all
information necessary for a complete evaluation of the alternative,
including design calculations, technical specifications, breakdown of
prices, proposed construction methods and other relevant details. Only
the technical alternatives, if any, of
the lowest evaluated tender conforming to the basic technical
requirements shall be considered.

3.14 The tenderer shall prepare one original of the documents comprising
the tender documents as described in Clause 3.2 of these Instructions
to Tenderers, bound with the volume containing the Form of Tender,
and clearly marked “ORIGINAL”. In addition, the tenderer shall submit
copies of the tender, in the number specified in the invitation to tender,
and clearly marked as “COPIES”. In the event of discrepancy between
them, the original shall prevail.

MR -



3.15

3.16

3.17

3.18

The original and all copies of the tender shall be typed or written in
indelible ink and shall be signed by a person or persons duly authorised
to sign on behalf of the tenderer, pursuant to Clause 1.5 (a) or 1.6 (b),
as the case may be. All pages of the tender where alterations or
additions have been made shall be initialled by the person or persons
signing the tender.

Clarification of tenders shall be requested by the tenderer to be received
by the procuring entity not later than 7 days prior to the deadline for
submission of tenders.

The procuring entity shall reply to any clarifications sought by the
tenderer within 3 days of receiving the request to enable the tenderer
to make timely submission of its tender.

The tender security shall be in the amount of 0.5 — 2 per cent of the
tender price.

Submission of Tenders

4.1

4.2

4.3

4.4

The tenderer shall seal the original and all copies of the tender in two
inner envelopes and one outer envelope, duly marking the inner
envelopes as “ORIGINAL” and “COPIES” as appropriate. The inner and
outer envelopes shall:

(a) be addressed to the Employer at the address provided in the
invitation to tender;

(b) bear the name and identification number of the Contract as
defined in the invitation to tender; and

(c) provide a warning not to open before the specified time and date
for tender opening.

Tenders shall be delivered to the Employer at the address specified
above not later than the time and date specified in the invitation to
tender. However, the Employer may extend the deadline for submission
of tenders by issuing an amendment in accordance with Sub-Clause
2.5 in which case all rights and obligations of the Employer and the
tenderers previously subject to the original deadline will then be subject
to the new deadline.

Any tender received after the deadline prescribed in clause 4.2 will be
returned to the tenderer un-opened.

Tenderers may modify or withdraw their tenders by giving notice in
writing before the deadline prescribed in clause 4.2. Each tenderer’s
modification or withdrawal notice shall be prepared, sealed, marked,

and delivered in accordance with clause 3.13 and 4.1, with the outer
and inner envelopes additionally marked “MODIFICATION” and
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4.5

4.6

“WITHDRAWAL”, as appropriate. No tender may be modified after the
deadline for submission of tenders.

Withdrawal of a tender between the deadline for submission of

tenders and the expiration of the period of tender validity specified in
the invitation to tender or as extended pursuant to Clause 3.6 may
result in the forfeiture of the Tender Security pursuant to Clause 3.11.

Tenderers may only offer discounts to, or otherwise modify the prices
of their tenders by submitting tender modifications in accordance with
Clause 4.4 or be included in the original tender submission.

Tender Opening and Evaluation

5.1

5.2

5.3

5.4

5.5

The tenders will be opened by the Employer, including modifications
made pursuant to Clause 4.4, in the presence of the tenderers’
representatives who choose to attend at the time and in the place
specified in the invitation to tender. Envelopes marked
“WITHDRAWAL” shall be opened and read out first. Tenderers’ and
Employer’s representatives who are present during the opening shall
sign a register evidencing their attendance.

The tenderers’ names, the tender prices, the total amount of each
tender and of any alternative tender (if alternatives have been requested
or permitted), any discounts, tender modifications and withdrawals, the
presence or absence of Tender Security, and such other details as may
be considered appropriate, will be announced by the Employer at the
opening. Minutes of the tender opening, including the information
disclosed to those present will be prepared by the Employer.

Information relating to the examination, clarification, evaluation, and
comparison of tenders and recommendations for the award of Contract
shall not be disclosed to tenderers or any other persons not officially
concerned with such process until the award to the successful tenderer
has been announced. Any effort by a tenderer to influence the
Employer’s officials, processing of tenders or award decisions may
result in the rejection of his tender.

To assist in the examination, evaluation, and comparison of tenders,
the Employer at his discretion, may ask any tenderer for clarification of
the tender, including breakdowns of unit rates. The request for
clarification and the response shall be in writing or by cable, telex or
facsimile but no change in the price or substance of the tender shall be
sought, offered, or permitted except as required to confirm the
correction of arithmetic errors discovered in the evaluation of the
tenders in accordance with Clause 5.7.

Prior to the detailed evaluation of tenders, the Employer will determine
whether each tender (a) meets the eligibility criteria defined

in Clause 1.7;(b) has been properly signed; (c) is accompanied by the
required securities; and (d) is substantially responsive to the

[ceaBiuNVERSITY HOSTEL] :



5.6

5.7

5.8

requirements of the tendering documents. A substantially responsive
tender is one which conforms to all the terms, conditions and
specifications of the tendering documents, without material deviation
or reservation. A material deviation or reservation is one (a) which
affects in any substantial way the scope, quality, or performance of the
works; (b) which limits in any substantial way, inconsistent with the
tendering documents, the Employer’s rights or the tenderer’s
obligations under the Contract; or (c) whose rectification would affect
unfairly the competitive position of other tenderers presenting
substantially responsive tenders.

If a tender is not substantially responsive, it will be rejected, and may
not subsequently be made responsive by correction or withdrawal of
the nonconforming deviation or reservation.

Tenders determined to be substantially responsive will be checked for
any arithmetic errors. Errors will be corrected as follows:

(a) where there is a discrepancy between the amount in figures and
the amount in words, the amount in words will prevail; and

(b)  where there is a discrepancy between the unit rate and the line
item total resulting from multiplying the unit rate by the
quantity, the unit rate as quoted will prevail, unless in the
opinion of the Employer, there is an obvious typographical error,
in which case the adjustment will be made to the entry containing
that error.

(c) In the event of a discrepancy between the tender amount as
stated in the Form of Tender and the corrected tender figure in
the main summary of the Bill of Quantities, the amount as stated
in the Form of Tender shall prevail.

(d)  The Error Correction Factor shall be computed by expressing the
difference between the tender amount and the corrected tender
sum as a percentage of the corrected Builder’s Work (i.e.
Corrected tender sum less P.C. and Provisional Sums)

(e) The Error Correction Factor shall be applied to all Builder’s Work
(as a rebate or addition as the case may be) for the purposes of
valuations for Interim Certificates and valuation of variations.

i) the amount stated in the tender will be adjusted in accordance
with the above procedure for the correction of errors and, with
concurrence of the tenderer, shall be considered as binding upon
the tenderer. If the tenderer does not accept the corrected
amount, the tender may be rejected and the Tender Security may
be forfeited in accordance with clause 3.11.

The Employer will evaluate and compare only the tenders determined
to be substantially responsive in accordance with Clause 5.5.
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5.9

5.10

5.11

5.12

In evaluating the tenders, the Employer will determine for each tender
the evaluated tender price by adjusting the tender price as follows:

(a) making any correction for errors pursuant to clause 5.7;

(b) excluding provisional sums and the provision, if any, for
contingencies in the Bill of Quantities, but including Dayworks
where priced competitively.

(c) making an appropriate adjustment for any other acceptable
variations, deviations, or alternative offers submitted in
accordance with clause 3.12; and

(d) making appropriate adjustments to reflect discounts or other
price modifications offered in accordance with clause 4.6

The Employer reserves the right to accept or reject any variation,
deviation, or alternative offer. Variations, deviations, and alternative
offers and other factors which are in excess of the requirements of the
tender documents or otherwise result in unsolicited benefits for the
Employer will not be taken into account in tender evaluation.

The tenderer shall not influence the Employer on any matter relating
to his tender from the time of the tender opening to the time the
Contract is awarded. Any effort by the Tenderer to influence the
Employer or his employees in his decision on tender evaluation, tender
comparison or Contract award may result in the rejection of the tender.

Firms incorporated in Kenya where indigenous Kenyans own 51% or
more of the share capital shall be allowed a 10% preferential bias
provided that they do not sub-contract work valued at more than 50%
of the Contract Price excluding Provisional Sums to an
non-indigenous sub-contractor.

Award of Contract

6.1

6.2

Subject to Clause 6.2, the award of the Contract will be made to the
tenderer whose tender has been determined to be substantially
responsive to the tendering documents and who has offered the lowest
evaluated tender price, provided that such tenderer has been
determined to be (a) eligible in accordance with the provision of Clauses
1.2, and (b) qualified in accordance with the provisions of clause 1.7
and 1.8.

Notwithstanding clause 6.1 above, the Employer reserves the right to
accept or reject any tender, and to cancel the tendering process and
reject all tenders, at any time prior to the award of Contract, without
thereby incurring any liability to the affected tenderer or tenderers or
any obligation to inform the affected tenderer or tenderers of the
grounds for the action.
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6.3

6.4

6.5

6.6

6.7

6.8

6.9

6.10

6.11

6.12

6.13

The tenderer whose tender has been accepted will be notified of the
award prior to expiration of the tender validity period in writing or by
cable, telex or facsimile. This notification (hereinafter and in all
Contract documents called the “Letter of Acceptance”) will state the
sum (hereinafter and in all Contract documents called the “Contract
Price”) that the Employer will pay the Contractor in consideration of the
execution, completion, and maintenance of the Works by the
Contractor as prescribed by the Contract. At the same time the other
tenderers shall be informed that their tenders have not been successful.

The contract shall be formed on the parties signing the contract.

The Agreement will incorporate all agreements between the Employer
and the successful tenderer. Within 14 days of receipt the successful
tenderer will sign the Agreement and return it to the Employer.

Within 21 days after receipt of the Letter of Acceptance, the successful
tenderer shall deliver to the Employer a Performance Security in the
amount stipulated in the Appendix to Conditions of Contract and in the
form stipulated in the Tender documents. The Performance Security
shall be in the amount and specified form

Failure of the successful tenderer to comply with the requirements of
clause 6.5 shall constitute sufficient grounds for cancellation of the
award and forfeiture of the Tender Security.

Upon the furnishing by the successful tenderer of the Performance
Security, the Employer will promptly notify the other tenderers that
their tenders have been unsuccessful.

Preference where allowed in the evaluation of tenders shall not be
allowed for contracts not exceeding one year (12 months)

The tender evaluation committee shall evaluate the tender within 30
days of the validity period from the date of opening the tender.

The parties to the contract shall have it signed within 30 days from the
date of notification of contract award unless there is an administrative

review request.

Contract price variations shall not be allowed for contracts not
exceeding one year (12 months)

Where contract price variation is allowed, the valuation shall not exceed
15% of the original contract price.

Price variation request shall be processed by the procuring entity within
30 days of receiving the request.
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6.14 The procuring entity may at any time terminate procurement
proceedings before contract award and shall not be liable to any person
for the termination.

6.15 The procuring entity shall give prompt notice of the termination to the
tenderers and on request give its reasons for termination within 14 days
of receiving the request from any tenderer.

6.16 A tenderer who gives false information in the tender document about
its qualification or who refuses to enter into a contract after notification
of contract award shall be considered for debarment from participating
in future public procurement.

Corrupt and Fraudulent practices
7.1 The procuring entity requires that tenderers observe the highest
standards of ethics during procurement process and execution of

contracts. A tenderer shall sign a declaration that he has not and will
not be involved in corrupt and fraudulent practices.
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1.

CONDITIONS OF CONTRACT

Definitions

1.1

In this Contract, except where context otherwise requires, the following
terms shall be interpreted as indicated;

“Bill of Quantities” means the priced and completed Bill of Quantities
forming part of the tender.

“Compensation Events” are those defined in Clause 24 hereunder.

“The Completion Date” means the date of completion of the Works as
certified by the Project Manager, in accordance with Clause 31.

“The Contract” means the agreement entered into between the
Employer and the Contractor as recorded in the Agreement Form and
signed by the parties including all attachments and appendices thereto
and all documents incorporated by reference therein to execute,
complete, and maintain the Works,

“The Contractor” refers to the person or corporate body whose tender
to carry out the Works has been accepted by the Employer.

“The Contractor’s Tender” is the completed tendering document
submitted by the Contractor to the Employer.

“The Contract Price” is the price stated in the Letter of Acceptance
and thereafter as adjusted in accordance with the provisions of the
Contract.

“Days” are calendar days; “Months” are calendar months.

“A Defect” is any part of the Works not completed in accordance with
the Contract.

“The Defects Liability Certificate” is the certificate issued by Project
Manager upon correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the Contract
Data and calculated from the Completion Date.

“Drawings” include calculations and other information provided or
approved by the Project Manager for the execution of the Contract.

“Dayworks” are Work inputs subject to payment on a time basis for
labour and the associated materials and plant.
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“Employer”, or the “Procuring entity” as defined in the Public
Procurement Regulations (i.e. Central or Local Government
administration, Universities, Public Institutions and Corporations, etc)
is the party who employs the Contractor to carry out the Works.

“Equipment” is the Contractor’s machinery and vehicles brought
temporarily to the Site for the execution of the Works.

“The Intended Completion Date” is the date on which it is intended
that the Contractor shall complete the Works. The Intended
Completion Date may be revised only by the Project Manager by issuing
an extension of time or an acceleration order.

“Materials” are all supplies, including consumables, used by the
Contractor for incorporation in the Works.

“Plant” is any integral part of the Works that shall have a mechanical,
electrical, chemical, or biological function.

“Project Manager” is the person named in the Appendix to Conditions
of Contract (or any other competent person appointed by the Employer
and notified to the Contractor, to act in replacement of the Project
Manager) who is responsible for supervising the execution of the Works
and administering the Contract and shall be an “Architect” or a
“Quantity Surveyor” registered under the Architects and Quantity
Surveyors Act Cap 525 or an “Engineer” registered under Engineers
Registration Act Cap 530.

“Site” is the area defined as such in the Appendix to Condition of
Contract.

“Site Investigation Reports” are those reports that may be included
in the tendering documents which are factual and interpretative about
the surface and subsurface conditions at the Site.

“Specifications” means the Specifications of the Works included in the
Contract and any modification or addition made or approved by the
Project Manager.

“Start Date” is the latest date when the Contractor shall commence
execution of the Works. It does not necessarily coincide with the Site
possession date(s).

“A Subcontractor” is a person or corporate body who has a Contract
with the Contractor to carry out a part of the Work in the Contract,
which includes Work on the Site.

“Temporary works” are works designed, constructed, installed, and
removed by the Contractor which are needed for construction or
installation of the Works.
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“A Variation” is an instruction given by the Project Manager which
varies the Works.

“The Works” are what the Contract requires the Contractor to
construct, install, and turnover to the Employer, as defined in the
Appendix to Conditions of Contract.

Interpretation

2.1

2.2

2.3

In interpreting these Conditions of Contract, singular also means
plural, male also means female or neuter, and the other way around.
Headings have no significance. Words have their normal meaning in
English Language unless specifically defined. The Project Manager will
provide instructions clarifying queries about these Conditions of
Contract.

If sectional completion is specified in the Appendix to Conditions of
Contract, reference in the Conditions of Contract to the Works, the
Completion Date and the Intended Completion Date apply to any
section of the Works (other than references to the Intended Completion
Date for the whole of the Works).

The following documents shall constitute the Contract documents and
shall be interpreted in the following order of priority;

(1) Agreement,
(2) Letter of Acceptance,
(3) Contractor’s Tender,

(4) Appendix to Conditions of Contract,

(5) Conditions of Contract,
(6) Specifications,
(7) Drawings,

(8) Bill of Quantities,

(99 Any other documents listed in the Appendix to Conditions of
Contract as forming part of the Contract.

Immediately after the execution of the Contract, the Project Manager
shall furnish both the Employer and the Contractor with two copies
each of all the Contract documents. Further, as and when necessary
the Project Manager shall furnish the Contractor [always with a copy
to the Employer] with three [3] copies of such further drawings or
details or descriptive schedules as are reasonably necessary either
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to explain or amplify the Contract drawings or to enable the
Contractor to carry out and complete the Works in accordance with
these Conditions.

3. Language and Law

3.1 Language of the Contract and the law governing the Contract shall be
English language and the Laws of Kenya respectively unless
otherwise stated.

4 Project Manager’s Decisions

4.1 Except where otherwise specifically stated, the Project Manager will
decide contractual matters between the Employer and the Contractor
in the role representing the Employer.

5 Delegation

5.1 The Project Manager may delegate any of his duties and responsibilities
to others after notifying the Contractor.

6 Communications

6.1 Communication between parties shall be effective only when in writing.
A notice shall be effective only when it is delivered.

7 Subcontracting

7.1 The Contractor may subcontract with the approval of the Project
Manager, but may not assign the Contract without the approval of the
Employer in writing. Subcontracting shall not alter the Contractor’s
obligations.

8 Other Contractors

8.1 The Contractor shall cooperate and share the Site with other
contractors, public authorities, utilities etc. as listed in the Appendix
to Conditions of Contract and also with the Employer, as per the
directions of the Project Manager. The Contractor shall also provide
facilities and services for them. The Employer may modify the said List
of Other Contractors etc., and shall notify the Contractor of any such
modification.

9 Personnel

9.1 The Contractor shall employ the key personnel named in the
Quualification Information, to carry out the functions stated in the said
Information or other personnel approved by the Project Manager. The
Project Manager will approve any proposed replacement of key
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personnel only if their relevant qualifications and abilities are
substantially equal to or better than those of the personnel listed in the
Quualification Information. If the Project Manager asks the Contractor
to remove a person who is a member of the Contractor’s staff or work
force, stating the reasons, the Contractor shall ensure that the person
leaves the Site within seven days and has no further connection with
the Work in the Contract.

10 Works

10.1 The Contractor shall construct and install the Works in accordance
with the Specifications and Drawings. The Works may commence on
the Start Date and shall be carried out in accordance with the Program
submitted by the Contractor, as updated with the approval of the
Project Manager, and complete them by the Intended Completion Date.

11 Safety and Temporary Works

12.

13.

11.1 The Contractor shall be responsible for the design of temporary works.
However before erecting the same, he shall submit his designs
including specifications and drawings to the Project Manager and to
any other relevant third parties for their approval. No erection of
temporary works shall be done until such approvals are obtained.

11.2 The Project Manager’s approval shall not alter the Contractor’s
responsibility for design of the Temporary works and all drawings
prepared by the Contractor for the execution of the temporary or
permanent Works, shall be subject to prior approval by the Project
Manager before they can be used.

11.3 The Contractor shall be responsible for the safety of all activities on the
Site.

Discoveries

12.1 Anything of historical or other interest or of significant value
unexpectedly discovered on Site shall be the property of the Employer.
The Contractor shall notify the Project Manager of such discoveries and
carry out the Project Manager’s instructions for dealing with them.

Work Program

13.1 Within the time stated in the Appendix to Conditions of Contract, the
Contractor shall submit to the Project Manager for approval a program
showing the general methods, arrangements, order, and timing for all
the activities in the Works. An update of the program shall be a
program showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining Work,
including any changes to the sequence of the activities.
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14.

15.

16.

17.

The Contractor shall submit to the Project Manager for approval an
updated program at intervals no longer than the period stated in the
Appendix to Conditions of Contract. If the Contractor does not submit
an updated program within this period, the Project Manager

may withhold the amount stated in the said Appendix from the next
payment certificate and continue to withhold this amount until the
next payment after the date on which the overdue program has been
submitted. The Project Manager’s approval of the program shall not
alter the Contractor’s obligations. The Contractor may revise the
program and submit it to the Project Manager again at any time. A
revised program shall show the effect of Variations and Compensation
Events.

Possession of Site

14.1

The Employer shall give possession of all parts of the Site to the
Contractor. If possession of a part is not given by the date stated in the
Appendix to Conditions of Contract, the Employer will be deemed to
have delayed the start of the relevant activities, and this will be a
Compensation Event.

Access to Site

15.1

The Contractor shall allow the Project Manager and any other person
authorised by the Project Manager, access to the Site and to any place
where work in connection with the Contract is being carried out or is
intended to be carried out.

Instructions

16.1

The Contractor shall carry out all instructions of the Project Manager
which are in accordance with the Contract.

Extension or Acceleration of Completion Date

17.1

17.2

The Project Manager shall extend the Intended Completion Date if a
Compensation Event occurs or a variation is issued which makes it
impossible for completion to be achieved by the Intended Completion
Date without the Contractor taking steps to accelerate the remaining
Work, which would cause the Contractor to incur additional cost. The
Project Manager shall decide whether and by how much to extend the
Intended Completion Date within 21 days of the Contractor asking the
Project Manager in writing for a decision upon the effect of a
Compensation Event or variation and submitting full supporting
information. If the Contractor has failed to give early warning of a delay
or has failed to cooperate in dealing with a delay, the delay caused by
such failure shall not be considered in assessing the new (extended)
Completion Date.

No bonus for early completion of the Works shall be paid to the
Contractor by the Employer.

26



18.

19.

20.

Management Meetings

18.1 A Contract management meeting shall be held monthly and attended
by the Project Manager and the Contractor. Its business shall be to
review the plans for the remaining Work and to deal with matters raised
in accordance with the early warning procedure. The Project Manager
shall record the minutes of management meetings and provide copies
of the same to those attending the meeting and the Employer. The
responsibility of the parties for actions to be taken shall be decided by
the Project Manager either at the management meeting or after the
management meeting and stated in writing to all who attended the
meeting.

Early Warning

19.1 The Contractor shall warn the Project Manager at the earliest
opportunity of specific likely future events or circumstances that may
adversely affect the quality of the Work, increase the Contract Price or
delay the execution of the Works. The Project Manager may require the
Contractor to provide an estimate of the expected effect of the future
event or circumstance on the Contract Price and Completion Date. The
estimate shall be provided by the Contractor as soon as reasonably
possible.

19.2 The Contractor shall cooperate with the Project Manager in making and
considering proposals on how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the
Work and in carrying out any resulting instructions of the Project
Manager.

Defects

20.1 The Project Manager shall inspect the Contractor’s work and notify the
Contractor of any defects that are found. Such inspection shall not
affect the Contractor’s responsibilities. The Project Manager may
instruct the Contractor to search for a defect and to uncover and test
any Work that the Project Manager considers may have a defect.
Should the defect be found, the cost of uncovering and making good
shall be borne by the Contractor, However, if there is no defect found,
the cost of uncovering and making good shall be treated as a variation
and added to the Contract Price.

20.2 The Project Manager shall give notice to the Contractor of any defects
before the end of the Defects Liability Period, which begins at
Completion, and is defined in the Appendix to Conditions of Contract.
The Defects Liability Period shall be extended for as long as defects
remain to be corrected.
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21.

22.

20.3

Every time notice of a defect is given, the Contractor shall correct the
notified defect within the length of time specified by the Project
Manager’s notice. If the Contractor has not corrected a defect within
the time specified in the Project Manager’s notice, the Project Manager
will assess the cost of having the defect corrected by other parties and
such cost shall be treated as a variation and be deducted from the
Contract Price.

Bills Of Quantities

21.1

21.2

21.3

The Bills of Quantities shall contain items for the construction,
installation, testing and commissioning of the Work to be done by the
Contractor. The Contractor will be paid for the quantity of the Work
done at the rate in the Bills of Quantities for each item.

If the final quantity of the Work done differs from the quantity in the
Bills of Quantities for the particular item by more than 25 percent and
provided the change exceeds 1 percent of the Initial Contract price, the
Project Manager shall adjust the rate to allow for the change.

If requested by the Project Manager, the Contractor shall provide the
Project Manager with a detailed cost breakdown of any rate in the Bills
of Quantities.

Variations

22.1

22.2

22.3

22.4

All variations shall be included in updated programs produced by the
Contractor.

The Contractor shall provide the Project Manager with a quotation for
carrying out the variations when requested to do so. The Project
Manager shall assess the quotation, which shall be given within seven
days of the request or within any longer period as may be stated by the
Project Manager and before the Variation is ordered.

If the work in the variation corresponds with an item description in the
Bills of Quantities and if in the opinion of the Project Manager, the
quantity of work is not above the limit stated in Clause 21.2 or the
timing of its execution does not cause the cost per unit of quantity to
change, the rate in the Bills of Quantities shall be used to calculate the
value of the variation. If the cost per unit of quantity changes, or

if the nature or timing of the work in the variation does not correspond
with items in the Bills of Quantities, the quotation by the Contractor
shall be in the form of new rates for the relevant items of Work.

If the Contractor’s quotation is unreasonable, the Project Manager may
order the variation and make a change to the Contract price, which
shall be based on the Project Manager’s own forecast of the effects of
the variation on the Contractor’s costs.
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23.

22.5

22.6

22.7

If the Project Manager decides that the urgency of varying the Work
would prevent a quotation being given and considered without delaying
the Work, no quotation shall be given and the variation shall be treated
as a Compensation Event.

The Contractor shall not be entitled to additional payment for costs that
could have been avoided by giving early warning.

When the Program is updated, the Contractor shall provide the Project
Manager with an updated cash flow forecast.

Payment Certificates, Currency of Payments and Advance Payments

23.1

23.2

23.3

23.4

23.5

23.6

The Contractor shall submit to the Project Manager monthly
applications for payment giving sufficient details of the Work done and
materials on Site and the amounts which the Contractor considers
himself to be entitled to. The Project Manager shall check the monthly
application and certify the amount to be paid to the Contractor within
14 days. The value of Work executed and payable shall be determined
by the Project Manager.

The value of Work executed shall comprise the value of the quantities
of the items in the Bills of Quantities completed, materials delivered on
Site, variations and compensation events. Such materials shall
become the property of the Employer once the Employer has paid the
Contractor for their value. Thereafter, they shall not be removed from
Site without the Project Manager’s instructions except for use upon the
Works.

Payments shall be adjusted for deductions for retention. The Employer
shall pay the Contractor the amounts certified by the Project Manager
within 30 days of the date of issue of each certificate. If the Employer
makes a late payment, the Contractor shall be paid simple interest on
the late payment in the next payment. Interest shall be calculated on
the basis of number of days delayed at a rate three percentage points
above the Central Bank of Kenya’s average rate for base lending
prevailing as of the first day the payment becomes overdue.

If an amount certified is increased in a later certificate or as a result of
an award by an Arbitrator, the Contractor shall be paid interest upon
the delayed payment as set out in this clause. Interest shall be
calculated from the date upon which the increased amount would have
been certified in the absence of dispute.

Items of the Works for which no rate or price has been entered in will
not be paid for by the Employer and shall be deemed covered by other
rates and prices in the Contract.

The Contract Price shall be stated in Kenya Shillings. All payments to
the Contractor shall be made in Kenya Shillings and foreign currency
in the proportion indicated in the tender, or agreed prior to the
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23.7

execution of the Contract Agreement and indicated therein. The rate of
exchange for the calculation of the amount of foreign currency payment
shall be the rate of exchange indicated in the Appendix to Conditions
of Contract. If the Contractor indicated foreign currencies for payment
other than the currencies of the countries of origin of related goods and
services the Employer reserves the right to pay the equivalent at the
time of payment in the currencies of the countries of such goods and
services. The Employer and the Project Manager shall be notified
promptly by the Contractor of an changes in the expected foreign
currency requirements of the Contractor during the execution of the
Works as indicated in the Schedule of Foreign Currency Requirements
and the foreign and local currency portions of the balance of the
Contract Price shall then be amended by agreement between Employer
and the Contractor in order to reflect appropriately such changes.

In the event that an advance payment is granted, the following shall
apply:-

a) On signature of the Contract, the Contractor shall at his request,
and without furnishing proof of expenditure, be entitled to an
advance of 10% (ten percent) of the original amount of the
Contract. The advance shall not be subject to retention money.

b) No advance payment may be made before the Contractor has
submitted proof of the establishment of deposit or a directly
liable guarantee satisfactory to the Employer in the amount of
the advance payment. The guarantee shall be in the same
currency as the advance.

c) Reimbursement of the lump sum advance shall be made by
deductions from the Interim payments and where applicable from
the balance owing to the Contractor. Reimbursement shall begin
when the amount of the sums due under the Contract reaches
20% of the original amount of the Contract. It shall have been
completed by the time 80% of this amount is reached.

The amount to be repaid by way of successive deductions shall be calculated
by means of the formula:

R

Where:

= A(x! — x11)
80 - 20
R = the amount to be reimbursed
A = the amount of the advance which has been granted
X1 = the amount of proposed cumulative payments as a

percentage of the original amount of the Contract.
This figure will exceed 20% but not exceed 80%.
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d)

X11

the amount of the previous cumulative payments as
a percentage of the original amount of the Contract.
This figure will be below 80%but not less than 20%.

with each reimbursement the counterpart of the directly liable
guarantee may be reduced accordingly.

24. Compensation Events

24.1 The following issues shall constitute Compensation Events:

(2)

(b)

(d)

(e)

(®

(8)

(h)

The Employer does not give access to a part of the Site by the Site
Possession Date stated in the Appendix to Conditions of
Contract.

The Employer modifies the List of Other Contractors, etc., in a
way that affects the Work of the Contractor under the Contract.

The Project Manager orders a delay or does not issue drawings,
specifications or instructions required for execution of the Works
on time.

The Project Manager instructs the Contractor to uncover or to
carry out additional tests upon the Work, which is then found to
have no defects.

The Project Manager unreasonably does not approve a
subcontract to be let.

Ground conditions are substantially more adverse than could
reasonably have been assumed before issuance of the Letter of
Acceptance from the information issued to tenderers (including
the Site investigation reports), from information available
publicly and from a visual inspection of the Site.

The Project Manager gives an instruction for dealing with an
unforeseen condition, caused by the Employer or additional work
required for safety or other reasons.

Other contractors, public authorities, utilities, or the Employer
does not work within the dates and other constraints stated in
the Contract, and they cause delay or extra cost to the
Contractor.

The effects on the Contractor of any of the Employer’s risks.

The Project Manager unreasonably delays issuing a Certificate of
Completion.

Other compensation events described in the Contract or
determined by the Project Manager shall apply.
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25.

24.2

24.3

24.4

24.5

24.6

Price

25.1

25.2

If a compensation event would cause additional cost or would prevent
the Work being completed before the Intended Completion Date, the
Contract Price shall be increased and/or the Intended Completion Date
shall be extended. The Project Manager shall decide whether and by
how much the Contract Price shall be increased and whether and by
how much the Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each compensation
event upon the Contractor’s forecast cost has been provided by the
Contractor, it shall be assessed by the Project Manager, and the
Contract Price shall be adjusted accordingly. If the Contractor’s
forecast is deemed unreasonable, the Project Manager shall adjust the
Contract Price based on the Project Manager’s own forecast. The
Project Manager will assume that the Contractor will react competently
and promptly to the event.

The Contractor shall not be entitled to compensation to the extent that
the Employer’s interests are adversely affected by the Contractor not
having given early warning or not having co-operated with the Project
Manager.

Prices shall be adjusted for fluctuations in the cost of inputs only if
provided for in the Appendix to Conditions of Contract.

The Contractor shall give written notice to the Project Manager of his
intention to make a claim within thirty days after the event giving rise
to the claim has first arisen. The claim shall be submitted within thirty
days thereafter.

Provided always that should the event giving rise to the claim of
continuing effect, the Contractor shall submit an interim claim within
the said thirty days and a final claim within thirty days of the end of
the event giving rise to the claim.

Adjustment

The Project Manager shall adjust the Contract Price if taxes, duties and
other levies are changed between the date 30 days before the
submission of tenders for the Contract and the date of Completion. The
adjustment shall be the change in the amount of tax payable by the
Contractor.

The Contract Price shall be deemed to be based on exchange rates
current at the date of tender submission in calculating the cost to the
Contractor of materials to be specifically imported (by express
provisions in the Contract Bills of Quantities or Specifications) for
permanent incorporation in the Works. Unless otherwise stated in the
Contract, if at any time during the period of the Contract exchange
rates shall be varied and this shall affect the cost to the Contractor of
such materials, then the Project Manager shall assess the net difference
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25.3

25.4

25.5

in the cost of such materials. Any amount from time to time so
assessed shall be added to or deducted from the Contract Price, as the
case may be.

Unless otherwise stated in the Contract, the Contract Price shall be
deemed to have been calculated in the manner set out below and in
sub-clauses 25.4 and 25.5 and shall be subject to adjustment in the
events specified thereunder;

(i) The prices contained in the Contract Bills of Quantities shall be
deemed to be based upon the rates of wages and other
emoluments and expenses as determined by the Joint Building
Council of Kenya (J.B.C.) and set out in the schedule of basic
rates issued 30 days before the date for submission of tenders. A
copy of the schedule used by the Contractor in his pricing shall
be attached in the Appendix to Conditions of Contract.

(i) Upon J.B.C. determining that any of the said rates of wages or
other emoluments and expenses are increased or decreased, then
the Contract Price shall be increased or decreased by the amount
assessed by the Project Manager based upon the difference,
expressed as a percentage, between the rate set out
in the schedule of basic rates issued 30 days before the date for
submission of tenders and the rate published by the J.B.C. and
applied to the quantum of labour incorporated within the amount
of Work remaining to be executed at the date of publication of
such increase or decrease.

(ii) No adjustment shall be made in respect of changes in the rates
of wages and other emoluments and expenses which occur after
the date of Completion except during such other period as may
be granted as an extension of time under clause 17.0 of these
Conditions.

The prices contained in the Contract Bills of Quantities shall be deemed
to be based upon the basic prices of materials to be permanently
incorporated in the Works as determined by the J.B.C. and set out in
the schedule of basic rates issued 30 days before the date for
submission of tenders. A copy of the schedule used by the Contractor
in his pricing shall be attached in the Appendix to Conditions of
Contract.

Upon the J.B.C. determining that any of the said basic prices are
increased or decreased then the Contract Price shall be increased or
decreased by the amount to be assessed by the Project Manager based
upon the difference between the price set out in the schedule of basic
rates issued 30 days before the date for submission of tenders and the
rate published by the J.B.C. and applied to the quantum of the relevant
materials which have not been taken into account in arriving at the
amount of any interim certificate under clause 23 of these Conditions
issued before the date of publication of such increase or decrease.
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26.

27.

28.

29.

25.6 No adjustment shall be made in respect of changes in basic prices of

materials which occur after the date for Completion except during such
other period as may be granted as an extension of time under clause
17.0 of these Conditions.

25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in

respect of any materials included in the schedule of basic rates.

Retention

26.1 The Employer shall retain from each payment due to the Contractor the

proportion stated in the Appendix to Conditions of Contract until
Completion of the whole of the Works. On Completion of the whole of
the Works, half the total amount retained shall be repaid to the
Contractor and the remaining half when the Defects Liability Period has
passed and the Project Manager has certified that all defects notified to
the Contractor before the end of this period have been corrected.

Liquidated Damages

27.1

27.2

The Contractor shall pay liquidated damages to the Employer at the
rate stated in the Appendix to Conditions of Contract for each day that
the actual Completion Date is later than the Intended Completion Date.
The Employer may deduct liquidated damages from payments due to
the Contractor. Payment of liquidated damages shall not alter the
Contractor’s liabilities.

If the Intended Completion Date is extended after liquidated damages
have been paid, the Project Manager shall correct any overpayment of
liquidated damages by the Contractor by adjusting the next payment
certificate. The Contractor shall be paid interest on the overpayment,
calculated from the date of payment to the date of repayment, at the
rate specified in Clause 23.30

Securities

28.1

The Performance Security shall be provided to the Employer no later
than the date specified in the Letter of Acceptance and shall be issued
in an amount and form and by a reputable bank acceptable to the
Employer, and denominated in Kenya Shillings. The Performance
Security shall be valid until a date 30 days beyond the date of issue of
the Certificate of Completion.

Dayworks

29.1

If applicable, the Dayworks rates in the Contractor’s tender shall be
used for small additional amounts of Work only when the Project
Manager has given written instructions in advance for additional work
to be paid for in that way.
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30.

29.2 All work to be paid for as Dayworks shall be recorded by the Contractor
on Forms approved by the Project Manager. Each

completed form shall be verified and signed by the Project Manager
within two days of the Work being done.

29.3 The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms.

Liability and Insurance

30.1 From the Start Date until the Defects Correction Certificate has been
issued, the following are the Employer’s risks:

30.2

30.3

(2)

(b)

The risk of personal injury, death or loss of or damage to property
(excluding the Works, Plant, Materials and Equipment), which
are due to;

(i) use or occupation of the Site by the Works or for the
purpose of the Works, which is the unavoidable result of
the Works, or

(ii) negligence, breach of statutory duty or interference with
any legal right by the Employer or by any person employed
by or contracted to him except the Contractor.

The risk of damage to the Works, Plant, Materials, and
Equipment to the extent that it is due to a fault of the Employer
or in Employer’s design, or due to war or radioactive
contamination directly affecting the place where the Works are
being executed.

From the Completion Date until the Defects Correction Certificate has
been issued, the risk of loss of or damage to the Works, Plant, and
Materials is the Employer’s risk except loss or damage due to;

(2)
(b)

()

a defect which existed on or before the Completion Date.

an event occurring before the Completion Date, which was not
itself the Employer’s risk

the activities of the Contractor on the Site after the Completion
Date.

From the Start Date until the Defects Correction Certificate has been
issued, the risks of personal injury, death and loss of or damage to
property (including, without limitation, the Works, Plant, Materials,
and Equipment) which are not Employer’s risk are Contractor’s risks.
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31.

32.

33.

30.4

30.5

30.6

The Contractor shall provide, in the joint names of the Employer and
the Contractor, insurance cover from the Start Date to the end of the
Defects Liability Period, in the amounts stated in the Appendix to
Conditions of Contract for the following events;

(a) loss of or damage to the Works, Plant, and Materials;

(b) loss of or damage to Equipment;

(c) loss of or damage to property (except the Works, Plant, Materials,
and Equipment) in connection with the Contract, and

(d) personal injury or death.

Policies and certificates for insurance shall be delivered by the
Contractor to the Project Manager for the Project Manager’s approval
before the Start Date. All such insurance shall provide for
compensation required to rectify the loss or damage incurred.

If the Contractor does not provide any of the policies and certificates
required, the Employer may effect the insurance which the Contractor
should have provided and recover the premiums from payments
otherwise due to the Contractor or, if no payment is due, the payment
of the premiums shall be a debt due.

Alterations to the terms of an insurance shall not be made without the
approval of the Project Manager. Both parties shall comply with any
conditions of insurance policies.

Completion and taking over

31.1

Upon deciding that the Works are complete, the Contractor shall issue
a written request to the Project Manager to issue a Certificate of
Completion of the Works. The Employer shall take over the Site and
the Works within seven [7] days of the Project Manager’s issuing a
Certificate of Completion.

Final Account

32.1

The Contractor shall issue the Project Manager with a detailed account
of the total amount that the Contractor considers payable to him by the
Employer under the Contract before the end of the Defects Liability
Period. The Project Manager shall issue a Defects Liability Certificate
and certify any final payment that is due to the Contractor within 30
days of receiving the Contractor’s account if it is correct and complete.
If it is not, the Project Manager shall issue within 30 days a schedule
that states the scope of the corrections or additions that are necessary.
If the final account is still unsatisfactory after it has been resubmitted,
the Project Manager shall decide on the amount payable to the
Contractor and issue a Payment Certificate. The Employer shall pay
the Contractor the amount due in the Final Certificate within 60 days.

Termination
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34.

33.1

33.2

33.3

33.4

The Employer or the Contractor may terminate the Contract if the other
party causes a fundamental breach of the Contract. These
fundamental breaches of Contract shall include, but shall not be
limited to, the following;

(a) the Contractor stops work for 30 days when no stoppage of work
is shown on the current program and the stoppage has not been
authorised by the Project Manager;

(b) the Project Manager instructs the Contractor to delay the
progress of the Works, and the instruction is not withdrawn
within 30 days;

(c) the Contractor is declared bankrupt or goes into liquidation other
than for a reconstruction or amalgamation;

(d) a payment certified by the Project Manager is not paid by the
Employer to the Contractor within 30 days (for Interim
Certificate) or 60 days (for Final Certificate)of issue.

(e) the Project Manager gives notice that failure to correct a
particular defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of time
determined by the Project Manager;

i) the Contractor does not maintain a security, which is required.

When either party to the Contract gives notice of a breach of Contract
to the Project Manager for a cause other than those listed under Clause
33.1 above, the Project Manager shall decide whether the breach is
fundamental or not.

Notwithstanding the above, the Employer may terminate the Contract
for convenience.

If the Contract is terminated, the Contractor shall stop work
immediately, make the Site safe and secure, and leave the Site as soon
as reasonably possible. The Project Manager shall immediately
thereafter arrange for a meeting for the purpose of taking record of the
Works executed and materials, goods, equipment and temporary
buildings on Site.

Payment Upon Termination

34.1

If the Contract is terminated because of a fundamental breach of
Contract by the Contractor, the Project Manager shall issue a certificate
for the value of the Work done and materials ordered and delivered to
Site up to the date of the issue of the certificate. Additional liquidated
damages shall not apply. If the total amount due to the Employer
exceeds any payment due to the Contractor, the difference shall be a
debt payable by the Contractor.
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35.

36.

34.2 If the Contract is terminated for the Employer’s convenience or because
of a fundamental breach of Contract by the Employer, the Project
Manager shall issue a certificate for the value of the Work done,
materials ordered, the reasonable cost of removal of equipment,
repatriation of the Contractor’s personnel employed solely on the
Works, and the Contractor’s costs of protecting and securing the
Works.

34.3 The Employer may employ and pay other persons to carry out and
complete the Works and to rectify any defects and may enter upon the
Works and use all materials on the Site, plant, equipment and
temporary works.

34.4 The Contractor shall, during the execution or after the completion of

the Works under this clause remove from the Site as and when
required, within such reasonable time as the Project Manager may in
writing specify, any temporary buildings, plant, machinery, appliances,
goods or materials belonging to or hired by him, and in default the
Employer may (without being responsible for any loss or damage)
remove and sell any such property of the Contractor, holding the
proceeds less all costs incurred to the credit of the Contractor.
Until after completion of the Works under this clause the Employer
shall not be bound by any other provision of this Contract to make any
payment to the Contractor, but upon such completion as aforesaid and
the verification within a reasonable time of the accounts therefore the
Project Manager shall certify the amount of expenses properly incurred
by the Employer and, if such amount added to the money paid to the
Contractor before such determination exceeds the total amount which
would have been payable on due completion in accordance with this
Contract the difference shall be a debt payable to the Employer by the
Contractor; and if the said amount added to the said money be less
than the said total amount, the difference shall be a debt payable by
the Employer to the Contractor.

Release from Performance

35.1 If the Contract is frustrated by the outbreak of war or by any other
event entirely outside the control of either the Employer or the
Contractor, the Project Manager shall certify that the Contract has been
frustrated. The Contractor shall make the Site safe and stop Work as
quickly as possible after receiving this certificate and shall be paid for
all Work carried out before receiving it.

Corrupt gifts and payments of commission

The Contractor shall not;

(a) Offer or give or agree to give to any person in the service of the
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Employer any gift or consideration of any kind as an inducement or
reward for doing or forbearing to do or for having done or forborne to
do any act in relation to the obtaining or execution of this or any other
Contract for the Employer or for showing or forbearing to show favour
or disfavour to any person in relation to this or any other contract for
the Employer.

(b)  Enter into this or any other contract with the Employer in connection
with which commission has been paid or agreed to be paid by him or
on his behalf or to his knowledge, unless before the Contract is made
particulars of any such commission and of the terms and conditions of
any agreement for the payment thereof have been disclosed in writing
to the Employer.

Any breach of this Condition by the Contractor or by anyone employed
by him or acting on his behalf (whether with or without the knowledge
of the Contractor) shall be an offence under the provisions of the Public
Procurement Regulations issued under The Exchequer and Audit Act
Cap 412 of the Laws of Kenya.

37. Settlement Of Disputes

37.1 In case any dispute or difference shall arise between the Employer or
the Project Manager on his behalf and the Contractor, either during the
progress or after the completion or termination of the Works, such
dispute shall be notified in writing by either party to the other with a
request to submit it to arbitration and to concur in the appointment of
an Arbitrator within thirty days of the notice. The dispute shall be
referred to the arbitration and final decision of a person to be agreed
between the parties. Failing agreement to concur in the appointment
of an Arbitrator, the Arbitrator shall be appointed by the Chairman or
Vice Chairman of any of the following professional institutions;

(i) Architectural Association of Kenya

(ii) Institute of Quantity Surveyors of Kenya

(iii  Association of Consulting Engineers of Kenya

(iv) Chartered Institute of Arbitrators (Kenya Branch)
(v) Institution of Engineers of Kenya

On the request of the applying party. The institution written to first by
the aggrieved party shall take precedence over all other institutions.

37.2 The arbitration may be on the construction of this Contract or on any
matter or thing of whatsoever nature arising thereunder or in
connection therewith, including any matter or thing left by this
Contract to the discretion of the Project Manager, or the withholding by
the Project Manager of any certificate to which the Contractor may
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37.3

37.4

37.5

37.6

37.7

37.8

37.9

claim to be entitled to or the measurement and valuation referred to in
clause 23.0 of these conditions, or the rights and liabilities of the
parties subsequent to the termination of Contract.

Provided that no arbitration proceedings shall be commenced on any
dispute or difference where notice of a dispute or difference has not
been given by the applying party within ninety days of the occurrence
or discovery of the matter or issue giving rise to the dispute.

Notwithstanding the issue of a notice as stated above, the arbitration
of such a dispute or difference shall not commence unless an attempt
has in the first instance been made by the parties to settle such dispute
or difference amicably with or without the assistance of third parties.
Proof of such attempt shall be required.

Notwithstanding anything stated herein the following matters may be
referred to arbitration before the practical completion of the Works or
abandonment of the Works or termination of the Contract by either

party:

37.5.1 The appointment of a replacement Project Manager
upon the said person ceasing to act.

37.5.2 Whether or not the issue of an instruction by the Project
Manager is empowered by these Conditions.

37.5.3 Whether or not a certificate has been improperly withheld
or is not in accordance with these Conditions.

37.5.4 Any dispute or difference arising in respect of war risks
or war damage.

All other matters shall only be referred to arbitration after the
completion or alleged completion of the Works or termination or alleged
termination of the Contract, unless the Employer and the Contractor
agree otherwise in writing.

The Arbitrator shall, without prejudice to the generality of his powers,
have powers to direct such measurements, computations, tests or
valuations as may in his opinion be desirable in order to determine the
rights of the parties and assess and award any sums which ought to
have been the subject of or included in any certificate.

The Arbitrator shall, without prejudice to the generality of his powers,

have powers to open up, review and revise any certificate, opinion,
decision, requirement or notice and to determine all matters in dispute
which shall be submitted to him in the same manner as if no such
certificate, opinion, decision requirement or notice had been given.

The award of such Arbitrator shall be final and binding upon the

parties.
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SECTION IV - APPENDIX TO CONDITIONS OF CONTRACT

THE EMPLOYER IS: The Vice Chancellor,

Kibabii University,
P.O. Box 1699-50200
Bungoma.

The name (and identification number) of the project is: Supply, Install, Test and

Commission of Plumbing, Drainage, Firefighting and External Water
Reticulation at the Students Hostel Phase II at Kibabii University

Tender No. KIBU/14/2019-20

The Works consist of Supply, Install, Test and Commission of Plumbing, Drainage,

Firefighting and External Water Reticulation at The Students Hostel Phase II at
Kibabii University.

The Start Date shall be as notified by the Employer.

The Intended Completion Date for the whole of the Works shall be Fifty two (52)

Weeks from date of site possession.

The following documents also form part of the Contract: add Notification of
Award.

The Site Possession Date shall be as be as notified by the Employer.

The Site is located Within Kibabii University, off the Kanduyi-Chwele Road,
Bungoma.

The Defects Liability Period is 6 Months from practical completion date.
Amount of Tender Security is Two Percent of Tender Sum.

The name and Address of the Employer’s representative for the purposes of
submission of tenders is:

The Vice Chancellor,
Kibabii University,
P.O. Box 1699-50200
Bungoma.

The tender opening date and time is as per tender advert.

The amount of performance security is seven (7%) percent of Tender Sum in
form bank guarantee.

Liquidated and Ascertained damages: at the rate of Ksh 5,000/= (Twenty
Thousands) per day.

Period of honoring certificate: 30 days
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Percentage of certified value retained: 10%
Limit of certified value retained : 5%

Period between program updates is: 7 days

The amount to be withheld for late submission of an updated program is 1% of
certified amount to be paid to the contractor.

The Price Adjustment clause SHALL NOT apply
Advance payment SHALL NOT be granted

The rate of exchange for calculation of foreign currency payment is — Not
applicable

The schedule of basic rates used in pricing by the contractor is as attached
(contractor to attach).

Other contractors, utilities etc to be engaged by the employer on the site include
those for the execution of:

The minimum insurance covers shall be:

1. Minimum cover for insurance of the works, plant and material in respect of the
contractor’s faulty deSi N 1S, ..ot

2. The minimum cover for loss or damage to equipment iS............ceceveinennen..
3. The minimum for insurance of other property iS.......ocevveviviiiiiiiniiniinennn..
4. The minimum cover for personal injury or death insurance
- For the contractor’s employee iS........cccevveviveiinnn.n.
- And for other people iS.......covviiiiiiiiiiiiiiinnnn.n.
The following events shall also be compensation events:
1. Nil
2. Nil
3. Nil
4. Nil



SECTION V - SPECIFICATIONS

Notes for preparing Specifications

1.0

2.0

3.0

4.0

5.0

Specifications must be drafted to present a clear and
precise statement of the required standards of materials,
and workmanship for tenderers to respond realistically and
competitively to the requirements of the Employer and
ensure responsiveness of tenders. The Specifications
should require that all materials, plant, and other supplies
to be permanently incorporated in the Works be new,
unused, of the most recent or current models, and
incorporating all recent improvements in design and
materials unless provided otherwise in the Contract.
Where the Contractor is responsible for the design of any
part of the permanent Works, the extent of his obligations
must be stated.

Specifications from previous similar projects are useful
and may not be necessary to re-write specifications for
every Works Contract.

There are considerable advantages in standardizing
General Specifications for repetitive Works in recognized
public sectors, such as highways, urban housing,
irrigation and water supply. The General Specifications
should cover all classes of workmanship, materials and
equipment commonly involved in constructions, although
not necessarily to be used in a particular works contract.
Deletions or addenda should then adapt the General
Specifications to the particular Works.

Care must be taken in drafting Specifications to ensure
they are not restrictive. In the Specifications of standards
for materials, plant and workmanship, existing Kenya
Standards should be used as much as possible, otherwise
recognized international standards may also be used.

The Employer should decide whether technical solutions to
specified parts of the Works are to be permitted.
Alternatives are appropriate in cases where obvious (and
potentially less costly) alternatives are possible to the
technical solutions indicated in tender documents for
certain elements of the Works, taking into consideration
the comparative specialized advantage of potential
tenderers.

The Employer should provide a description of the selected
parts of the Works with appropriate reference to Drawings,
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Specifications, Bills of Quantities, and Design or
Performance criteria, stating that the alternative solutions
shall be at least structurally and functionally equivalent to
the basic design parameters and Specifications.

Such alternative solutions shall be accompanied by all
information necessary for a complete evaluation by the
Employer, including drawings, design -calculations,
technical specifications, breakdown of prices, proposed
construction methodology, and other relevant details.
Technical alternatives permitted in this manner shall be
considered by the Employer each on its own merits and
independently of whether the tenderer has priced the item
as described in the Employer’s design included with the
tender documents.
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SECTION VI - DRAWINGS

Drawings shall be issued once the contract agreement has been signed.

SECTION VII - STANDARD FORM
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FORM OF TENDER

To: The Vice Chancellor,

Kibabii University,

P.O. Box 1699-50200

Bungoma.
Dear Sir,
Supply, Install, Test and Commission of Plumbing, Drainage, Firefighting and
External Water Reticulation at the Students Hostel Phase II at Kibabii
University.
In accordance with the Instructions to Tenderers, Conditions of Contract,
Specifications and Bills of Quantities for the execution of the above named Works,
we, the undersigned offer to construct, install and complete such Works and
remedy any defects therein for the sum of:

KShS oo [Amount in figures]

........................................................................... [Amount in words]
We undertake, if our tender is accepted, to commence the Works as soon as is

reasonably possible after the receipt of the Employer’s notice to commence, and to
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complete the whole of the Works comprised in the Contract within a period of forty
(40) Weeks.

We agree to abide by this tender for a period of 120 days from the date of tender
opening and shall remain binding upon us and may be accepted at any time

before that date.

Unless and until a formal Agreement is prepared and executed this tender
together with your written acceptance thereof, shall not constitute a binding
Contract between us.

We understand that you are not bound to accept the lowest or any tender you may
receive.

Dated this ........c.ccceuenees dayof ...ocovevviiniinne. 20.....

Signature ...................... Name; ..cooveiiiiiii

in the capacity of ......oooiiiiiiii

duly authorized to sign tenders for and on behalf of:

.................................................................................. [Name of Tenderer]
OF [Address of Tenderer]|
PIN NO. ot
VAT CERTIFICATE NO. t.euiuiiiiiiiiiieeeeeeeeeeeeea
Witness: NAME .o

AdAIESS cuvnininiiiiiiiii

SIgNAtUTE ..o
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FORM OF AGREEMENT

THIS AGREEMENT is made the ................ day of c.oeeieii
BEIWEEIL tevererrracerircarerirsacerirsacercssacescssacerscasescses (hereafter called “the
Employer”) of the one part and ..cceceeceieeiecieciecriecceciececieccecennnns of P.O. BOX
........................................ (hereafter referred to as “the Contractor”) of other
part.

WHEREAS the Employer is desirous that the Contractor executes
................................. (hereinafter called “the Works”) located in the ...................,
and the Employer has accepted the tender submitted by the Contractor for the
execution and completion of such works and the remedying of any defects therein
for the fixed Contract Price of Kshs................... (Kenya Shillings

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

2. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred
to.

2. The following documents shall be deemed to form and shall be read and

construed as part of this agreement i.e.

i.  Letter of Notification of Award

ii. Letter of Acceptance

iii. Form of Tender

iv. Conditions of Contract and Appendix to Conditions of Contract.
v. Specifications

vi. Drawings

vii. Priced Bills of Quantities.

3. In consideration of the payments to be made by the Employer to the Contractor
as hereinafter mentioned, the Contractor hereby covenants with the Employer
to execute and complete the works and remedy any defects therein conformity
to the provisions of the contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the works and the remedying of defects therein,
the Contract price or such other sums as may become payable under the
provisions of the Contract at the times and in the manner prescribed by the
Contract.

IN WITNESS whereof the parties herein have caused this Agreement to be
executed the day and year first before written.
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The COmMMON SEAL OF ... e,

...............................................

(i) Name
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FORM OF TENDER SECURITY

WHEREAS ... (hereinafter called “the Tenderer”) has
submitted his tender dated ......................... For Supply, Install, Test and
Commission of Plumbing, Drainage, Firefighting and External Water
Reticulation at the Students Hostel Phase II at Kibabii University.

KNOW ALL PEOPLE by these presents that WE ...,
Having our registered office at ..........coooiiiiiiiiii
(hereinafter called “the Bank’), are bound Unto ...........ccceiiiiiiiiiiiiiiiiiiiiiinnnn..
(hereinafter called “the Employer”) in the sum of Kshs..............cooii.
for which payment well and truly to be made to the said Employer, the Bank binds
itself, its successors and assigns by these presents sealed with the Common Seal
of the said Bank this ............... Day of c.ooiiiiiiiii 20 ...l

THE CONDITIONS of this obligation are:

If after tender opening the Tenderer withdraws his tender during the period of
tender validity specified in the instructions to Tenderers

Or

If the Tenderer, having been notified of the acceptance of his tender by the
Employer during the period of tender validity:

fails or refuses to execute the form of Agreement in accordance with the
Instructions to Tenderers, if required, or

fails or refuses to furnish the Performance Security, in accordance with the
Instructions to Tenderers;

We undertake to pay to the Employer up to the above amount upon receipt of his

first written demand, without the Employer having to substantiate his demand,
provided that in his demand the Employer will note that the amount claimed by
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his is due to him, owing to the occurrence of one or both of the two conditions,
specifying the occurred condition or conditions.

This guarantee will remain in force up to and including Thirty (30) days after the

period of tender validity, and any demand in respect thereof should reach the
Bank not later than the said date.

(Witness) (Seal)

PERFORMANCE BANK GUARANTEE

To: The Vice Chancellor,
Kibabii University,
P.O. Box 1699-50200,

Bungoma.
Dear Sir,
WHEREAS ... (hereinafter called “the Contractor”) has
undertaken, in pursuance of Contract No. ..........c.ccvvvviiiiiinn.n. dated ..................
O EXECULE ..ot (hereinafter called “the Works”);

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the
sum specified therein as security for compliance with his obligations in
accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to
you, on behalf of the Contractor, up to a total of:

Kshs. oo (amount of Guarantee in figures)

Kenya SHhillIN@S ....uiuiti et
......................................................................... (amount of Guarantee in words),
and we undertake to pay you, upon your first written demand and without cavil or
argument, any sum or sums within the limits of Kenya Shillings ..........................
.......................................................................... (amount of Guarantee in words)

MR :



as aforesaid without your needing to prove or to show grounds or reasons for your
demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the
Contractor before presenting us with the demand.

We further agree that no change, addition or other modification of the terms of the
Contract or of the Works to be performed thereunder or of any of the Contract
documents which may be made between you and the Contractor shall in any way
release us from any liability under this Guarantee, and we hereby waive notice of
any change, addition, or modification.

This guarantee shall be valid until the date of issue of the Certificate of
Completion.

SIGNATURE AND SEAL OF THE GUARANTOR ....ccoviiiiiiiiiiiiiiiiienn,
Name of BanK ....oooouiiiiiiii i

A Ar eSS ettt
D=
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QUALIFICATION

1.

Individual Tenderers or Individual Members of Joint Ventures

INFORMATION

1.1 LEGAL STATUS OF TENDERER

Constitution or legal status of tenderer (attach copy of Incorporation
Certificate or registration of business);

Place of registration:
Principal place of business

Power of attorney of signatory of tender

1.2 TOTAL ANNUAL VOLUME OF CONSTRUCTION WORK
PERFORMED IN THE LAST FIVE YEARS

YEAR

VOLUME

Currency

Value

1.3 CONTRACTS COMPLETED IN THE LAST FIVE (5) YEARS

[ceaBiuNVERSITY HOSTEL]

55



Work performed on works of a similar nature (Mechanical and Plumbing
Works), complexity and volume over the last 5 years. (Copies of Completion
Certificates and contacts of Project Manager MUST be attached)

PROJECT NAME

NAME OF
CLIENT AND
PROJECT
MANAGER

TYPE OF
WORK AND
YEAR OF
COMPLETION

VALUE OF
CONTRACT
(Kshs.)

I certify that the above works were successfully carried out and completed

by ourselves.

............................

SCHEDULE OF ON-GOING PROJECTS

Signature
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Details of on-going or committed projects, including expected completion

date.(Copies of Notification of Award and or Contract Agreements and name
and contact of the Project Manager MUST be attached)

PROJECT
NAME

NAME OF
CLIENT AND
PROJECT
MANAGER

CONTRACT
SUM (KSHS)

%
COMPLETION

COMPLETION
DATE

I certify that the above works are currently being carried out by ourselves.

Signature
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1.1 SCHEDULE OF MAJOR ITEMS OF CONTRACTOR’S EQUIPMENT
PROPOSED FOR CARRYING OUT THE WORKS

Details of contractor’s equipment to be used in carrying out the works. (Attach
copies of Log books, Lease agreements or and other Valid documentary evidence)

ITEM OF
EQUIPMENT

DESCRIPTION, MAKE
AND AGE (Years)

CONDITION
(New, good, poor)
and number
available

OWNED,
LEASED (From
whom?), or to
be purchased
(From whom?)

1.2 KEY PERSONNEL
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Qualifications and experience of key personnel proposed for administration
and execution of the Contract. (Attach CV, copies of letter of engagement to
the bidding company and copies of Academic and Professional certificates
which MUST be signed by owners of the certificates in blue ink with
telephone contact for them to be valid)

(Note: The persons herein indicated shall be subject to approval by the
Project Manager to administer the project.)

POSITION NAME HIGHEST YEARS OF YEARS OF
ACADEMIC AND | EXPERIENCE | EXPERIENCE
PROFESSIONAL (GENERAL) IN
QUALIFICATION PROPOSED
POSITION

I certify that the above information is correct.

Title Signature Date

1.6 FINANCIAL REPORTS FOR THE LAST THREE YEARS (2017, 2018
and 2019)
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(Balance sheets, Profits and Loss Statements, Auditor’s reports,
etc.
List below and attach copies)

1.

2.

10

1.7 EVIDENCE OF ACCESS TO FINANCIAL RESOURCES TO MEET
QUALIFICATION REQUIREMENTS.

(Cash in Hand, Lines of credit, etc. List below and attach copies of
supportive documents.)
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1.8 NAME, ADDRESS AND TELEPHONE, EMAILS OF BANKS
(This should be for banks that may provide reference if contacted by
the Employer)

NAME

ADDRESS

TELEPHONE

EMAIL
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1.9

b)

STATEMENT OF COMPLIANCE

I confirm compliance of all clauses of the General Conditions, General
Specifications and Particular Specifications in this tender.

I confirm I have not made and will not make any payment to any
person, which can be perceived as an inducement to win this tender.
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Signed: ...oooiiiiii for and on behalf of the Tenderer

Official Rubber Stamp. .....................................................................

1.10 PROPOSED PROGRAM (WORK METHOD AND SCHEDULE) FOR
THE WHOLE OF THE WORKS.
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JOINT VENTURES

2.1

2.2

2.3

The information listed in 1.1 — 1.10 above shall be provided for each
partner of the joint venture.

The information required in 1.11 above shall be provided for the joint
venture.

Attach the power of attorney of the signatory(ies) of the tender
authorizing signature of the tender on behalf of the joint venture
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2.4

Attach the Agreement among all partners of the joint venture ( and
which is legally binding on all partners), which shows that:

a) all partners shall be jointly and severally liable for the execution
of the Contract in accordance with the Contract terms;

b) one of the partners will be nominated as being in charge,
authorized to incur liabilities and receive instructions for and on

behalf of any and all partners of the joint venture; and

c) the execution of the entire Contract, including payment, shall be
done exclusively with the partner in charge.
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TENDER QUESTIONNAIRE

Please fill in block letters.
Full names of tenderer

Full address of tenderer to which tender correspondence is to be sent
(unless an agent has been appointed below)

Name of tenderer’s representative to be contacted on matters of the tender
during the tender period

Details of tenderer’s nominated agent (if any) to receive tender notices. This
is essential if the tenderer does not have his registered address in Kenya
(name, address, telephone, telex)

Signature of Tenderer

Make copy and deliver to: (Name of Employer)

CONFIDENTIAL BUSINESS QUESTIONNAIRE
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You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2
(b) or 2 (c) and 2 (d) whichever applies to your type of business.

You are advised that it is a serious offence to give false information on this Form.

Part 1 — General

Business Name .....ccovveviiiiiiiinnnnnn..

Location of business premises;

Plot NO. oo
Postal AddreSS..coveeiiiiiiiiiiiiiiiiiin..
Nature of BusSinessS.....ooovvvvvviiiinnnn.

Current Trade Licence No..............

Maximum value of business

Part 2 (a) — Sole Proprietor

Your name in full............ooooeiiit
Nationality.......cccoviiiiiiiiinn.n.

*Citizenship details ......................

Part 2 (b) — Partnership

Give details of partners as follows:

which you can handle at any

Name in full Nationality  Citizenship Details Shares

...................................................

Part 2(c) - Registered Company:

Private or public...................

State the nominal and issued capital of the Company-

Nominal Kshs...ccoovvvvvvvenna...

time:
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LSS K SIS i
Give details of all directors as follows:

Namein full. Nationality. Citizenship Details*. Shares.

...................................................................................................

Part 2(d) - Interest in the Firm:

Is there any person / persons in .........c....e coeenen.. (Name of Employer) who has
interest in this firm? Yes/No........cccooiveiiiinn. (Delete as necessary)

I certify that the information given above is correct.

...........................................................................

(Title) (Signature) (Date)

Attach proof of citizenship

DETAILS OF SUB-CONTRACTORS
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If the Tenderer wishes to sublet any portions of the Works under any
heading, he must give below details of the sub-contractors he intends to
employ for each portion.

Failure to comply with this requirement may invalidate the tender.
(1)  Portion of Works to be sublet: .............c.ooii.

[i) Full name of Sub-contractor
and address of head office: ....ovvvvvviiiiiiiis

(ii) Sub-contractor’s experience
of similar works carried out
in the last 3 years with
Contract value: e

(2) Portion of Works to sublet: .
(i) Full name of sub-contractor
and address of head office: ...,

(ii)  Sub-contractor’s experience
of similar works carried out
in the last 3 years with
contract value:

[Signature of Tenderer) Date

LETTER OF NOTIFICATION OF AWARD

Address of Procuring Entity
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To:

RE: Tender No.

Tender Name

This is to notify that the contract/s stated below under the above mentioned
tender have been awarded to you.

1. Please acknowledge receipt of this letter of notification signifying your
acceptance.

2. The contract/contracts shall be signed by the parties within 30 days of the
date of this letter but not earlier than 14 days from the date of the letter.
3. You may contact the officer(s) whose particulars appear below on the

subject matter of this letter of notification of award.

(FULL PARTICULARS)

SIGNED FOR ACCOUNTING OFFICER
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FORM RB 1
REPUBLIC OF KENYA
PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD
APPLICATION NO................ OF....c.c....... 20.........

AND

Request for review of the decision of the............... (Name of the Procuring Entity) of
............... dated the...day of .............20..........in the matter of Tender No..............of

REQUEST FOR REVIEW
I/We. i ,the above named Applicant(s), of address: Physical
address........c..o.... Fax No...... Tel. No........ Email ............... , hereby request the Public
Procurement Administrative Review Board to review the whole/part of the above mentioned
decision on the following grounds , namely:-
1.
2.
etc.
By this memorandum, the Applicant requests the Board for an order/orders that: -
1.

2.

etc

SIGNED ......ccenvnnene.n. (Applicant)

Dated on................ dayof ............... /...20

SIGNED
Board Secretary
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SECTION: VIII:

TENDER EVALUATION CRITERIA

After tender opening, the tenders will be evaluated in 3 stages, namely:
1. Preliminary Evaluation
2. Technical Evaluation
3. Financial Evaluation.
1. PRELIMINARY EVALUATION
This stage of evaluation shall involve examination of the pre-qualification
conditions as set out in the Tender Advertisement Notice or Letter of Invitation
to Tender and any other conditions stated in the bid document.

These conditions shall be the following:

1) Category of Registration with National Construction Authority in building
works.

2) Current valid license issued by the National Construction Authority.
3) Certificate of incorporation of company or registration of Business
4) Single Business Permit with relevant County Government.

5) Current Valid Tax Compliance Certificate issued by Kenya Revenue
Authority.

6) Provision of Valid bid security.

7) Dully filled Form of Tender.

The Employer may seek further clarification/confirmation if necessary to confirm
authenticity /compliance of the information given as requested above.

The tenderers who do not satisfy any of the above requirements shall be
considered Non-Responsive and their tenders will not be evaluated further.
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2. TECHNICAL EVALUATION

The tender document shall be evaluated based on the Instruction to Tenderers
which states as follows:

In accordance with Instruction to Tenderers, the tenderers will be required to
provide evidence for eligibility of the award of the tender by satisfying the employer
of their eligibility and adequacy of resources to effectively carry out the subject
contract. The tenderers shall be required to fill the Standards Forms provided for
the purposes of providing the required information. The tenderers may also attach
the required information if they so desire.

The award of points in this section shall be as shown below;

PARAMETER MAXIMUM POINTS
1) Statement of Compliance -------------=-==---- oo 1
2) Tender Questionnaire - -------------— - mmmm 2
3) Confidential Business Questionnaire ------------=--=-=——mmommommm—- 2
4) Key personnel - --------mmmmmmm 26
5) Corrected tender sum and the tender sum difference------------------- 7
0) Contract Completed in the last Five (5) years - ------------------mm--—- 12
7) Schedules of on-going projects —-------—-=—-mmmmm 9
8) Schedules of contractors equipment -----------—=—-—-ommmme oo 9
9) Audited Financial Report for the last 3 years------------------ ——---———- 10
10) Evidence of Financial Resources ----------=--==-mmmmmmmmmmmm 11
11) Name, Address and Telephone of Banks---------------cccecceeeeo - 1
12) Litigation History------------—-—-mmmmmmm e 2
13) Sanctity of the tender document ------------------- - 3
14) Arrangement of attached documents in prescribed order---------- S

TOTAL 100

The detailed scoring plan shall be as shown in table 1 below: -

Item Description Point Max. Point
Scored

i Statement of Compliance 1
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Signed and stamped -------------mmmmmmmm oo 1

Signed but not stamped or vice versa or not filled ---0

ii

Tender Questionnaire Form
Completely filled ------------=-—=mmmr oo 2
Partially filled or not filled ---------------=———comccemeo- 0

iii

Confidential Business Questionnaire Form.
Completely filled ------------==-—-mmcmmmom - 2
Partially filled or not filled----------------===-—=-———- 0

iv

Key Personnel to be engaged on the project (Attach CV and
copies of Academic and Professional certificates which all
MUST be signed and contacts indicated in BLUE INK by the

owners of the certificates to be Valid under this criteria)

26

At least 1No. Director of the firm who is;
o Holder of degree in Civil or Water or Mechanical or
Electromechanical Engineering -------------=---=-----——- 7
o Ditto with Diploma---------==-===-—cmmmrm o S
o Ditto with certificate-----------===——=——cmmmoe - 3

o No relevant qualification ---------------=-=---ccmmmmee- 0

At least 1 No. staff with degree in Civil or Water or Mechanical or
Electromechanical Engineering;

o With over 10 years relevant experience ----------------—- 5

o With over S years relevant experience ------------------- 4

o With under 5 years relevant experience ----------------—- 2

At least 2 No. key personnel with Diploma in Civil or Water or
Mechanical or Electromechanical Engineering or building
construction
o With over 10 years relevant experience------------------—- 4
o With over S years relevant experience --------------------- 3

o With under 5 years relevant experience ------------------- 1

At least 2 No. key personnel with Certificate in Water Engineering
or plumbing or pipe fitting or building construction

o With over 10 years relevant experience---------------- 3

o With over 5 years of relevant experience--------------- 2

o With under than 5 years’ experience--------------------—— 1

Item

Description

Point
Scored

Point
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Calculated difference between the corrected tender sum and the 7
tender sum on form of tender
Difference below Kshs. 1,000-----------—-—mmmmmmmmm oo 7
v Difference between Kshs. 10,0000 to 50,000--------=--=-—mmemeee—- 5
Difference between Kshs. 50,0000 to 100,000---------=-—-——-ooeeo—- 2
Difference above Kshs. 100,000----------—-mmmmmmmmmm 0
vi At least 3No. Contracts completed in the last five (5) years (2015- 12
2019). Completion Certificates or Hand over certificates for each
project MUST be attached for the project to be considered Valid
under this criteria.
o Project of Mechanical works worth more than Kshs.15 Million--4
o Project of Mechanical works worth between Kshs.15 Million and
Kshs. 7Million-------===-=mmm oo oo 3
o Project of Mechanical works worth between Kshs. 7 Million and
Kshs. 3Million ------==-== === oo 2
o Projects of Mechanical works less than Kshs. 3 Million--------- 1
vii At least 3 No. On-going projects. Notification of award or Contract 9
Agreement of each project MUST be attached for the
project to Valid under this criteria.
o Project of Mechanical works worth more than Kshs.10 Million--3
o Project of Mechanical works worth between Kshs. 10 Million and
Kshs. 5 Million -----------=-mmcmm oo 2
o Project of Mechanical works worth between Kshs. 5 Million and
Kshs. 2 Million -----=-===mmm oo oo oo oo 1
o Projects of Mechanical works less than Kshs. 2 Million -------- 0
viii Schedules of contractors equipment and transport (proof of
ownership by the company or Director MUST be attached. o
o Concrete Drill Owned---------mmmm oo 2
Leased or not provided----------------=-----—- 0
o PPR welding machine at least 75mm (at least 2No) Owned ----- 2
Leased or not provided----------------------——- 0
o Pick Truck Owned -----=-==== == 1
Leased or not provided----------------------—- 0
o At least 2No. die stock.
Owned ------=-===m= oo 2
Leased or not provided-------------==---=--—-—- 0
o At least 1No. Survey equipment (dumpy level or Total Station)
OWNed------mm oo 2
Leased or not provided-----------===mmmmmmmm 0
Item Description Point Max.
Scored Point
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Annual audited financial reports for 2017, 20188 2019 (copies of
audited reports MUST be attached or January to December
bank statements indicating turnover annually)

o At least one of the annual turnover greater than 20 Million -- 10

o At least one of the annual turnover less than Kshs. 20 Million
but greater than Kshs. 10Million ------------=—-—-mmmcmmmmmme 6

o At one of the annual turnover less than Kshs. 10 Million but
greater than Kshs. 5 Million --------=--mmmmmmmmmm oo 3

o Annual turnover below 5 Million --------==--=---=mmmmmmmmmeem - 1

10

Evidence of financial resources (evidence of cash in hand, lines of
credit, overdraft facility MUST be provided)
Cash in hand shall mean cash deposit turnover for the last 6 months

evidenced from tenderer’s bank statements of May to October 2019)
Valid credit lines- letter by the tenderer’s bank to support him for a
sum of cash for purposes of executing the contract.

Cash in hand of over 10Million -----=--===-==mmmmm oo 8
Cash in hand of less than 10Million but more than 5SMillion-------- 6
Cash in hand of less than SMillion but more than 2Million----------- 4
Cash in hand of less than 2Million----------==-===—==—mc oo 1
Credit lines of more than 10Million-----------==—===———cmmommmm 3
Credit lines of less than 10Million but more than 5Million------------ 2
Credit lines of less than SMillion ------==--==--==mmmmmmmmom o 1

11

xi

Name, address and telephone of Contractors banks
o Provided---------—-—mm o 1
o Not provided-----------mm oo 0

xii

Litigation History
o Full disclosure -------mmmmmmmmm oo 2
o Not fully disclosure-----------==mmmmmmmm oo 0

xiii

Sanctity of tender documents
o Having the document intact (not tampered with in any way and
all pages serialized --------=--==-—mmmmmm o 3
o Having mutilated or modified the tender document or not

serialized some or all pages in tender document--------------- 0

xiv

Arrangement of attached documents in prescribed order
Arrangement as per required order--------------—-mmmommmmommmm - 5

Arrangement not as per required order---------------------mooecmoo—- 0

TOTAL TECHNICAL SCORE

100

Any bidder who scores 65 points and above shall be considered for financial
evaluation.
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Any bidder scoring 64 points or less shall be disqualified at this point and
SHALL NOT procced for further evaluation

1. FINANCIAL EVALUATION

The evaluation shall be in two sections
1. Arithmetic evaluation.
2. Tender sum comparisons

1. Preliminary examinations.

The preliminary examination in the Financial Evaluation shall be in accordance
with the Instruction to Tenderers.
The parameter to be considered under this section shall be arithmetic errors.

The bid shall be checked for arithmetic errors based on the rates and the total
sums indicated in the bills of quantities.

Confirmation shall be sought in writing from the tenderers whose tender sums will
be determined to have a significant arithmetic error to their disadvantage, to
confirm whether they stand by their tender sums. The error shall be treated as per
Instructions to Tenderers.

Non compliance with the above shall lead to automatic disqualification from
further evaluation.

Discount if any shall be treated as an error in pursuant to Instructions to
tenderers.

1. Tender Sum Comparisons.

Item Description
1 The tender sums shall be ranked from the lowest tender sum to the
highest tender sum where the bidders with the lowest being ranked
No.1
CONCLUSION

The tenderers shall be ranked from No.1 being the tenderer with the lowest
tender sum.

RECOMMENDATION.

The evaluation committee shall carry out due diligence to establish authenticity of
documents submitted for the tenderer ranked No.1. If the evaluation committee
establishes that the information given was authentic then shall recommend the
bidder for award of tender. But if some information provided by the said bidder
cannot be authenticated then the evaluation committee shall disqualify the bidder
and proceed to carry out due diligence for the second lowest ranked bidder to
authenticate the information submitted in his tender documents. If they
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committee finds the information given in document are authentic then shall
recommend the tenderer for award of tender, but if the information cannot be
authenticated then the evaluation committee shall recommend the tender to be re-
advertised.

PRESCRIBED ORDER OF ARRANGEMENT OF ATTACHED DOCUMENTS
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1) Copy Registration certificate of the tenderer with National Construction
Authority in building works.

2) Copy of practicing License for the tenderer issued by the National
Construction Authority for Building works.

3) Copy of Certificate of incorporation of company or registration of Business.

4) Copy of Single Business Permit issued by relevant County Government.
S) Copy of Tax Compliance Certificate issued by Kenya Revenue Authority.
6) Bid security.

7) Key personnel — Curriculum vitae, copies of academic and professional
certificates for each staff.

8) Completed contracts- copies of Practical Completion certificates and or
Handing over Certificates.

9) Ongoing projects- copies of Contract Agreements and or Letter of Awards.

10) Schedule of equipment- copies of Log books and Lease agreements
11) Copies of Audited accounts- 2017, 2018 and 2019
12) Copy of bank account statements from 1st September 2019 to 29th

February 2020.

13) Copies of Letters of credit from bankers.

SECTION IX:
BILL OF QUANTITIES
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PREAMBLE AND NOTES TO BILLS OF QUANTITIES

1.

These Bills of Quantities form part of the Contract Documents and are to be
read in conjunction with the conditions of Contract, Standard and Special

Specification and Drawings.

. The quantities set forth in the Bills of Quantities are believed to represent the

character of the work to be carried out. There is no guarantee to the
Contractor that he will be required to carry out the quantities of work
indicated under any one particular item or group of items in the Bills of
Quantities, though on the Contract as a whole the quantities are believed to

represent the overall value of the work to be carried out.

. The prices and rates inserted in the Bills of Quantities will be used for valuing

the work executed and the Engineer will measure the whole of the works

executed in accordance with the Contract.

. The prices and rates inserted in the bills of quantities are to be the full

inclusive costs of the works described under the items, complete in place and
in accordance with the Specification and Drawings including costs and
expenses which may be required in and for the construction of the works
described, together with any temporary works and installations which may
be necessary and all general risks, liabilities and obligations set forth or

implied in the Documents on which the Contract is based.

. The brief description of the items given in the Bills of Quantities are purely

for the purpose of identification and in no way modify or supersede the
detailed descriptions given in the Conditions of the Contract, Specifications
or Drawings and Special Specification for the full directions and descriptions

of work and materials.

A price or rate is to be inserted, in ink against each item in the Bills of
Quantities, whether quantities are stated or not, and if the Tenderer includes
the cost of a particular item elsewhere in his rates or prices, he shall insert

in the word “nil” against both the rate and extension of that particular item.
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Should the Tenderer omit to price an item, then it will be assumed that he

has included the cost of the item elsewhere in his rates or prices.

7. No alteration shall be made to the Bills of Quantities and no extra item shall
be inserted. The Tenderer shall satisfy himself that the Contract Sum arrived
at by pricing the quantities and items given is sufficient compensation for
constructing and maintaining the whole of the works in accordance with the

Contract Documents.

8. For the purpose of payment by Interim Certificate of “Lump Sum” items the
Engineer may assess the portion of the work completed on the “Lump Sum”
items and allow for payment the portion of the “Lump Sum” he deems fair
and reasonable. The total of all portions allowed shall not exceed the “Lump
Sum”. All interim payments shall be subject to the retention stipulated in the

Contract Documents.

9. During construction the unit rate established for an item in one Bill of
Quantities may be used as a basis for establishing a unit rate for similar work

in another Bill of Quantities which contains no unit rate for the said item.

10. The Contractor will be provided by Employer with all that land occupied
by the Permanent Works including the specified working width for pipe laying
and the costs of compensation and entry upon land will be paid from

Provisional Sums.

11. It shall be the responsibility of the Contractor to arrange for the removal
of, or alteration to, services where necessitated by the Works. Incurred costs

being paid by the Employer.

12. Quantities for site clearance stripping and spreading shall be based on

the horizontal projection of the area cleared or stripped.

13. The rates for excavation items shall include inter alia for setting aside
spoil for reuse in the Works or disposing to approved tips, except where

otherwise provided for in the Bills of quantities.
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14. Generally, the excavation items are based on volume for structures and
on linear measurement for certain pipelines. One or more items may cover
the works. The rates shall include as appropriate for:-

a) Breaking through surfaces; handling different classes of material
separately: excavation beyond the net plan area of the foundations for
working space and for battering or timbering etc

b) Timbering

c) Dealing with water

d) Backfilling as specified

e) Disposal of surplus spoil

Measurement of the volume in pipe trench will be measured from ground level
to the invert of the trench. Measurement for other excavations will be to the
size which is required to accommodate the permanent work. A tenderer shall
accordingly allow in his prices for any amount of extra excavation which may
be necessary for working space to complete the work to the satisfaction of the

Engineer.

Items are included for “Extra for Rock” on a volume basis. The rates shall
include for Breaking out and any other additional costs and the items shall
apply to work encountered within measured excavation. Different
classifications may be billed separately. Rock shall be measured as a volume
calculated from the thickness encountered within the plan area of a mass
excavation, within the plan dimensions of a structure, or within the notional
width of a trench. Timbering left in excavations shall only be measured for

payment where it is specified or ordered by the Engineer.

15. When the site of any particular item of Works has been sufficiently
cleared of trees, undergrowth etc. and before any excavation or filling has
been carried out, the Contractor shall carry out survey under the supervision
of Engineer’s Representative to take, record and agree adequate ground levels.
The data so obtained shall be used as a basis for the computation of

excavation and filling.
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16. The volume of fill will be measured net to the finished levels as shown

on the drawings or as amended by the Engineer.

17. All reinforcement will be paid for on the basis of its computed weight
except for reinforcement that will be paid for on the basis of the area placed.
The unit rates inserted in the Bills of Quantities shall include for all necessary
cutting, bending and fixing, and all additional bars which may be required as
spacer supports and lacings and also for all soft iron tying wires, fixing clips
of approved pattern and manufacture and chairs. The cost of all temporary
works including clips, chairs etc. shall be included in the rates for the
reinforcing steel.

The weight for reinforcing bars shall include for all hooked or bent ends as
per the bending schedule. Rates for fabric reinforcement or other

reinforcement shall include for all laps, cuttings to size, bending and waste.

18. The rates for concrete shall include for making and testing preliminary
test cubes, for making works test cubes and forwarding them to the Testing
Engineer, forming the concrete to the slopes and falls shown on the drawings
and any additional concrete used in excess of the net requirements. The rates
shall also include for forming construction joints, for protection, for curing,
for the rubbing down of exposed surfaces of concrete after removal of
formwork and for floating or brushing of other exposed surfaces where this is

required.

19. The rates for precast concrete paving shall include for all cutting,

bending, jointing and laying to falls.

20. The rates for precast concrete edging and kerbs shall include for
formwork, concrete bed and backing, all cutting, bedding, jointing and laying

to falls.

21. The rates for formwork shall include for fillets and chamfers up to
SOmm wide on the spay, coating to prevent adherence of concrete and the

provision of temporary openings to facilitate inspection and cleaning. Rates
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shall also be inclusive of all necessary box outs and cut outs for holes up to

1 square metre.

The rates for forming rebates in concrete walls etc shall include for forming
pockets for the fish tail fixing cleats where required. Deductions from
formwork quantities will be made for openings more than 1 square metre in

area.

22. Formwork for upper surfaces inclined at 15 degrees or less to the
horizontal is not measured and the cost of any such formwork used will be

deemed to be included in the relevant concrete item rate.

23. Wrought formwork where specified will be measured to 150mm below

final ground level.

Abbreviations

E.O - Extra Over
Avg - Average

Max - Maximum

Min - Minimum

n.e. - Not Exceeding
mm - Millimeters

Im - Linear Metres
sm - Square Metres
cm - Cubic Metres
Ha - Hectares

No - Number

Drg. - Drawing

Kg - Kilogram

H.T. - High Tensile
M.S. - Mild Steel

B.L - Bitumen Lined
C.L - Cast Iron

D.L - Ductile Iron
UPVC - Unplasticised Polyvinyl Chloride
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G.I. - Galvanized Iron
G.M.S. - Galvanized Mild Steel
P.E.H. - Palothyene

Hr. - Hour

31.The rates for metal work shall include for bolts, nuts, washers and rawl bolts,
fixing as Specified or in accordance with the manufactures instructions and
rectifying as specified any parts of the painted, coated or galvanized surface

that may be damaged either before or after erection.

32.The rate for fixing penstocks and flap valves etc. shall include for bedding and
grouting, testing for water tightness, greasing all working parts and leaving
in good working order: where the item includes supply, the rates shall also
include for supplying drawings for approval before manufacture is

commenced.

Sewers, Drains and Pipelines

The rates for pipes, pipe work specials shall include for supply of all materials,
setting of concrete blocks and hardwood wedges where specified, provide any
temporary support that may be necessary, preparing ends of pipes for jointing
and all labour in jointing, protection to detachable joints, cleaning pipelines
and rectifying as specified any damage to surface coating. The rates shall
also include for all cutting of pipes consequent upon structures, specials and

fittings being construction in the designated positions.

33.The rates for concrete surround, bed and haunching to pipes, concrete in
anchor blocks to pipes, and to gulley pots shall include for all formwork
required and for any additional concrete the Contractor may place for his own

convenience or by reason of the method or carrying out the work.

Prime Cost Items

34. Attendance on nominated Sub-Contractors shall include for all or any of the

following as appropriate; labour, materials and plant required for taking
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delivery, carting, storing, hoisting and builders work entailed in fixing,
erecting and installing as specified or in accordance with the manufactures

instructions and all overheads and profits.

35. When, in the opinion of the Engineer, it is reasonable to expect the
Contractor to price the attendance item it will be so included in the Bills of
Quantities in all other cases it will form the subject of a Provisional Sum to

be expended on a Day works basis.

36. Profit shall include for establishment charges, profit and any other costs not

included in the attendance item.

The rates for the supply for any mechanical and electrical equipment shall

include for witnessed works as directed by the Engineer.

a) Provide —shall mean all costs to cover purchase of materials in good
condition, services for transaction with supplier, supervision, and transport
to site or works all charges for rental, consumptions, overheads and profits
throughout the Contract. It shall also include for all maintenance,

insurance, handling and storage whenever applicable.

b) Excavate for- shall mean handling of any material from its incumbent
position intended for specified work shown in the drawings or directed by
the Engineer and backfilling and compacting part of material after laying of
pipes, and cart away remaining to tips to be provided by the Contractor. The
cost for this work shall include all survey, supervision, labour, tools
machinery, protection of work, pumping, insurances and overheads and

profits.
c) ‘Laying’- shall cover all work necessary for placing an object or materials to

true line and level and level specified in a drawing or as directed by the

Engineer.
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d) Jointing™- shall mean process of fixing specified material, pipes, fittings and
specials together using appropriate tools, materials, labour and machinery.
It should cover for all work necessary to provide matching of opposite parts
in size, shape, and position indicated and clamps, settings and holders to

hold firmly.

e) ‘Testing-shall mean provision of all materials, apparatus, labour,
machinery, charges for the media or chemical to be used and their
transport, repair of object to be tested if required, re-testing, excavation of
any part for visual inspection, erection of any type all until the object has

been certified as having passed the required test satisfactorily.

f) ‘Install-shall include for all work requirements stipulated for “laying and
jointing”

38. Government Taxes

a) Tenderers to include in their rates for 16% V.A.T., all duties and other
statutory taxes as no claim on the same shall be allowed.

b) Tenderers should note that the Employer will deduct 3% of the contract
being withholding tax and will be remitted directly to the commissioner of
Income Tax.

39. Pricing of Preliminaries Items.

Prices will be inserted against item of preliminaries in the contractor’s Bills of
Quantities and specification. Where the contractor fails to insert his price in
any item he shall be deemed to have made adequate provision for this on
various items in the Bills of Quantities. The preliminaries form part of this
contract and together with other Bills of Quantities covers for the costs
involved in complying with all the requirements for the proper execution of the
whole of the works in the contract.

MR ”



1.0

2.0

3.0

TECHNICAL SCHEDULE
OF
ITEMS TO BE SUPPLIED

The technical schedule shall be submitted by tenderers to facilitate and
enable the Project Manager to evaluate the tenders especially where the
tenderer intends to supply or has based his tender sum on equipment
which differs in manufacture, type or performance from the specifications
indicated by the Project manager.

The filling of this schedule forms part of Technical Evaluation of the tenders,
and bidders shall therefore be required to indicate the type/make and
country of origin of all the materials and equipments they intend to offer to
the employer in this schedule.

Any bid returned with unfilled Technical Schedule shall be considered

technically non-responsive; and the bidder shall automatically be
disqualified.
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TECHNICAL SCHEDULE OF ITEMS TO BE SUPPLIED

(To be completed by the Tenderer)

ITEM

DESCRIPTION

TYPE/MAKE

COUNTRY OF
ORIGIN

89




BILL OF QUANTITIES
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BILL OF QUANTITIES FOR STUDENT HOSTELS MECHANICAL WORKS AT KIBABII

UNIVERSITY

ITEM

DESCRIPTION

QTY

UNIT

UNIT
RATE

AMOUNT
KSHS

ELEMENT NO.1 INSTALLATION ITEMS

Supply, deliver, install the following
sanitary fittings including all materials
and jointing to supply, waste/soil and
overflow pipes

DOCOL 1td products are specified as an
indication of quality. Equal and approved
appliances may be supplied. Where trade
names are mentioned, the reference No. is
intended only as a guide to the type and
quality of fittings.

WATER CLOSET

General purpose squatting type WC suite
as Twyford ‘ORIENTAL’

comprising of the following-:

@ Floor plate in enameled clay with
integral foot treads ref. NO. FC9154WH
@ Pan in Vitreous china to BS3402
ref.No.VC4521.

@ Loose S trap in vitreous china to
BS3402 ref.No.VC4521.

12

No.
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FLUSH VALVES

32mm dia water closet flush valve for
General purpose squatting "WC" complete
with back entry with integral vacuum
breaker, non-hold-open features and non-
return valve, bent chrome plated flush
pipe and rubber pipe connector. The flush
valve to be as "DOCOL" or equal and
approved.

12

No.

Carried to Element No.1 Summary

1of 17

ITEM

DESCRIPTION

QTY

UNIT

UNIT
RATE

AMOUNT
KSHS

WASH HAND BASIN FOR COMMON
AREAS

Counter top self-rimming stainless steel ,
complete with the following :

Berwick 2 stainless steel self-rimming
countertop bowl,

1%" combined chain waste & plug
Ref.S2628(MY)

Chrome plated DOCOL Push pillar tap ¥”
Chrome plated chain waste
Ref.NO.CQ5823GA

Self-rimming basin sealed to unit with
building sealant as Twyford.

1%” bottle trap as VIEGA

MIRRORS

Glass plated mirror size: 300mmX
400mm X Smm thick, polished plate glass
silver backed mirror with bedeviled edges,
plugged and screwed to wall with 4 No.
Chrome plated dome capped screws. As
Twyfords SPECTRUM 2000 accessories
Ref. No. PB383XX

URINAL SLAB

Stainless steel Urinal slab for three
persons 1850mm long

Complete with the following:-

-Channel

-1/2” outlet grating

automatic 7 liter cistern ref.no.8612WH

34

No

No
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-Exposed flush pipes and spreaders
Ref.No.556072SS

-P-trap

-Other accessories

No.

Carried to Element No.1 Summary

2o0f 17

ITEM

DESCRIPTION

QTY

UNIT

UNIT
RATE

AMOUNT
KSHS

WATER CLOSET, WASH HAND BASIN
AND SHOWER FACILITY FOR DISABLED
PERSONS(ROOMS)

A completely assembled unit of wheel
chair accessible

WC/WHB/SHOWER facility comprising
of:

@ A close-coupled white in color WC bowl
with horizontal outlet, complete with 7.5
litre Dual flush Cistern with fittings and
additional security.

@ Wall mounted wash hand basin with
single tap hole and chain stay hole, wall
brackets, lever action chrome plated
15mm dia. sink mixer as Docol, chrome
plated chain waste 32mm

@ 4No.600mm long grab rails

@ 1No. hinged support rail and toilet roll
holder

@ Doc.M back support with cushion

@ Mirror 400mm wide by 900mm high
fixed 800mm above floor

@ disabled shower unit complete with
shower seat

WATER CLOSET, WASH HAND BASIN
FOR DISABLED PERSON (COMMON
WASH ROOM)

A completely assembled unit of wheel
chair accessible

WC/WHB facility comprising of:

@ A close-coupled white in color WC bowl
with horizontal outlet, complete with 7.5

No.
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litre Dual flush Cistern with fittings and
additional security.

@ Wall mounted wash hand basin with
single tap hole and chain stay hole, wall
brackets, lever action chrome plated
15mm dia. sink mixer as Docol, chrome
plated chain waste32mm

@ 4No.600mm long grab rails

@ 1No. hinged support rail and toilet roll
holder

@ Doc.M back support with cushion

@ Mirror 400mm wide by 900mm high
fixed 800mm above floor

No.

Carried to Element No.1 Summary

3 of 17

ITEM

DESCRIPTION

QTY

UNIT

UNIT
RATE

AMOUNT
KSHS

DHOBI SINK

Stainless steel dhobi sink size
750x455x300mm deep (approx.) complete
with 20mm brass plated Pegler Bip tap
with chrome plate chain and rubber
stopper and heavy gauze 11/2” bottle
trap.

SHOWER FITTINGS FOR ROOMS AND
COMMON AREAS

Concealed shower mixer consisting of
20mm diameter riser pipe to connect the
shower for cold /hot water to the
swivel/adjustable shower arm and rose.
Chrome plated handle/knob mixer to be
as Cobra or equal and approved.

WATER CLOSET AND WASH HAND
BASIN TOILET SUITE (ROOMS)

General purpose English type Water
Closet suite as DOCOL complete with
"WC and WHB facility comprising of:

@ white in color WC bowl with horizontal
outlet, complete with 40mm Anti
vandalism flash valve as DOCOL ref
1505006, set cover

@ Wall mounted wash hand basin with
single tap hole and chain stay hole, wall
brackets, chrome plated 15mm dia. Pillar
Tap"

ROBE HOOK (COMMON SHOWER
ROOM)

Robe hook in satin aluminum to be
mounted by concealed screws to wall

34

28

No.

No.
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wedges as Tywford Spectrum 2000 or
equal and approved.

KITCHEN SINK

Rectangular Surface electroplate Double
bowl sink complete with wall mounted
sink mixer and bottle trap

10

No

No.

Carried to Element No.1 Summary
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ITEM

DESCRIPTION

QTY

UNIT

UNIT
RATE

AMOUNT
KSHS

STAND PIPES

25mm galvanized iron stand pipe
complete with 25mm ball cork as Pegler.
The stand pipes to be 900mm from the
floor level fitted in common washrooms
and washout areas.

No.

Carried to Element No.1 Summary

Element No.1 Summary
From page 1
From page 2
From page 3
From page 4

From page 5
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Carried to Grand Summary

5o0f 17

ITEM

DESCRIPTION

QTY

UNIT

UNIT
RATE

AMOUNT
KSHS

Qw

T O=mE O

ELEMENT 2; INTERNAL PLUMBING (All
Provisional)

Supply, deliver and install tubing and
fittings as described and shown on the
drawings.

Allow for jointings, clippings, couplings,
and all necessary for the proper and
satisfactory functioning of the system
when pricing.

The following in PN20 PPR conforming to
the current European standards for PPR
installations and to the Engineers
approval, pipe jointing shall be by
polyfusion or use of electric coupling.

Allow for all Metal/plastic threaded
adaptors where required for the
connection of sanitary fixtures, valves
,sockets, sliding and fixed joints, support
raceways, isolating sheaths, elastic
materials, expansion arms and bends,
crossovers etc.

PPR pipes

25mm pipe chased in walls/floors and in
duct

32mm Ditto

40mm Ditto

Extra over PPR. pipework for the following
Bends/elbows

25mm diameter female threaded
bend/elbow

32 mm ditto

40 mm ditto

40mm male threaded adaptor

32x25mm diameter Tee

400
45
540

45
14
36
36

7

LM
LM
LM

No
No
No
No

No
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I 40x25mm-ditto 36 No
H 40x32mm ditto 14 No

Equal Plain Tees
J 25x25mm ditto 48 No
K 40x40 mm ditto 48 No

Carried to Element No.2 Summary

6 of 17
UNIT | AMOUNT
ITEM | DESCRIPTION QTY UNIT | RATE | KSHS
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Female threaded adaptors

A 25x%2” dia. Female threaded 90° bend 90 No
B 25x3/4" Female threaded adaptor 45 No
C 40x3/4 ” ditto 45 No

Unions
D 25mm diameter union 10 No
E 32mm diameter —ditto- 14 No
F 40mm diameter —ditto- 6 No

Sockets
G 25mm ditto 45 No
H 32mm ditto 45 No
I 40mm ditto 30 No

Reducers
J 25/20 mm reducer 30 No
K 32/25 mm —ditto- 15 No
L 40/32 mm —ditto 15 No

Gate valves

Approved medium pressure screw down

full way non- rising stem wedge gate

valve to BS 1952, with wheel and head

joints to steel tubing. The gate valve to

be as PEGLER or approved equivalent.
M 40mm -gate valve-
N 32mm —ditto- 36 No
@) 25mm Angle valve 9 No

30 No

Carried to Element No.2 Summary

Element No.2 Summary

From page 6

From page 7

Carried to Grand Summary

7 of 17
UNIT | AMOUNT
ITEM | DESCRIPTION QTY UNIT | RATE | KSHS
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ELEMENT 3:INTERNAL AND EXTERNAL
DRAINAGE (All Provisional)

All drainage pipes to be as Key Terrain or
equal and approved equivalent. Allow for
connection to the nearest manholes.
UPVC and muPVC pipe work.

UPVC and muPVC pipework

A 150mm heavy duty golden brown pipe

class D 150 LM
B 100mm diameter heavy duty grey pipe

class D 200 LM
C 50mm ditto 40 LM
D 40mm ditto 20 LM

Extra over UPVC and muPVC pipework

for the following:
E 40mm diameter bend 20 No
F 40mm diameter Tee 36 No
G 50mm diameter 135%Tee 40 No
H 40mm diameter plug 42 No
I 50mm diameter plug 36 No
J 100mm diameter plug 6 No
K 50X40mm reducer 6 No
L 100x50 mm diameter floor trap and

grating 56 No
M 100mm diameter access bend 30 No
N 100mm diameter short radius bend 80 No
O 100mm long radius bend 30 No
P 100mmWC connector 36 No
R 100mm diameter vent cowl 12 No
S 100mm diameter weathering slate 12 No
T 100mm weathering apron 12 No
8) Inspection Chambers/Grease Traps

Excavation, concreting to class 1:3:6,

walling

150mm thick solid concrete block walls

with 1:3 mortar and plastering to

1:2, medium duty Rectangular cover and

frame to specification for

Manhole not exceeding1500mm depth.

Sizes varying up to 900x600mm 30 No

Gulley Traps
\% 100mm diameter gulley trap complete

with golden brown plastic seal pipe, cast

aluminum Grating, chamber and concrete | 12 No

cover.

Element No.3 Summary

Carried to Grand Summary

8 of 17
UNIT AMOUNT
ITEM | DESCRIPTION QTY UNIT | RATE | KSHS
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ELEMENT 4:HOSE REEL SYSTEM AND
PORTABLE FIRE FIGHTING

Supply, deliver, install and fix the
following firefighting equipment in
positions indicated on the contract
drawings: -

4.5 Kg Carbon dioxide gas fire
extinguisher to BS 3326 and BS 3326
and BS 5423 and with normal charge and
wall mounting brackets

9kg dry chemical powder portable fire
extinguisher complete with pressure
gauge, initial charge and mounting
bracket

9" (225mm) wall mounted manual Bell

HOBBY PUMPS

Automatic Hobby pumps (TWIN) set on a
common frame giving duty of

3.5litres /sec at ahead of 2.1 bars. The
pumps to be complete with a pressure
tank (100litres), electrical supply wiring
in steel conduit. Allow for electrical
connections of the pump set

Fire Exit sign as described in section 4.8
of particular specifications

FIRE HOSE CABINET

Surface mounted fire hose cabinet
manufactured from electrogalvanized
steel sheet with folded edges and curled
hose plate edges and painted with electro
static powder coating, 1800C baked. The
cabinet to have adequate space to house
30m long hose reel and 2No.portable fire
extinguishers and should conform to BS
EN 671-1.To be as Germania or equal and
approved

HOSE REEL INSTALLATION; Hose Reel,
25mm diameter 30m long swinging type
hose reel complete with delivery valve,
mild steel feed pipe, isolation valve, guide
and all other accessories as “Angus Fire
Armour” or equal and approved .

No

No

No

SET

No

sets

No

Carried to Element No.4 Summary
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ITEM

DESCRIPTION

QTY

UNIT

UNIT
RATE

AMOUNT
KSHS
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20mm Galvanized iron pipe
25 mm ditto

20mm diameter bend

25mm ditto

25x20mm reducing bush
20mm gate valve

20 diameter union

25mm ditto

20 mm Galvanized iron pipe

Allow for setting to work, testing and
commissioning of the Hose reel system
and the fire extinguishers to the approval
of the Engineer

Supply, assemble and install water tank
made of pressed steel sectional tank
plates 6mm thick (type 1 and 2); capacity
9,000 litres; tank to come complete with
tank cover; mosquito proof inspection
vent; internal stays; S0mm dia wash out
with control valve; jointing materials;
bolts and nuts; apply two coats of
nontoxic bituminous paint on the inside;
two coats of 1s quality aluminum paint
on the outside.

150
18
18
18

10

42

LM
LM
No
No
No
No
No
No
LM

ITEM

No

Carried to Element No.4 Summary

Element No.4 Summary
From page 9

From page 10

Carried to Grand Summary

10 of 17

| UNIT

| AMOUNT |
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ITEM

DESCRIPTION

QTY

UNIT

RATE

KSHS

wNQ]

el
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ELEMENT 5:EXTERNAL WATER
RETICULATION (All Provisional)

Excavate trench for 50mm dia. pressure
pipe work not exceeding

1000mm deep and S00mm wide on
average, part refill and ram, and surplus
cart away.

Ditto for 40mm dia pipe for recycled
Water pipeline

Supply, deliver and install tubing and
fittings as described and shown on the
drawings.

Allow for jointings, clippings, couplings
etc. necessary for the proper and
satisfactory functioning of the system
The following in PN 20 PPRC conforming
to the current European standards for
PPR installations and to the Engineers
approval, pipe jointing shall be by
polyfusion or use of electric coupling
Rates must allow for all Metal/plastic
threaded adaptors where required for the
connection of sanitary fixtures, valves ,
sockets, sliding and fixed joints, support
raceways, isolating sheaths, elastic
materials, expansion arms and bends,
crossovers etc.

SO0mm PIPING

40mm - ditto-

Extra over Upvc pipe work for the
following: - BENDS

SOmm diameter x 900 bends

40mm diameter x 900 bends

TEES

50 x50mm Tee
50x40mm -ditto-
40x40mm equal Tee

50

50

50
50

12
12

12
10
12

LM

LM

LM
LM

No
No

No
No
No

Element No.5 Summary
Carried to Grand Summary
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QTY
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ELEMENT NO.6: SOLAR,TANKS, PUMPS
AND GAS

ELEVATED WATER TANK

Supply and install Cylindrical PVC water
storage tank of capacity 2300 litres on
service floor slab. The tank to be complete
with tank cover 50mm inlet connection
and ball valve, Screened 50mm overflow
connection,40mm outlet connection, and
SOmm washout. The tank to be as
Kentank or approved equivalent installed
according to Engineer's details

SOLAR WATER HEATERS

Supply and install a Pressure vacuum
tube solar water heater complete with all
accessories for its proper functionality,
Tank nominal capacity of 350-400 litres,
working pressure of 700kp(7b) and heat
transmission volume of 13lit 230V S0Hz.
or approved equivalent. Connect to supply
bathrooms ONLY and kitchen.

BOOSTER WATER PUMP

Supply and install Booster water pumps
DUTY AND STANDBY as Pedrollo CP 158
connected as described in the drawing.
The pump is to deliver five Cubic meters
of water per hour over head of 20m.
pump shall be installed in the recycled
water sump tank and underground
rainwater tank

Pumps to be installed for automatic and
manual mode control complete with
power regulator

S0kg LPG cylinder complete with copper
piping (approximately 7meters) Manifold
and regulator. Allow for by pass
interconnection of LPG manifold and
Biogas. The cylinders should have Initial
gas refill.

No

No

No

No

Carried to Element No.6 Summary
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ITEM

DESCRIPTION

QTY

UNIT

UNIT
RATE

AMOUNT
KSHS
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Supply and install Cylindrical PVC water
storage tank of capacity 5,000 litres on
ground floor level as recycled water
holding tank. The tank to be complete
with tank cover SO0mm inlet connection
and ball valve, Screened 50mm overflow
connection,40mm outlet connection, and
SOmm washout. The tank to be as
Kentank or approved equivalent installed
according to Engineer's details

Kitchen extract hood

Wall mounted kitchen hood in galvanized
steel size 2000x800mm complete with
extract duct; extract fan1.2m3/s against
pressure of 200pa; 2.8kw; 2840rpm

No

No.

Carried to Element No.6 Summary

Element No.6 Summary
From page 12

From page 13

Carried to Grand Summary
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ITEM

DESCRIPTION QTY

UNIT

UNIT
RATE

AMOUNT
KSHS

ELEMENT NO. 7

Supply and install refrigerator as;

2 door side by side, digital inverter
compressor with over 5 year warrant,
LED lighting; fresh greens box(es);
capacity more than 600 litres; fridge volt
protector; all as Samsung or equal and 1
approved equivalent

Supply and install upright or chest deep
freezer as;

Capacity more than 250 litres; digital
inverter compressor with over 5 years
warrant; freezer volt protector; at least 4
star freeze ratings as Samsung or equal 1
and approved equivalent

Solid 4 range gas cooker; 4Kw radiant 1
plates 300x300mm with in build
thermostat

4 burner LP gas burner; exterior stainless
steel 1.6mm thick; automatic burner

lighting device; flame failure device; 1
range electric cooker

Electrically heated tea/ coffee urn
capacity at least 10litres with infuse;
stainless steel casing 1

Energy saving charcoal stoves; capacity to
handle cooking sufuria of SOlitres 2

10 litre standing dispense with hot and
cold dispensing outlets. 1

No

No

No

No

No.

No.

No.

Element No.7 Summary
Carried to Grand Summary
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KSHS
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ELEMENT NO. 8

PROVISIONAL ITEMS
A Allow for bio digester system ITEM 1000000
B Provide Provisional Sum of Kenya

shillings One Million (Kshs. 1,000,000) for 1000000

contingencies.

Element No.8 Summary 2000000

Carried to Bills of Quantities Summary

15 of 17
UNIT AMOUNT
ITEM | DESCRIPTION QTY UNIT | RATE | KSHS
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GRAND SUMMARY

A From page 5; Element 1; Installation
Items
B From page 7; Element 2; Internal
Plumbing.
C From page 8; Element 3; Internal and
External Drainage.
D From page 10; Element 4; Hose Reel
System and Portable Fire Fighting.
E From page 11; Element 5; External Water
Reticulation.
F From page 13; Element 6; Solar, Tanks,
Pumps and Gas.
G From page 14; Element 7; Kitchen
Equipment
TOTAL CARRIED TO BILLS OF
QUANTITIES SUMMARY
16 of 17
UNIT | AMOUNT
ITEM | DESCRIPTION QTY UNIT RATE | KSHS
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BILLS OF QUANTITIES SUMMARY

Grand summary

Provisional Sums

Total Carried to Form of Tender

Signed: ..ooiiiiii

AddreS S, e

2,000,000

17 of 17
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	FORM OF TENDER
	To: The Vice Chancellor,
	Kibabii University,
	P.O. Box 1699-50200                                                                                                                                                                                                                 Bungoma.
	Dear Sir,
	Supply, Install, Test and Commission of Plumbing, Drainage, Firefighting and External Water Reticulation at the Students Hostel Phase II at Kibabii University.
	In accordance with the Instructions to Tenderers, Conditions of Contract, Specifications and Bills of Quantities for the execution of the above named Works, we, the undersigned offer to construct, install and complete such Works and remedy any defects...
	Kenya Shillings…………………………………………………………………...
	………………………………………………………………………………………..
	…………………………………………………………………[Amount in words]
	We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the receipt of the Employer’s notice to commence, and to complete the whole of the Works comprised in the Contract within a period of forty (40) Wee...
	We agree to abide by this tender for a period of 120 days from the date of tender opening and shall remain binding upon us and may be accepted at any time before that date.
	Unless and until a formal Agreement is prepared and executed this  tender together with your written acceptance thereof, shall not constitute a binding Contract between us.
	We understand that you are not bound to accept the lowest or any tender you may receive.
	Dated this ……………….. day of …………………20…..
	Signature ………………….          Name; …………………………………
	in the capacity of ………………………………………….
	duly authorized to sign tenders for and on behalf of:
	……………………………………………..………………………..[Name of  Tenderer]
	of…………………………………………….…………………..[Address of Tenderer]
	PIN No. ……………………………………………………………..
	VAT CERTIFICATE No. …………………………………………
	Witness: Name ………………………………………………….
	Address ……………………………………………….
	Signature ………………………………………………
	FORM OF AGREEMENT
	FORM OF TENDER SECURITY
	WHEREAS  ………………………….……………(hereinafter called “the Tenderer”) has submitted his tender dated ……………………. For Supply, Install, Test and Commission of Plumbing, Drainage, Firefighting and External Water Reticulation at the Students Hostel Phase II at Kibab...
	KNOW ALL PEOPLE by these presents that WE …………..……………………………..
	Having our registered office at ……………………………….…………………………….
	(hereinafter called “the Bank’), are bound unto …………………………………………
	(hereinafter called “the Employer”) in the sum of Kshs…………………………………
	for which payment well and truly to be made to the said Employer, the Bank binds itself, its successors and assigns by these presents sealed with the Common Seal of the said Bank this ……………Day of …………………………………….20 ………
	THE CONDITIONS of this obligation are:
	If after tender opening the Tenderer withdraws his tender during the period of tender validity specified in the instructions to Tenderers
	Or
	If the Tenderer, having been notified of the acceptance of his tender by the Employer during the period of tender validity:
	fails or refuses to execute the form of Agreement in accordance with the Instructions to Tenderers, if required, or
	fails or refuses to furnish the Performance Security, in accordance with the Instructions to Tenderers;
	We undertake to pay to the Employer up to the above amount upon receipt of his first written demand, without the Employer having to substantiate his demand, provided that in his demand the Employer will note that the amount claimed by his is due to hi...
	This guarantee will remain in force up to and including Thirty (30) days after the period of tender validity, and any demand in respect thereof should reach the Bank not later than the said date.
	…………………………………..  ………………………………
	(Date)     (Signature of the Bank)
	…………………………………   ……………………………..
	(Witness)    (Seal)
	PERFORMANCE BANK GUARANTEE
	To: The Vice Chancellor,
	Kibabii University,
	P.O. Box 1699-50200,                                                                                                                                                                                                                  Bungoma.
	Dear Sir,
	WHEREAS ……………………………………….(hereinafter called “the Contractor”) has undertaken, in pursuance of Contract No. ………………………… dated ……………… to execute …………………………………………………  (hereinafter called “the Works”);
	AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with his obligations in accordance with the Contract;
	AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:
	NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the Contractor, up to a total of:
	Kshs. …………………………………. (amount of Guarantee in figures)
	Kenya Shillings ……………………………………………………………………………………     ……………………………………………………………….(amount of Guarantee in words),
	and we undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums within the limits of Kenya Shillings …………………….. ……………………………………………………………….. (amount of Guarantee in words) as aforesaid without your needing to p...
	We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us with the demand.
	We further agree that no change, addition or other modification of the terms of the Contract or of the Works to be performed thereunder or of any of the Contract documents which may be made between you and the Contractor shall in any way release us fr...
	This guarantee shall be valid until the date of issue of the Certificate of Completion.
	SIGNATURE AND SEAL OF THE GUARANTOR …………………………….
	Name of Bank ………………………………………………………………….
	Address …………………………………………………………………………
	Date …………………………………………………………………………………
	QUALIFICATION   INFORMATION
	TENDER QUESTIONNAIRE


	1. FINANCIAL EVALUATION
	ITEMS TO BE SUPPLIED


