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1.1

1.2

1.3

1.4

INTRODUCTION

This standard tender document for procurement of works has been
prepared for use by procuring entities in Kenya in the procurement of
works (i.e. Buildings and associated Civil and Service Engineering
Works).

The following guidelines should be observed when wusing the

document:-

(@) Specific details should be furnished in the Invitation to tender
and in the special conditions of contract (where applicable).
The tender document issued to tenderers should not have blank
spaces or options.

(b) The instructions to tenderers and the General Conditions of
Contract should remain unchanged. Any necessary amendments
to these parts should be made through Appendix to instructions to
tenderers and special conditions of contract respectively.

a) Information contained in the invitation to tender shall conform to
the data and information in the tender documents to enable
prospective tenderers to decide whether or not to participate in the
tender and shall indicate any important tender requirements

b) The invitation to tender shall be as an advertisement in accordance
with the regulations or a letter of invitation addressed to tenderers
who have been prequalified following a request for prequalification.

The cover of the document shall be modified to include:-

[. Tender number.
II. Tender name.
[II. Name of procuring entity.
IV. Delete name and address of PPOA.



SECTION I

INVITATION FOR TENDERS (RE ADVERTISED)

Kibabii University invites eligible contractors to tender for the works as indicated
and as per the requirements stated in the table below.

Tender Number | Tender Class of Tender Tender
Description Registratio | Security | Closing
n by NCA Date
KIBU/22/2020- | Supply, Install, NCA 5and | 2% of 17/9/2020
21 Test and above Tender
Commission Sum

Electrical Works
at The Students

Centre at Kibabii
University

Interested eligible contractors may obtain complete set of tender documents
by downloading form the Kibabii University website (www.kibu.ac.ke) or the
PPIP portal free of charge. Contractors who download the tender documents
shall immediately email their contact details and tender number to
procurement@kibu.ac.ke

Completed Tender Documents are to be enclosed in plain sealed envelopes,
marked with the Tender. No. KIBU/22/2020-21 SUPPLY, INSTALL, TEST
AND COMMISSION OF ELECTRICAL WORKS AT THE PROPOSED
STUDENTS CENTRE AT KIBABII UNIVERSITY shall be deposited in the
Tender Box at the Administration B lock, Main Campus OR send by
registered mail to be received on or before the tender closing time. Bulky
tenders which do not fit the tender box shall be registered at the
Administration Registry on the 3rd floor of Administration Block, all
addressed to:

Vice Chancellor,
Kibabii University,
P.O Box 16699-50200
BUNGOMA
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ii.

So as to be received on or before Thursday, 17th September, 2020 at
10.00am

Tenders will be opened immediately thereafter in the Auditorium C in the
presence of bidders who choose to attend.

NOTE:

Tenderer/bidders must serialize/number all the pages and copies of
documents attached and indicate the documents submitted on their own
attached table of contents.

All attachments shall be from the last page of this document, all paged in
the order defined in the tender document.



SECTION II

INSTRUCTIONS TO TENDERERS
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INSTRUCTIONS TO TENDERERS.

General/Eligibility /Qualifications/Joint venture/Cost of tendering.

1.1 The Employer as defined in the Appendix to Conditions of Contract
invites tenders for Works Contract as described in the tender
documents. The successful tenderer will be expected to complete the
Works by the Intended Completion Date specified in the tender

documents.

1.2  All tenderers shall provide the Qualification Information, a statement
that the tenderer (including all members of a joint venture and
subcontractors) is not associated, or has not been associated in the
past, directly or indirectly, with the Consultant or any other entity
that has prepared the design, specifications, and other documents for
the project or being proposed as Project Manager for the Contract. A
firm that has been engaged by the Employer to provide consulting
services for the preparation or supervision of the Works, and any of its

affiliates, shall not be eligible to tender.

1.3 All tenderers shall provide in the Form of Tender and Qualification
Information, a preliminary description of the proposed work method

and schedule, including drawings and charts, as necessary.

1.4 In the event that pre-qualification of potential tenderers has been
undertaken, only tenders from pre-qualified tenderers will be
considered for award of Contract. These qualified tenderers should
submit with their tenders any information updating their original pre-
qualification applications or, alternatively, confirm in their tenders
that the originally submitted pre-qualification information remains

essentially correct as of the date of tender submission.

1.5 Where no pre-qualification of potential tenderers has been done, all
tenderers shall include the following information and documents with

their tenders , unless otherwise stated:

(@) copies of original documents defining the constitution or legal
status, place of registration, and principal place of business;
written power of attorney of the signatory of the tender to

commit the tenderer:

(b) total monetary value of construction work performed for each of

the last five years:
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1.6

()

(d)

(e)

()

(8)

(h)

(i)

0)

experience in works of a similar nature and size for each of the
last five years, and details of work under way or contractually
committed; and names and addresses of clients who may be
contacted for further information on these contracts;

Major items of construction equipment proposed to carry out
the Contract and an undertaking that they will be available for
the Contract.

Quualifications and experience of key site management and
technical personnel proposed for the Contract and an
undertaking that they shall be available for the Contract.

Reports on the financial standing of the tenderer, such as profit
and loss statements and auditor’s reports for the past five
years;

Evidence of adequacy of working capital for this Contract
(access to line(s) of credit and availability of other financial
resources);

Authority to seek references from the tenderer’s bankers;
Information regarding any litigation, current or during the last
five years, in which the tenderer is involved, the parties

concerned and disputed amount; and

Proposals for subcontracting components of the Works
amounting to more than 10 percent of the Contract Price.

Tenders submitted by a joint venture of two or more firms as partners
shall comply with the following requirements, unless otherwise stated:

()

(b)

()

(d)

the tender shall include all the information listed in clause 1.5
above for each joint venture partner;

the tender shall be signed so as to be legally binding on all
partners;

all partners shall be jointly and severally liable for the execution
of the Contract in accordance with the Contract terms;

one of the partners will be nominated as being in charge,
authorized to incur liabilities, and receive instructions for and
on behalf of all partners of the joint venture; and

JECEABT UNIVERSITY STUDENTS CENTRE] 8



1.7

1.8

1.9

() the execution of the entire Contract, including payment, shall be
done exclusively with the partner in charge.

To qualify for award of the Contract, tenderers shall meet the
following minimum qualifying criteria;

(@) annual volume of construction work of at least 2.5 times the
estimated annual cashflow for the Contract;

(b) experience as main contractor in the construction of at least

(c) two works of a nature and complexity equivalent to the Works
over the last 10 years (to comply with this requirement, works cited
should be at least 70 percent complete);

(d) proposals for the timely acquisition (own, lease, hire, etc.) of the
essential equipment listed as required for the Works;

(e) a Contract manager with at least five years’ experience in works of
an equivalent nature and volume, including no less than three
years as Manager; and

(f) liquid assets and/or credit facilities, net of other contractual
commitments and exclusive of any advance payments which may
be made under the Contract, of no less than 4 months of the
estimated payment flow under this Contract.

The figures for each of the partners of a joint venture shall be added
together to determine the tenderer’s compliance with the minimum
qualifying criteria of clause 1.7 (a) and (e); however, for a joint venture
to qualify, each of its partners must meet at least 25 percent of
minimum criteria 1.7 (a), (b) and (e) for an individual tenderer, and
the partner in charge at least 40 percent of those minimum criteria.
Failure to comply with this requirement will result in rejection of the
joint venture’s tender. Subcontractors’ experience and resources will
not be taken into account in determining the tenderer’s compliance
with the qualifying criteria, unless otherwise stated.

Each tenderer shall submit only one tender, either individually or as a
partner in a joint venture. A tenderer who submits or participates in
more than one tender (other than as a subcontractor or in cases of
alternatives that have been permitted or requested) will cause all the
proposals with the tenderer’s participation to be disqualified.

JECEABT UNIVERSITY STUDENTS CENTRE] ’



1.10

1.11

1.12

1.13

1.14

The tenderer shall bear all costs associated with the preparation and
submission of his tender, and the Employer will in no case be
responsible or liable for those costs.

The tenderer, at the tenderer’s own responsibility and risk, is
encouraged to visit and examine the Site of the Works and its
surroundings, and obtain all information that may be necessary for
preparing the tender and entering into a contract for construction of
the Works. The costs of visiting the Site shall be at the tenderer’s own
expense.

The procuring entity’s employees, committee members, board
members and their relative (spouse and children) are not eligible to
participate in the tender.

The price to be changed for the tender document shall not exceed
Kshs.5,000/=

The procuring entity shall allow the tenderer to review the tender
document free of charge before purchase.

Tender Documents

2.1

2.2

2.3

The complete set of tender documents comprises the documents listed
below and any addenda issued in accordance with Clause 2.4.

(@) These Instructions to Tenderers

(b) Form of Tender and Qualification Information
(c) Conditions of Contract

(d)  Appendix to Conditions of Contract

(e) Specifications

® Drawings

(g) Bills of Quantities

(h)  Forms of Securities

The tenderer shall examine all Instructions, Forms to be filled and
Specifications in the tender documents. Failure to furnish all
information required by the tender documents, or submission of a
tender not substantially responsive to the tendering documents in
every respect will be at the tenderer’s risk and may result in rejection
of his tender.

A prospective tenderer making an inquiry relating to the tender
documents may notify the Employer in writing or by cable, telex or
facsimile at the address indicated in the letter of invitation to tender.
The Employer will only respond to requests for clarification received
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2.4

2.5

earlier than seven days prior to the deadline for submission of
tenders. Copies of the Employer’s response will be forwarded to all
persons issued with tendering documents, including a description of
the inquiry, but without identifying its source.

Before the deadline for submission of tenders, the Employer may
modify the tendering documents by issuing addenda. Any addendum
thus issued shall be part of the tendering documents and shall be
communicated in writing or by cable, telex or facsimile to all
tenderers. Prospective tenderers shall acknowledge receipt of each
addendum in writing to the Employer.
7

To give prospective tenderers reasonable time in which to take an
addendum into account in preparing their tenders, the Employer shall
extend, as necessary, the deadline for submission of tenders, in
accordance with Clause 4.2 here below.

Preparation of Tenders

3.1

3.2

3.3

All documents relating to the tender and any correspondence shall be
in English language.

The tender submitted by the tenderer shall comprise the following:

(@)  These Instructions to Tenderers, Form of Tender, Conditions of
Contract, Appendix to Conditions of Contract and
Specifications;

(b)  Tender Security;

(c) Priced Bill of Quantities ;

(d) Quualification Information Form and Documents;
(e) Alternative offers where invited; and
H Any other materials required to be completed and submitted by

the tenderers.

The tenderer shall fill in rates and prices for all items of the Works
described in the Bill of Quantities. Items for which no rate or price is
entered by the tenderer will not be paid for when executed and shall
be deemed covered by the other rates and prices in the Bill of
Quantities.  All duties, taxes, and other levies payable by the
Contractor under the Contract, or for any other cause relevant to the

N “



3.4

3.5

3.6

3.7

3.8

3.9

3.10

3.11

3.12

Contract, as of 30 days prior to the deadline for submission of
tenders, shall be included in the tender price submitted by the
tenderer.

The rates and prices quoted by the tenderer shall only be subject to
adjustment during the performance of the Contract if provided for in
the Appendix to Conditions of Contract and provisions made in the
Conditions of Contract.

The unit rates and prices shall be in Kenya Shillings.

Tenders shall remain valid for a period of sixty (60) days from the date
of submission. However in exceptional circumstances, the Employer
may request that the tenderers extend the period of validity for a
specified additional period. The request and the tenderers’ responses
shall be made in writing. A tenderer may refuse the request without
forfeiting the Tender Security. A tenderer agreeing to the request will
not be required or permitted to otherwise modify the tender, but will
be required to extend the validity of Tender Security for the period of
the extension, and in compliance with Clause 3.7 - 3.11 in all
respects.

The tenderer shall furnish, as part of the tender, a Tender Security in
the amount and form specified in the appendix to invitation to
tenderers. This shall be in the amount not exceeding 2 percent of the
tender price.

The format of the Tender Security should be in accordance with the
form of Tender Security included in Section G - Standard forms or any
other form acceptable to the Employer. Tender Security shall be valid
for 30 days beyond the validity of the tender.

Any tender not accompanied by an acceptable Tender Security shall
be rejected. The Tender Security of a joint venture must define as
“Tenderer” all joint venture partners and list them in the following

» »

manner: a joint venture consisting of’............ S i ” and

«© »

The Tender Securities of unsuccessful tenderers will be returned
within 28 days of the end of the tender validity period specified in
Clause 3.6.

The Tender Security of the successful tenderer will be discharged
when the tenderer has signed the Contract Agreement and furnished

the required Performance Security.

The Tender Security may be forfeited
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(@) if the tenderer withdraws the tender after tender opening during
the period of tender validity;

(b) if the tenderer does not accept the correction of the tender
price, pursuant to Clause 5.7;

(c) in the case of a successful tenderer, if the tenderer fails within
the specified time limit to

(1) sign the Agreement, or
(ii) furnish the required Performance Security.

3.13 Tenderers shall submit offers that comply with the requirements of
the tendering documents, including the basic technical design as
indicated in the Drawings and Specifications. Alternatives will not be
considered, unless specifically allowed in the invitation to tender. If
so allowed, tenderers wishing to offer technical alternatives to the
requirements of the tendering documents must also submit a tender
that complies with the requirements of the tendering documents,
including the basic technical design as indicated in the Drawings and
Specifications. In addition to submitting the basic tender, the
tenderer shall provide all information necessary for a complete
evaluation of the alternative, including design calculations, technical
specifications, breakdown of prices, proposed construction methods
and other relevant details. Only the technical alternatives, if any, of
the lowest evaluated tender conforming to the basic technical
requirements shall be considered.

3.14 The tenderer shall prepare one original of the documents comprising
the tender documents as described in Clause 3.2 of these Instructions
to Tenderers, bound with the volume containing the Form of Tender,
and clearly marked “ORIGINAL”. In addition, the tenderer shall
submit copies of the tender, in the number specified in the invitation
to tender, and clearly marked as “COPIES”. In the event of
discrepancy between them, the original shall prevail.

3.15 The original and all copies of the tender shall be typed or written in
indelible ink and shall be signed by a person or persons duly
authorised to sign on behalf of the tenderer, pursuant to Clause 1.5
(@) or 1.6 (b), as the case may be. All pages of the tender where
alterations or additions have been made shall be initialled by the
person or persons signing the tender.

R :



3.16 Clarification of tenders shall be requested by the tenderer to be

received by the procuring entity not later than 7 days prior to the
deadline for submission of tenders.

3.17 The procuring entity shall reply to any clarifications sought by the

tenderer within 3 days of receiving the request to enable the tenderer
to make timely submission of its tender.

3.18 The tender security shall be in the amount of 0.5 — 2 per cent of the

tender price.

Submission of Tenders

4.1

4.2

4.3

4.4

4.5

The tenderer shall seal the original and all copies of the tender in two
inner envelopes and one outer envelope, duly marking the inner
envelopes as “ORIGINAL” and “COPIES” as appropriate. The inner
and outer envelopes shall:

(@) be addressed to the Employer at the address provided in the
invitation to tender;

(b) bear the name and identification number of the Contract as
defined in the invitation to tender; and

(c) provide a warning not to open before the specified time and date
for tender opening.

Tenders shall be delivered to the Employer at the address specified
above not later than the time and date specified in the invitation to
tender.  However, the Employer may extend the deadline for
submission of tenders by issuing an amendment in accordance with
Sub-Clause 2.5 in which case all rights and obligations of the
Employer and the tenderers previously subject to the original deadline
will then be subject to the new deadline.

Any tender received after the deadline prescribed in clause 4.2 will be
returned to the tenderer un-opened.

Tenderers may modify or withdraw their tenders by giving notice in
writing before the deadline prescribed in clause 4.2. Each tenderer’s
modification or withdrawal notice shall be prepared, sealed, marked,
and delivered in accordance with clause 3.13 and 4.1, with the outer
and inner envelopes additionally marked “MODIFICATION” and
“WITHDRAWAL”, as appropriate. No tender may be modified after the
deadline for submission of tenders.

Withdrawal of a tender between the deadline for submission of
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4.6

tenders and the expiration of the period of tender validity specified in
the invitation to tender or as extended pursuant to Clause 3.6 may
result in the forfeiture of the Tender Security pursuant to Clause
3.11.

Tenderers may only offer discounts to, or otherwise modify the prices
of their tenders by submitting tender modifications in accordance with
Clause 4.4 or be included in the original tender submission.

Tender Opening and Evaluation

5.1

5.2

5.3

5.4

5.5

The tenders will be opened by the Employer, including modifications
made pursuant to Clause 4.4, in the presence of the tenderers’
representatives who choose to attend at the time and in the place
specified in the invitation to tender. Envelopes marked
“WITHDRAWAL” shall be opened and read out first. Tenderers’ and
Employer’s representatives who are present during the opening shall
sign a register evidencing their attendance.

The tenderers’ names, the tender prices, the total amount of each
tender and of any alternative tender (if alternatives have been
requested or permitted), any discounts, tender modifications and
withdrawals, the presence or absence of Tender Security, and such
other details as may be considered appropriate, will be announced by
the Employer at the opening. Minutes of the tender opening,
including the information disclosed to those present will be prepared
by the Employer.

Information relating to the examination, clarification, evaluation, and
comparison of tenders and recommendations for the award of
Contract shall not be disclosed to tenderers or any other persons not
officially concerned with such process until the award to the
successful tenderer has been announced. Any effort by a tenderer to
influence the Employer’s officials, processing of tenders or award
decisions may result in the rejection of his tender.

To assist in the examination, evaluation, and comparison of tenders,
the Employer at his discretion, may ask any tenderer for clarification
of the tender, including breakdowns of unit rates. The request for
clarification and the response shall be in writing or by cable, telex or
facsimile but no change in the price or substance of the tender shall
be sought, offered, or permitted except as required to confirm the
correction of arithmetic errors discovered in the evaluation of the
tenders in accordance with Clause 5.7.

Prior to the detailed evaluation of tenders, the Employer will
determine whether each tender (a) meets the eligibility criteria defined
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5.6

5.7

in Clause 1.7;(b) has been properly signed; (c) is accompanied by the
required securities; and (d) is substantially responsive to the
requirements of the tendering documents. A substantially responsive
tender is one which conforms to all the terms, conditions and
specifications of the tendering documents, without material deviation
or reservation. A material deviation or reservation is one (a) which
affects in any substantial way the scope, quality, or performance of
the works; (b) which limits in any substantial way, inconsistent with
the tendering documents, the Employer’s rights or the tenderer’s
obligations under the Contract; or (c) whose rectification would affect
unfairly the competitive position of other tenderers presenting
substantially responsive tenders.

If a tender is not substantially responsive, it will be rejected, and may
not subsequently be made responsive by correction or withdrawal of
the nonconforming deviation or reservation.

Tenders determined to be substantially responsive will be checked for
any arithmetic errors. Errors will be corrected as follows:

(@) where there is a discrepancy between the amount in figures and
the amount in words, the amount in words will prevail; and

(b)  where there is a discrepancy between the unit rate and the line
item total resulting from multiplying the unit rate by the
quantity, the unit rate as quoted will prevail, unless in the
opinion of the Employer, there is an obvious typographical
error, in which case the adjustment will be made to the entry
containing that error.

(c) In the event of a discrepancy between the tender amount as
stated in the Form of Tender and the corrected tender figure in
the main summary of the Bill of Quantities, the amount as
stated in the Form of Tender shall prevail.

(d) The Error Correction Factor shall be computed by expressing
the difference between the tender amount and the corrected
tender sum as a percentage of the corrected Builder’s Work (i.e.
Corrected tender sum less P.C. and Provisional Sums)

(e) The Error Correction Factor shall be applied to all Builder’s
Work (as a rebate or addition as the case may be) for the
purposes of valuations for Interim Certificates and valuation of
variations.

H) the amount stated in the tender will be adjusted in accordance
with the above procedure for the correction of errors and, with
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5.8

5.9

5.10

5.11

5.12

concurrence of the tenderer, shall be considered as binding
upon the tenderer. If the tenderer does not accept the corrected
amount, the tender may be rejected and the Tender Security
may be forfeited in accordance with clause 3.11.

The Employer will evaluate and compare only the tenders determined
to be substantially responsive in accordance with Clause 5.5.

In evaluating the tenders, the Employer will determine for each tender
the evaluated tender price by adjusting the tender price as follows:

(@) making any correction for errors pursuant to clause 5.7;

(b) excluding provisional sums and the provision, if any, for
contingencies in the Bill of Quantities, but including Dayworks
where priced competitively.

(c) making an appropriate adjustment for any other acceptable
variations, deviations, or alternative offers submitted in
accordance with clause 3.12; and

(d) making appropriate adjustments to reflect discounts or other
price modifications offered in accordance with clause 4.6

The Employer reserves the right to accept or reject any variation,
deviation, or alternative offer. Variations, deviations, and alternative
offers and other factors which are in excess of the requirements of the
tender documents or otherwise result in unsolicited benefits for the
Employer will not be taken into account in tender evaluation.

The tenderer shall not influence the Employer on any matter relating
to his tender from the time of the tender opening to the time the
Contract is awarded. Any effort by the Tenderer to influence the
Employer or his employees in his decision on tender evaluation,
tender comparison or Contract award may result in the rejection of
the tender.

Firms incorporated in Kenya where indigenous Kenyans own 51% or
more of the share capital shall be allowed a 10% preferential bias
provided that they do not sub-contract work valued at more than 50%
of the Contract Price excluding Provisional Sums to an
non-indigenous sub-contractor.

Award of Contract

6.1

Subject to Clause 6.2, the award of the Contract will be made to the
tenderer whose tender has been determined to be substantially
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6.2

6.3

6.4

6.5

6.6

6.7

6.8

responsive to the tendering documents and who has offered the lowest
evaluated tender price, provided that such tenderer has been
determined to be (a) eligible in accordance with the provision of
Clauses 1.2, and (b) qualified in accordance with the provisions of
clause 1.7 and 1.8.

Notwithstanding clause 6.1 above, the Employer reserves the right to
accept or reject any tender, and to cancel the tendering process and
reject all tenders, at any time prior to the award of Contract, without
thereby incurring any liability to the affected tenderer or tenderers or
any obligation to inform the affected tenderer or tenderers of the
grounds for the action.

The tenderer whose tender has been accepted will be notified of the
award prior to expiration of the tender validity period in writing or by
cable, telex or facsimile. This notification (hereinafter and in all
Contract documents called the “Letter of Acceptance”) will state the
sum (hereinafter and in all Contract documents called the “Contract
Price”) that the Employer will pay the Contractor in consideration of
the execution, completion, and maintenance of the Works by the
Contractor as prescribed by the Contract. At the same time the other
tenderers shall be informed that their tenders have not been
successful.

The contract shall be formed on the parties signing the contract.

The Agreement will incorporate all agreements between the Employer
and the successful tenderer. Within 14 days of receipt the successful
tenderer will sign the Agreement and return it to the Employer.

Within 21 days after receipt of the Letter of Acceptance, the successful
tenderer shall deliver to the Employer a Performance Security in the
amount stipulated in the Appendix to Conditions of Contract and in
the form stipulated in the Tender documents. The Performance
Security shall be in the amount and specified form

Failure of the successful tenderer to comply with the requirements of
clause 6.5 shall constitute sufficient grounds for cancellation of the
award and forfeiture of the Tender Security.

Upon the furnishing by the successful tenderer of the Performance
Security, the Employer will promptly notify the other tenderers that

their tenders have been unsuccessful.

Preference where allowed in the evaluation of tenders shall not be
allowed for contracts not exceeding one year (12 months)
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6.9

6.10

6.11

6.12

6.13

6.14

6.15

6.16

The tender evaluation committee shall evaluate the tender within 30
days of the validity period from the date of opening the tender.

The parties to the contract shall have it signed within 30 days from
the date of notification of contract award unless there is an
administrative review request.

Contract price variations shall not be allowed for contracts not
exceeding one year (12 months)

Where contract price variation is allowed, the valuation shall not
exceed 15% of the original contract price.

Price variation request shall be processed by the procuring entity
within 30 days of receiving the request.

The procuring entity may at any time terminate procurement
proceedings before contract award and shall not be liable to any
person for the termination.

The procuring entity shall give prompt notice of the termination to the
tenderers and on request give its reasons for termination within 14
days of receiving the request from any tenderer.

A tenderer who gives false information in the tender document about
its qualification or who refuses to enter into a contract after
notification of contract award shall be considered for debarment from
participating in future public procurement.

Corrupt and Fraudulent practices

7.1

The procuring entity requires that tenderers observe the highest
standards of ethics during procurement process and execution of
contracts. A tenderer shall sign a declaration that he has not and will
not be involved in corrupt and fraudulent practices.
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1.

CONDITIONS OF CONTRACT

Definitions

1.1

In this Contract, except where context otherwise requires, the
following terms shall be interpreted as indicated,;

“Bill of Quantities” means the priced and completed Bill of
Quantities forming part of the tender.

“Compensation Events” are those defined in Clause 24 hereunder.

“The Completion Date” means the date of completion of the Works
as certified by the Project Manager, in accordance with Clause 31.

“The Contract” means the agreement entered into between the
Employer and the Contractor as recorded in the Agreement Form and
signed by the parties including all attachments and appendices
thereto and all documents incorporated by reference therein to
execute, complete, and maintain the Works,

“The Contractor” refers to the person or corporate body whose
tender to carry out the Works has been accepted by the Employer.

“The Contractor’s Tender” is the completed tendering document
submitted by the Contractor to the Employer.

“The Contract Price” is the price stated in the Letter of Acceptance
and thereafter as adjusted in accordance with the provisions of the
Contract.

“Days” are calendar days; “Months” are calendar months.

“A Defect” is any part of the Works not completed in accordance with
the Contract.

“The Defects Liability Certificate” is the certificate issued by
Project Manager upon correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the Contract
Data and calculated from the Completion Date.

“Drawings” include calculations and other information provided or
approved by the Project Manager for the execution of the Contract.
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“Dayworks” are Work inputs subject to payment on a time basis for
labour and the associated materials and plant.

“Employer”, or the “Procuring entity” as defined in the Public
Procurement Regulations (i.e. Central or Local Government
administration, Universities, Public Institutions and Corporations,
etc) is the party who employs the Contractor to carry out the Works.

“Equipment” is the Contractor’s machinery and vehicles brought
temporarily to the Site for the execution of the Works.

“The Intended Completion Date” is the date on which it is intended
that the Contractor shall complete the Works. The Intended
Completion Date may be revised only by the Project Manager by
issuing an extension of time or an acceleration order.

“Materials” are all supplies, including consumables, used by the
Contractor for incorporation in the Works.

“Plant” is any integral part of the Works that shall have a
mechanical, electrical, chemical, or biological function.

“Project Manager” is the person named in the Appendix to
Conditions of Contract (or any other competent person appointed by
the Employer and notified to the Contractor, to act in replacement of
the Project Manager) who is responsible for supervising the execution
of the Works and administering the Contract and shall be an
“Architect” or a “Quantity Surveyor” registered under the Architects
and Quantity Surveyors Act Cap 525 or an “Engineer” registered
under Engineers Registration Act Cap 530.

“Site” is the area defined as such in the Appendix to Condition of
Contract.

“Site Investigation Reports” are those reports that may be included
in the tendering documents which are factual and interpretative about
the surface and subsurface conditions at the Site.

“Specifications” means the Specifications of the Works included in
the Contract and any modification or addition made or approved by
the Project Manager.

“Start Date” is the latest date when the Contractor shall commence

execution of the Works. It does not necessarily coincide with the Site
possession date(s).
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“A Subcontractor” is a person or corporate body who has a Contract
with the Contractor to carry out a part of the Work in the Contract,
which includes Work on the Site.

“Temporary works” are works designed, constructed, installed, and
removed by the Contractor which are needed for construction or
installation of the Works.

“A Variation” is an instruction given by the Project Manager which
varies the Works.

“The Works” are what the Contract requires the Contractor to
construct, install, and turnover to the Employer, as defined in the
Appendix to Conditions of Contract.

Interpretation

2.1

2.2

2.3

In interpreting these Conditions of Contract, singular also means
plural, male also means female or neuter, and the other way around.
Headings have no significance. Words have their normal meaning in
English Language unless specifically defined. The Project Manager
will provide instructions clarifying queries about these Conditions of
Contract.

If sectional completion is specified in the Appendix to Conditions of
Contract, reference in the Conditions of Contract to the Works, the
Completion Date and the Intended Completion Date apply to any
section of the Works (other than references to the Intended
Completion Date for the whole of the Works).

The following documents shall constitute the Contract documents and
shall be interpreted in the following order of priority;

(1) Agreement,
(2)  Letter of Acceptance,
(3) Contractor’s Tender,

(4) Appendix to Conditions of Contract,
)] Conditions of Contract,
(6) Specifications,

(7) Drawings,
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(8) Bill of Quantities,

(9) Any other documents listed in the Appendix to Conditions of
Contract as forming part of the Contract.

Immediately after the execution of the Contract, the Project Manager
shall furnish both the Employer and the Contractor with two copies
each of all the Contract documents. Further, as and when necessary
the Project Manager shall furnish the Contractor [always with a copy
to the Employer| with three [3] copies of such further drawings or
details or descriptive schedules as are reasonably necessary either
to explain or amplify the Contract drawings or to enable the
Contractor to carry out and complete the Works in accordance with
these Conditions.

Language and Law

3.1 Language of the Contract and the law governing the Contract shall be
English language and the Laws of Kenya respectively unless
otherwise stated.

Project Manager’s Decisions

4.1 Except where otherwise specifically stated, the Project Manager will
decide contractual matters between the Employer and the Contractor
in the role representing the Employer.

Delegation

5.1 The Project Manager may delegate any of his duties and
responsibilities to others after notifying the Contractor.

Communications

6.1 Communication between parties shall be effective only when in
writing. A notice shall be effective only when it is delivered.

Subcontracting
7.1 The Contractor may subcontract with the approval of the Project
Manager, but may not assign the Contract without the approval of the

Employer in writing. Subcontracting shall not alter the Contractor’s
obligations.
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8 Other Contractors

8.1

The Contractor shall cooperate and share the Site with other
contractors, public authorities, utilities etc. as listed in the Appendix
to Conditions of Contract and also with the Employer, as per the
directions of the Project Manager. The Contractor shall also provide
facilities and services for them. The Employer may modify the said
List of Other Contractors etc., and shall notify the Contractor of any
such modification.

9 Personnel

9.1

10 Works

10.1

The Contractor shall employ the key personnel named in the
Qualification Information, to carry out the functions stated in the said
Information or other personnel approved by the Project Manager. The
Project Manager will approve any proposed replacement of key
personnel only if their relevant qualifications and abilities are
substantially equal to or better than those of the personnel listed in
the Qualification Information. If the Project Manager asks the
Contractor to remove a person who is a member of the Contractor’s
staff or work force, stating the reasons, the Contractor shall ensure
that the person leaves the Site within seven days and has no further
connection with the Work in the Contract.

The Contractor shall construct and install the Works in accordance
with the Specifications and Drawings. The Works may commence on
the Start Date and shall be carried out in accordance with the
Program submitted by the Contractor, as updated with the approval of
the Project Manager, and complete them by the Intended Completion
Date.

11 Safety and Temporary Works

11.1

11.2

The Contractor shall be responsible for the design of temporary
works. However before erecting the same, he shall submit his designs
including specifications and drawings to the Project Manager and to
any other relevant third parties for their approval. No erection of
temporary works shall be done until such approvals are obtained.

The Project Manager’s approval shall not alter the Contractor’s
responsibility for design of the Temporary works and all drawings
prepared by the Contractor for the execution of the temporary or
permanent Works, shall be subject to prior approval by the Project
Manager before they can be used.
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12.

13.

14.

11.3 The Contractor shall be responsible for the safety of all activities on

the Site.

Discoveries

12.1 Anything of historical or other interest or of significant value

unexpectedly discovered on  Site shall be the property of the
Employer. The Contractor shall notify the Project Manager of such
discoveries and carry out the Project Manager’s instructions for
dealing with them.

Work Program

13.1 Within the time stated in the Appendix to Conditions of Contract, the

Contractor shall submit to the Project Manager for approval a
program showing the general methods, arrangements, order, and
timing for all the activities in the Works. An update of the program
shall be a program showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the
remaining Work, including any changes to the sequence of the
activities.

The Contractor shall submit to the Project Manager for approval an
updated program at intervals no longer than the period stated in the
Appendix to Conditions of Contract. If the Contractor does not
submit an updated program within this period, the Project Manager
may withhold the amount stated in the said Appendix from the next
payment certificate and continue to withhold this amount until the
next payment after the date on which the overdue program has been
submitted. The Project Manager’s approval of the program shall not
alter the Contractor’s obligations. The Contractor may revise the
program and submit it to the Project Manager again at any time. A
revised program shall show the effect of Variations and Compensation
Events.

Possession of Site

14.1 The Employer shall give possession of all parts of the Site to the

Contractor. If possession of a part is not given by the date stated in
the Appendix to Conditions of Contract, the Employer will be deemed
to have delayed the start of the relevant activities, and this will be a
Compensation Event.
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15. Access to Site

15.1 The Contractor shall allow the Project Manager and any other person
authorised by the Project Manager, access to the Site and to any place
where work in connection with the Contract is being carried out or is
intended to be carried out.

16. Instructions

16.1 The Contractor shall carry out all instructions of the Project Manager
which are in accordance with the Contract.

17. Extension or Acceleration of Completion Date

17.1 The Project Manager shall extend the Intended Completion Date if a
Compensation Event occurs or a variation is issued which makes it
impossible for completion to be achieved by the Intended Completion
Date without the Contractor taking steps to accelerate the remaining
Work, which would cause the Contractor to incur additional cost. The
Project Manager shall decide whether and by how much to extend the
Intended Completion Date within 21 days of the Contractor asking the
Project Manager in writing for a decision upon the effect of a
Compensation Event or variation and submitting full supporting
information. If the Contractor has failed to give early warning of a
delay or has failed to cooperate in dealing with a delay, the delay
caused by such failure shall not be considered in assessing the new
(extended) Completion Date.

17.2 No bonus for early completion of the Works shall be paid to the
Contractor by the Employer.

18. Management Meetings

18.1 A Contract management meeting shall be held monthly and attended
by the Project Manager and the Contractor. Its business shall be to
review the plans for the remaining Work and to deal with matters
raised in accordance with the early warning procedure. The Project
Manager shall record the minutes of management meetings and
provide copies of the same to those attending the meeting and the
Employer. The responsibility of the parties for actions to be taken
shall be decided by the Project Manager either at the management
meeting or after the management meeting and stated in writing to all
who attended the meeting.
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19.

20.

21.

Early Warning

19.1

19.2

The Contractor shall warn the Project Manager at the earliest
opportunity of specific likely future events or circumstances that may
adversely affect the quality of the Work, increase the Contract Price or
delay the execution of the Works. The Project Manager may require
the Contractor to provide an estimate of the expected effect of the
future event or circumstance on the Contract Price and Completion
Date. The estimate shall be provided by the Contractor as soon as
reasonably possible.

The Contractor shall cooperate with the Project Manager in making
and considering proposals on how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the
Work and in carrying out any resulting instructions of the Project
Manager.

Defects

20.1

20.2

20.3

The Project Manager shall inspect the Contractor’s work and notify
the Contractor of any defects that are found. Such inspection shall
not affect the Contractor’s responsibilities. The Project Manager may
instruct the Contractor to search for a defect and to uncover and test
any Work that the Project Manager considers may have a defect.
Should the defect be found, the cost of uncovering and making good
shall be borne by the Contractor, However, if there is no defect found,
the cost of uncovering and making good shall be treated as a variation
and added to the Contract Price.

The Project Manager shall give notice to the Contractor of any defects
before the end of the Defects Liability Period, which begins at
Completion, and is defined in the Appendix to Conditions of Contract.
The Defects Liability Period shall be extended for as long as defects
remain to be corrected.

Every time notice of a defect is given, the Contractor shall correct the
notified defect within the length of time specified by the Project
Manager’s notice. If the Contractor has not corrected a defect within
the time specified in the Project Manager’s notice, the Project Manager
will assess the cost of having the defect corrected by other parties and
such cost shall be treated as a variation and be deducted from the
Contract Price.

Bills Of Quantities

21.1

The Bills of Quantities shall contain items for the construction,
installation, testing and commissioning of the Work to be done by the
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22.

21.2

21.3

Contractor. The Contractor will be paid for the quantity of the Work
done at the rate in the Bills of Quantities for each item.

If the final quantity of the Work done differs from the quantity in the
Bills of Quantities for the particular item by more than 25 percent
and provided the change exceeds 1 percent of the Initial Contract
price, the Project Manager shall adjust the rate to allow for the
change.

If requested by the Project Manager, the Contractor shall provide the
Project Manager with a detailed cost breakdown of any rate in the
Bills of Quantities.

Variations

22.1

22.2

22.3

22.4

22.5

All variations shall be included in updated programs produced by the
Contractor.

The Contractor shall provide the Project Manager with a quotation for
carrying out the variations when requested to do so. The Project
Manager shall assess the quotation, which shall be given within seven
days of the request or within any longer period as may be stated by
the Project Manager and before the Variation is ordered.

If the work in the variation corresponds with an item description in
the Bills of Quantities and if in the opinion of the Project Manager, the
quantity of work is not above the limit stated in Clause 21.2 or the
timing of its execution does not cause the cost per unit of quantity to
change, the rate in the Bills of Quantities shall be used to calculate
the value of the variation. If the cost per unit of quantity changes, or
if the nature or timing of the work in the variation does not
correspond with items in the Bills of Quantities, the quotation by the
Contractor shall be in the form of new rates for the relevant items of
Work.

If the Contractor’s quotation is unreasonable, the Project Manager
may order the variation and make a change to the Contract price,
which shall be based on the Project Manager’s own forecast of the
effects of the variation on the Contractor’s costs.

If the Project Manager decides that the urgency of varying the Work
would prevent a quotation being given and considered without
delaying the Work, no quotation shall be given and the variation shall
be treated as a Compensation Event.
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23.

22.6

22.7

The Contractor shall not be entitled to additional payment for costs
that could have been avoided by giving early warning.

When the Program is updated, the Contractor shall provide the Project
Manager with an updated cash flow forecast.

Payment Certificates, Currency of Payments and Advance Payments

23.1

23.2

23.3

23.4

23.5

23.6

The Contractor shall submit to the Project Manager monthly
applications for payment giving sufficient details of the Work done
and materials on Site and the amounts which the Contractor
considers himself to be entitled to. The Project Manager shall check
the monthly application and certify the amount to be paid to the
Contractor within 14 days. The value of Work executed and payable
shall be determined by the Project Manager.

The value of Work executed shall comprise the value of the quantities
of the items in the Bills of Quantities completed, materials delivered
on Site, variations and compensation events. Such materials shall
become the property of the Employer once the Employer has paid the
Contractor for their value. Thereafter, they shall not be removed from
Site without the Project Manager’s instructions except for use upon
the Works.

Payments shall be adjusted for deductions for retention. The
Employer shall pay the Contractor the amounts certified by the
Project Manager within 30 days of the date of issue of each certificate.
If the Employer makes a late payment, the Contractor shall be paid
simple interest on the late payment in the next payment. Interest
shall be calculated on the basis of number of days delayed at a rate
three percentage points above the Central Bank of Kenya’s average
rate for base lending prevailing as of the first day the payment
becomes overdue.

If an amount certified is increased in a later certificate or as a result
of an award by an Arbitrator, the Contractor shall be paid interest
upon the delayed payment as set out in this clause. Interest shall be
calculated from the date upon which the increased amount would
have been certified in the absence of dispute.

Items of the Works for which no rate or price has been entered in will
not be paid for by the Employer and shall be deemed covered by other
rates and prices in the Contract.

The Contract Price shall be stated in Kenya Shillings. All payments to
the Contractor shall be made in Kenya Shillings and foreign currency
in the proportion indicated in the tender, or agreed prior to the
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execution of the Contract Agreement and indicated therein. The rate
of exchange for the calculation of the amount of foreign currency
payment shall be the rate of exchange indicated in the Appendix to
Conditions of Contract. If the Contractor indicated foreign currencies
for payment other than the currencies of the countries of origin of
related goods and services the Employer reserves the right to pay the
equivalent at the time of payment in the currencies of the countries of
such goods and services. The Employer and the Project Manager
shall be notified promptly by the Contractor of an changes in the
expected foreign currency requirements of the Contractor during the
execution of the Works as indicated in the Schedule of Foreign
Currency Requirements and the foreign and local currency portions of
the balance of the Contract Price shall then be amended by agreement
between Employer and the Contractor in order to reflect appropriately
such changes.

23.7 In the event that an advance payment is granted, the following shall
apply:-

a) On signature of the Contract, the Contractor shall at his
request, and without furnishing proof of expenditure, be
entitled to an advance of 10% (ten percent) of the original
amount of the Contract. The advance shall not be subject to
retention money.

b) No advance payment may be made before the Contractor has
submitted proof of the establishment of deposit or a directly
liable guarantee satisfactory to the Employer in the amount of
the advance payment. The guarantee shall be in the same
currency as the advance.

c) Reimbursement of the lump sum advance shall be made by
deductions from the Interim payments and where applicable
from the balance owing to the Contractor. Reimbursement
shall begin when the amount of the sums due under the
Contract reaches 20% of the original amount of the Contract. It
shall have been completed by the time 80% of this amount is
reached.

The amount to be repaid by way of successive deductions shall be
calculated by means of the formula:

R = Ax! — x!1
80 -20
Where:

R = the amount to be reimbursed
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d)

A = the amount of the advance which has been granted

X1 = the amount of proposed cumulative payments as a
percentage of the original amount of the Contract.
This figure will exceed 20% but not exceed 80%.

X1 = the amount of the previous cumulative payments as
a percentage of the original amount of the Contract.
This figure will be below 80%but not less than 20%.

with each reimbursement the counterpart of the directly liable
guarantee may be reduced accordingly.

24. Compensation Events

24.1 The following issues shall constitute Compensation Events:

()

(b)

()

(d)

()

(8)

The Employer does not give access to a part of the Site by the
Site Possession Date stated in the Appendix to Conditions of
Contract.

The Employer modifies the List of Other Contractors, etc., in a
way that affects the Work of the Contractor under the Contract.

The Project Manager orders a delay or does not issue drawings,
specifications or instructions required for execution of the
Works on time.

The Project Manager instructs the Contractor to uncover or to
carry out additional tests upon the Work, which is then found
to have no defects.

The Project Manager unreasonably does not approve a
subcontract to be let.

Ground conditions are substantially more adverse than could
reasonably have been assumed before issuance of the Letter of
Acceptance from the information issued to tenderers (including
the Site investigation reports), from information available
publicly and from a visual inspection of the Site.

The Project Manager gives an instruction for dealing with an

unforeseen condition, caused by the Employer or additional
work required for safety or other reasons.
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24.2

24.3

24.4

24.5

24.6

(h)  Other contractors, public authorities, utilities, or the Employer
does not work within the dates and other constraints stated in
the Contract, and they cause delay or extra cost to the

Contractor.
(i) The effects on the Contractor of any of the Employer’s risks.
(4) The Project Manager unreasonably delays issuing a Certificate

of Completion.

(k) Other compensation events described in the Contract or
determined by the Project Manager shall apply.

If a compensation event would cause additional cost or would prevent
the Work being completed before the Intended Completion Date, the
Contract Price shall be increased and/or the Intended Completion
Date shall be extended. The Project Manager shall decide whether
and by how much the Contract Price shall be increased and whether
and by how much the Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each compensation
event upon the Contractor’s forecast cost has been provided by the
Contractor, it shall be assessed by the Project Manager, and the
Contract Price shall be adjusted accordingly. If the Contractor’s
forecast is deemed unreasonable, the Project Manager shall adjust the
Contract Price based on the Project Manager’s own forecast. The
Project Manager will assume that the Contractor will react
competently and promptly to the event.

The Contractor shall not be entitled to compensation to the extent
that the Employer’s interests are adversely affected by the Contractor
not having given early warning or not having co-operated with the
Project Manager.

Prices shall be adjusted for fluctuations in the cost of inputs only if
provided for in the Appendix to Conditions of Contract.

The Contractor shall give written notice to the Project Manager of his
intention to make a claim within thirty days after the event giving rise
to the claim has first arisen. The claim shall be submitted within
thirty days thereafter.

Provided always that should the event giving rise to the claim of
continuing effect, the Contractor shall submit an interim claim within
the said thirty days and a final claim within thirty days of the end of
the event giving rise to the claim.
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25.

Price Adjustment

25.1

25.2

25.3

The Project Manager shall adjust the Contract Price if taxes, duties
and other levies are changed between the date 30 days before the
submission of tenders for the Contract and the date of Completion.
The adjustment shall be the change in the amount of tax payable by
the Contractor.

The Contract Price shall be deemed to be based on exchange rates
current at the date of tender submission in calculating the cost to the
Contractor of materials to be specifically imported (by express
provisions in the Contract Bills of Quantities or Specifications) for
permanent incorporation in the Works. Unless otherwise stated in
the Contract, if at any time during the period of the Contract
exchange rates shall be varied and this shall affect the cost to the
Contractor of such materials, then the Project Manager shall assess
the net difference in the cost of such materials. Any amount from
time to time so assessed shall be added to or deducted from the
Contract Price, as the case may be.

Unless otherwise stated in the Contract, the Contract Price shall be
deemed to have been calculated in the manner set out below and in
sub-clauses 25.4 and 25.5 and shall be subject to adjustment in the
events specified thereunder;

(i) The prices contained in the Contract Bills of Quantities shall be
deemed to be based upon the rates of wages and other
emoluments and expenses as determined by the Joint Building
Council of Kenya (J.B.C.) and set out in the schedule of basic
rates issued 30 days before the date for submission of tenders.
A copy of the schedule used by the Contractor in his pricing
shall be attached in the Appendix to Conditions of Contract.

(i) Upon J.B.C. determining that any of the said rates of wages or
other emoluments and expenses are increased or decreased,
then the Contract Price shall be increased or decreased by the
amount assessed by the Project Manager based upon the
difference, expressed as a percentage, between the rate set out
in the schedule of basic rates issued 30 days before the date for
submission of tenders and the rate published by the J.B.C. and
applied to the quantum of labour incorporated within the
amount of Work remaining to be executed at the date of
publication of such increase or decrease.

(iii) No adjustment shall be made in respect of changes in the rates
of wages and other emoluments and expenses which occur after
the date of Completion except during such other period as may
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26.

27.

25.4

25.5

25.6

25.7

be granted as an extension of time under clause 17.0 of these
Conditions.

The prices contained in the Contract Bills of Quantities shall be
deemed to be based upon the basic prices of materials to be
permanently incorporated in the Works as determined by the J.B.C.
and set out in the schedule of basic rates issued 30 days before the
date for submission of tenders. A copy of the schedule used by the
Contractor in his pricing shall be attached in the Appendix to
Conditions of Contract.

Upon the J.B.C. determining that any of the said basic prices are
increased or decreased then the Contract Price shall be increased or
decreased by the amount to be assessed by the Project Manager based
upon the difference between the price set out in the schedule of basic
rates issued 30 days before the date for submission of tenders and the
rate published by the J.B.C. and applied to the quantum of the
relevant materials which have not been taken into account in arriving
at the amount of any interim certificate under clause 23 of these
Conditions issued before the date of publication of such increase or
decrease.

No adjustment shall be made in respect of changes in basic prices of
materials which occur after the date for Completion except during
such other period as may be granted as an extension of time under
clause 17.0 of these Conditions.

The provisions of sub-clause 25.1 to 25.2 herein shall not apply in
respect of any materials included in the schedule of basic rates.

Retention

26.1 The Employer shall retain from each payment due to the Contractor

the proportion stated in the Appendix to Conditions of Contract until
Completion of the whole of the Works. On Completion of the whole of
the Works, half the total amount retained shall be repaid to the
Contractor and the remaining half when the Defects Liability Period
has passed and the Project Manager has certified that all defects
notified to the Contractor before the end of this period have been
corrected.

Liquidated Damages

27.1

The Contractor shall pay liquidated damages to the Employer at the
rate stated in the Appendix to Conditions of Contract for each day
that the actual Completion Date is later than the Intended Completion
Date. The Employer may deduct liquidated damages from payments
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28.

29.

30.

27.2

due to the Contractor. Payment of liquidated damages shall not alter
the Contractor’s liabilities.

If the Intended Completion Date is extended after liquidated damages
have been paid, the Project Manager shall correct any overpayment of
liquidated damages by the Contractor by adjusting the next payment
certificate. The Contractor shall be paid interest on the overpayment,
calculated from the date of payment to the date of repayment, at the
rate specified in Clause 23.30

Securities

28.1

The Performance Security shall be provided to the Employer no later
than the date specified in the Letter of Acceptance and shall be issued
in an amount and form and by a reputable bank acceptable to the
Employer, and denominated in Kenya Shillings. The Performance
Security shall be valid until a date 30 days beyond the date of issue of
the Certificate of Completion.

Dayworks

29.1

29.2

29.3

If applicable, the Dayworks rates in the Contractor’s tender shall be
used for small additional amounts of Work only when the Project
Manager has given written instructions in advance for additional work
to be paid for in that way.

All work to be paid for as Dayworks shall be recorded by the
Contractor on Forms approved by the Project Manager. Each
completed form shall be verified and signed by the Project Manager
within two days of the Work being done.

The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms.

Liability and Insurance

30.1

From the Start Date until the Defects Correction Certificate has been
issued, the following are the Employer’s risks:

(@) The risk of personal injury, death or loss of or damage to
property (excluding the Works, Plant, Materials and
Equipment), which are due to;

(i) use or occupation of the Site by the Works or for the

purpose of the Works, which is the unavoidable result of
the Works, or
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30.2

30.3

30.4

30.5

(i)  negligence, breach of statutory duty or interference with
any legal right by the Employer or by any person
employed by or contracted to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and
Equipment to the extent that it is due to a fault of the Employer
or in Employer’s design, or due to war or radioactive
contamination directly affecting the place where the Works are
being executed.

From the Completion Date until the Defects Correction Certificate has
been issued, the risk of loss of or damage to the Works, Plant, and
Materials is the Employer’s risk except loss or damage due to;

(@) a defect which existed on or before the Completion Date.

(b) an event occurring before the Completion Date, which was not
itself the Employer’s risk

(c) the activities of the Contractor on the Site after the Completion
Date.

From the Start Date until the Defects Correction Certificate has been
issued, the risks of personal injury, death and loss of or damage to
property (including, without limitation, the Works, Plant, Materials,
and Equipment) which are not Employer’s risk are Contractor’s risks.

The Contractor shall provide, in the joint names of the Employer and
the Contractor, insurance cover from the Start Date to the end of the
Defects Liability Period, in the amounts stated in the Appendix to
Conditions of Contract for the following events;

(@) loss of or damage to the Works, Plant, and Materials;
(b)  loss of or damage to Equipment;
(c) loss of or damage to property (except the Works, Plant,

Materials, and Equipment) in connection with the Contract, and
(d)  personal injury or death.

Policies and certificates for insurance shall be delivered by the
Contractor to the Project Manager for the Project Manager’s approval
before the Start Date. All such insurance shall provide for
compensation required to rectify the loss or damage incurred.

If the Contractor does not provide any of the policies and certificates
required, the Employer may effect the insurance which the Contractor
should have provided and recover the premiums from payments
otherwise due to the Contractor or, if no payment is due, the payment
of the premiums shall be a debt due.
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31.

32.

33.

30.6 Alterations to the terms of an insurance shall not be made without

the approval of the Project Manager. Both parties shall comply with
any conditions of insurance policies.

Completion and taking over

31.1 Upon deciding that the Works are complete, the Contractor shall issue

a written request to the Project Manager to issue a Certificate of
Completion of the Works. The Employer shall take over the Site and
the Works within seven [7] days of the Project Manager’s issuing a
Certificate of Completion.

Final Account

32.1 The Contractor shall issue the Project Manager with a detailed

account of the total amount that the Contractor considers payable to
him by the Employer under the Contract before the end of the Defects
Liability Period. The Project Manager shall issue a Defects Liability
Certificate and certify any final payment that is due to the Contractor
within 30 days of receiving the Contractor’s account if it is correct and
complete. If it is not, the Project Manager shall issue within 30 days a
schedule that states the scope of the corrections or additions that are
necessary. If the final account is still unsatisfactory after it has been
resubmitted, the Project Manager shall decide on the amount payable
to the Contractor and issue a Payment Certificate. The Employer
shall pay the Contractor the amount due in the Final Certificate
within 60 days.

Termination

33.1 The Employer or the Contractor may terminate the Contract if the

other party causes a fundamental breach of the Contract. These
fundamental breaches of Contract shall include, but shall not be
limited to, the following;

(@) the Contractor stops work for 30 days when no stoppage of
work is shown on the current program and the stoppage has
not been authorised by the Project Manager;

(b) the Project Manager instructs the Contractor to delay the
progress of the Works, and the instruction is not withdrawn

within 30 days;

(c) the Contractor is declared bankrupt or goes into liquidation
other than for a reconstruction or amalgamation;
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34.

33.2

33.3

33.4

(d) a payment certified by the Project Manager is not paid by the
Employer to the Contractor within 30 days (for Interim
Certificate) or 60 days (for Final Certificate)of issue.

(e) the Project Manager gives notice that failure to correct a
particular defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of time
determined by the Project Manager;

H the Contractor does not maintain a security, which is required.

When either party to the Contract gives notice of a breach of Contract
to the Project Manager for a cause other than those listed under
Clause 33.1 above, the Project Manager shall decide whether the
breach is fundamental or not.

Notwithstanding the above, the Employer may terminate the Contract
for convenience.

If the Contract is terminated, the Contractor shall stop work
immediately, make the Site safe and secure, and leave the Site as
soon as reasonably possible. The Project Manager shall immediately
thereafter arrange for a meeting for the purpose of taking record of the
Works executed and materials, goods, equipment and temporary
buildings on Site.

Payment Upon Termination

34.1

34.2

34.3

If the Contract is terminated because of a fundamental breach of
Contract by the Contractor, the Project Manager shall issue a
certificate for the value of the Work done and materials ordered and
delivered to Site up to the date of the issue of the -certificate.
Additional liquidated damages shall not apply. If the total amount
due to the Employer exceeds any payment due to the Contractor, the
difference shall be a debt payable by the Contractor.

If the Contract is terminated for the Employer’s convenience or
because of a fundamental breach of Contract by the Employer, the
Project Manager shall issue a certificate for the value of the Work
done, materials ordered, the reasonable cost of removal of equipment,
repatriation of the Contractor’s personnel employed solely on the
Works, and the Contractor’s costs of protecting and securing the
Works.

The Employer may employ and pay other persons to carry out and
complete the Works and to rectify any defects and may enter upon the
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35.

36.

34.4

Works and use all materials on the Site, plant, equipment and
temporary works.

The Contractor shall, during the execution or after the completion of
the Works under this clause remove from the Site as and when
required, within such reasonable time as the Project Manager may in
writing specify, any temporary buildings, plant, machinery,
appliances, goods or materials belonging to or hired by him, and in
default the Employer may (without being responsible for any loss or
damage) remove and sell any such property of the Contractor, holding
the proceeds less all costs incurred to the credit of the Contractor.
Until after completion of the Works under this clause the Employer
shall not be bound by any other provision of this Contract to make
any payment to the Contractor, but upon such completion as
aforesaid and the verification within a reasonable time of the accounts
therefore the Project Manager shall certify the amount of expenses
properly incurred by the Employer and, if such amount added to the
money paid to the Contractor before such determination exceeds the
total amount which would have been payable on due completion in
accordance with this Contract the difference shall be a debt payable to
the Employer by the Contractor; and if the said amount added to the
said money be less than the said total amount, the difference shall be
a debt payable by the Employer to the Contractor.

Release from Performance

35.1

If the Contract is frustrated by the outbreak of war or by any other
event entirely outside the control of either the Employer or the
Contractor, the Project Manager shall certify that the Contract has
been frustrated. The Contractor shall make the Site safe and stop
Work as quickly as possible after receiving this certificate and shall be
paid for all Work carried out before receiving it.

Corrupt gifts and payments of commission

The Contractor shall not;

()

Offer or give or agree to give to any person in the service of the

Employer any gift or consideration of any kind as an inducement or
reward for doing or forbearing to do or for having done or forborne to
do any act in relation to the obtaining or execution of this or any other
Contract for the Employer or for showing or forbearing to show favour
or disfavour to any person in relation to this or any other contract for
the Employer.

JECEABT UNIVERSITY STUDENTS CENTRE] ;



(b)

Enter into this or any other contract with the Employer in connection
with which commission has been paid or agreed to be paid by him or
on his behalf or to his knowledge, unless before the Contract is made
particulars of any such commission and of the terms and conditions
of any agreement for the payment thereof have been disclosed in
writing to the Employer.

Any breach of this Condition by the Contractor or by anyone
employed by him or acting on his behalf (whether with or without the
knowledge of the Contractor) shall be an offence under the provisions
of the Public Procurement Regulations issued under The Exchequer
and Audit Act Cap 412 of the Laws of Kenya.

37. Settlement Of Disputes

37.1

37.2

In case any dispute or difference shall arise between the Employer or
the Project Manager on his behalf and the Contractor, either during
the progress or after the completion or termination of the Works, such
dispute shall be notified in writing by either party to the other with a
request to submit it to arbitration and to concur in the appointment
of an Arbitrator within thirty days of the notice. The dispute shall be
referred to the arbitration and final decision of a person to be agreed
between the parties. Failing agreement to concur in the appointment
of an Arbitrator, the Arbitrator shall be appointed by the Chairman or
Vice Chairman of any of the following professional institutions;

(i) Architectural Association of Kenya

(i) Institute of Quantity Surveyors of Kenya

(iii)  Association of Consulting Engineers of Kenya

(iv)  Chartered Institute of Arbitrators (Kenya Branch)

(V) Institution of Engineers of Kenya

On the request of the applying party. The institution written to first
by the aggrieved party shall take precedence over all other
institutions.

The arbitration may be on the construction of this Contract or on any
matter or thing of whatsoever nature arising thereunder or in
connection therewith, including any matter or thing left by this
Contract to the discretion of the Project Manager, or the withholding

by the Project Manager of any certificate to which the Contractor may
claim to be entitled to or the measurement and valuation referred to
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37.3

37.4

37.5

37.6

37.7

37.8

in clause 23.0 of these conditions, or the rights and liabilities of the
parties subsequent to the termination of Contract.

Provided that no arbitration proceedings shall be commenced on any
dispute or difference where notice of a dispute or difference has not
been given by the applying party within ninety days of the occurrence
or discovery of the matter or issue giving rise to the dispute.

Notwithstanding the issue of a notice as stated above, the arbitration
of such a dispute or difference shall not commence unless an attempt
has in the first instance been made by the parties to settle such
dispute or difference amicably with or without the assistance of third
parties. Proof of such attempt shall be required.

Notwithstanding anything stated herein the following matters may be
referred to arbitration before the practical completion of the Works or
abandonment of the Works or termination of the Contract by either

party:

37.5.1 The appointment of a replacement Project Manager
upon the said person ceasing to act.

37.5.2 Whether or not the issue of an instruction by the Project
Manager is empowered by these Conditions.

37.5.3 Whether or not a certificate has been improperly withheld
or is not in accordance with these Conditions.

37.5.4 Any dispute or difference arising in respect of war risks
or war damage.

All other matters shall only be referred to arbitration after the
completion or alleged completion of the Works or termination or
alleged termination of the Contract, unless the Employer and the
Contractor agree otherwise in writing.

The Arbitrator shall, without prejudice to the generality of his powers,
have powers to direct such measurements, computations, tests or
valuations as may in his opinion be desirable in order to determine
the rights of the parties and assess and award any sums which ought
to have been the subject of or included in any certificate.

The Arbitrator shall, without prejudice to the generality of his powers,
have powers to open up, review and revise any certificate, opinion,
decision, requirement or notice and to determine all matters in
dispute which shall be submitted to him in the same manner as if no
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such certificate, opinion, decision requirement or notice had been
given.

37.9 The award of such Arbitrator shall be final and binding upon the
parties.
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SECTION IV - APPENDIX TO CONDITIONS OF CONTRACT

THE EMPLOYER IS: The Vice Chancellor,

Kibabii University,
P.O. Box 1699-50200
Bungoma.

The name (and identification number) of the project is: Supply, Install, Test and
Commission Electrical Works at the Students Centre at Kibabii University

Tender No. KIBU/22/2020-21

The Works consist of Supply, Install, Test and Commission of Electrical works at
The Proposed Students Centre at Kibabii University.

The Start Date shall be as notified by the Employer.

The Intended Completion Date for the whole of the Works shall be Fifty two (52)
Weeks from date of site possession.

The following documents also form part of the Contract: add Notification of
Award.

The Site Possession Date shall be as be as notified by the Employer.

The Site is located Within Kibabii University, off the Kanduyi-Chwele Road,
Bungoma.

The Defects Liability Period is 6 Months from practical completion date.
Amount of Tender Security is Two Percent of Tender Sum.

The name and Address of the Employer’s representative for the purposes of
submission of tenders is:

The Vice Chancellor,
Kibabii University,
P.O. Box 1699-50200
Bungoma.

The tender opening date and time is as per tender advert.

The amount of performance security is Seven (7%) percent of Tender Sum in
form bank guarantee.

Liquidated and Ascertained damages: at the rate of Ksh 20,000/= (Twenty
Thousands) per day.

Period of honoring certificate: 30 days
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Percentage of certified value retained: 10%
Limit of certified value retained : 5%

Period between program updates is: 7 days

The amount to be withheld for late submission of an updated program is 1% of
certified amount to be paid to the contractor.

The Price Adjustment clause SHALL NOT apply
Advance payment SHALL NOT be granted

The rate of exchange for calculation of foreign currency payment is — Not
applicable

The schedule of basic rates used in pricing by the contractor is as attached
(contractor to attach).

Other contractors, utilities etc to be engaged by the employer on the site include
those for the execution of:

The minimum insurance covers shall be:

1. Minimum cover for insurance of the works, plant and material in respect of the
contractor’s faulty deSi@n 1S . .cvuiruiiiii e

2. The minimum cover for loss or damage to equipment iS............cccvevuenenn...
3. The minimum for insurance of other property iS.......cocovveviiiiiiiiiiiiiiinnina..
4. The minimum cover for personal injury or death insurance
- For the contractor’s employee iS.......cccovvviivniiiinennen..
- And for other people is.......cccovviviiiiiiiiiiiiiiinnn,
The following events shall also be compensation events:
1. Nil
2. Nil
3. Nil
4. Nil
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SECTION V

GENERAL SPECIFICATIONS

OF

MATERIALS AND WORKS
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GENERAL SPECIFICATIONS OF MATERIALS AND WORKS

2.1

2.2

2.3

2.4

2.5

2.6

2.7

2.8

2.9

2.10

2.11

2.12

2.13

2.14

2.15

2.16

2.17

2.18

2.19

2.20

2.21

2.22

General

Standard of Materials

Workmanship

Procurement of Materials

Shop Drawings

Record Drawings

Regulations and Standards

Setting out Works

Position of Electrical Plant and Apparatus
M.C.B Distribution Panels and Consumer Units
Fused Switchgear and Isolators

Conduits and Conduit Runs

Conduit Boxes and Accessories

Labels

Earthing

Cables and Flexible Cords

Armoured PVC Insulated and Sheathed Cables
Cable Supports; Markers and Tiles

PVC Insulated Cables

Heat Resisting Cables

Flexible Cords

Cable Ends and phase Colours
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2.23

2.24

2.25

2.26

2.27

2.28

2.29

2.30

2.31

2.32

2.33

2.34

2.35

2.36

2.37

2.38

2.39

2.40

2.41

2.42

2.43

Cable Insulation Colours

Sub-circuit Wiring

Space Factor

Insulation

Lighting Switches

Sockets and Switched sockets

Fused Spur Boxes

Cooker Outlets

Connectors

Lamp holders

Lamps

lighting Fittings Street lighting Lanterns
Position of Points and Switches
Street/Security Lighting Columns
Timing Control Switch

Wiring System for Street Lighting

Metal control Pillar

Current Operated Earth leakage circuit breaker
MV Switchboard

Steel Conduits and Steel Trunking

Testing on Site

JECEABT UNIVERSITY STUDENTS CENTRE]

50



2.1

General

This specification is to be read in conjunction with the drawings which are
issued with it. Bills of quantities shall be the basis of all additions and
omissions during the progress of the works.

2.2

2.3

Standard of Materials

Where the material and equipment are specifically described and named in
the Specification followed by approved equal, they are so named or
described for the purpose of establishing a standard to which the sub-
contractor shall adhere.

Should the Sub-contractor install any material not specified herein before
receiving approval from the proper authorities, the Engineer shall direct
the Sub-contractor to remove the material in question immediately. The
fact that this material has been installed shall have no bearing or influence
on the decision by the Engineer.

All materials condemned by the Engineer as not approved for use, are to be
removed from the premises and suitable materials delivered and installed
in their place at the expense of the Sub-contractor. All materials required
for the works shall be new and the best of the respective kind and shall be
of a uniform pattern.

Workmanship
The workmanship and method of installation shall conform to the best

standard practice. All work shall be performed by a skilled tradesman and
to the satisfaction of the Engineer. Helpers shall have qualified
supervision.

Any work that does not in the opinion of the Engineer conform to the best
standard practice will be removed and reinstated at the Sub-contractors
expense.

Permits, Certificates or Licenses must be held by all tradesmen for the type

of work; in which they are involved where such permits, certificates or
licenses exist under Government legislation.
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2.4

Procurement of Materials

The sub-contractor is advised that no assistance can be given in the
procurement or allotment of any materials or products to be used in and
necessary for the construction and completion of the work.

Sub-contractors are warned that they must make their own arrangements for
the supply of materials and/or products specified or required.

2.5

2.6

2.7

Shop Drawings

Before manufacture or Fabrication is commenced the sub-contractor shall
submit Two copies of detailed drawings of all control pillars, meter
cubicles, medium voltage switchboards including their components
showing all pertinent information including sizes, capacities, construction
details, etc, as may be required to determine the suitability of the
equipment for the approval of the Engineer. Approval of the detailed
drawings shall not relieve the sub-contractor of the full responsibility of
errors or the necessity of checking the drawings himself or of furnishing
the materials and equipment and performing the work required by the
plans and specifications.

Record Drawings
These diagrams and drawings shall show the completed installation

including sizes, runs and arrangements of the installation. The drawings
shall be to scale not less than 1:50 and shall include plan views and
section.

The drawings shall include all the details which may be useful in the
operation, maintenance or subsequent modifications or extensions to the
installation.

Three sets of diagrams and drawings shall be provided, all to the approval
of the Engineer.

One coloured set of line diagrams relating to operating and maintenance
instructions shall be framed and, mounted in a suitable location.

Regulations and Standards

All work executed by the Sub-contractor shall comply with the current
edition of the “Regulations” for the Electrical Equipment of Buildings,
issued by the Institution of Electrical Engineers, and with the Regulations
of the Local Electricity Authority.

Where the two sets of regulations appear to conflict, they shall be clarified
with the Engineers. All materials used shall comply with relevant Kenya
Bureau of Standards Specification.
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2.8

2.9

2.10

Setting Out Work

The sub-contractor at his own expenses; is to set out works and take all
measurements and dimensions required for the erection of his materials on
site; making any modifications in details as may be found necessary during
the progress of the works, submitting any such modifications or alterations
in detail to the Engineer before proceeding and must allow in his Tender
for all such modifications and for the provision of any such sketches or
drawings related thereto.

Positions of Electrical Plant and Apparatus

The routes of cables and approximate positions of switchboards etc., as
shown on the drawings shall be assumed to be correct for purpose of
Tendering, but exact positions of all electrical Equipment and routes of
cables must be agreed on site with the Engineer before any work is carried
out.

MCB Distribution Panels and Consumer Units

All cases of MCB Panels and consumer units shall be constructed in heavy
gauge sheet with hinged covers.

Removable undrilled gland plates shall be provided on the top and bottom
of the cases. Miniature circuit breakers shall be enclosed in moulded
plastic with the tripping mechanism and arc chambers separated and
sealed from the cable terminals.

The operating dolly shall be tripfree with a positive movement in both make
and break position. Clear indication of the position of the handle shall be
incorporated.

The tripping mechanism shall be on inverse characteristic to prevent
tripping in temporary overloads and shall not be affected by normal
variation in ambient temperature.

A locking plate shall be provided for each size of breaker; A complete list of
circuit details on typed cartridge paper glued to stiff cardboards and
covered with a sheet of perspex, and held in position with four suitable
fixings, shall be fitted to the inner face of the lids of each distribution
panel. The appropriate MCB ratings shall be stated on the circuit chart
against each circuit in use: Ivorine labels shall be secured to the
insulation barriers in such a manner as to indicate the number of the
circuits shown on the circuit chart.

Insulated barriers shall be fitted between phases, and neutrals in all
boards, and to shroud live parts.
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2.11

2.12

Neutral cables shall be connected to the neutral bar in the same sequence
as the phase cables are connected to the MCB’s. This shall also apply to
earth bars when installed.

Fused Switchgear and Isolators

All fused switchgear and isolators whether mounted on machinery, walls or
industrial panels shall conform to the requirements of KS 04 — 226 PART:
1: 1985.

All contacts are to be fully shrouded and are to have a breaking capacity
on manual operations as required by KS 04 — 182: 1980.

Fuse links for fused switches are to be of high rupturing capacity cartridge
type, conforming to KS 04 — 183: 1978.

Isolators shall be load breaking/fault making isolators.

Fused switches and isolators are to have separate metal enclosures.
Mechanical interlocks are to be provided between the door and main
switch operating mechanism so arranged that the door may not be opened
with the switch in the ‘ON’ position.

Similarly; it shall not be possible to close the switch with the door open
except that provision to defeat the mechanical interlock and close the
switch with the door in the open position for test purposes. The ‘ON’ and
‘OFF’ positions of all switches and isolators shall be clearly indicated by a
mechanical flag indicator or similar device. In T.P & N fused switch units,
bolted neutral links are to be fitted.

Conduits and Conduit Runs

Conduit systems are to be installed so as to allow the loop-in system of
wiring:

All conduit shall be black rigid super high impact heavy gauge class ‘A’
PVC in accordance with KS 04 — 179: 1988 and IEE Regulations. No
conduit less than 20mm in diameter shall be used anywhere in this
installation.

Conduit shall be installed buried in plaster work and floor screed except
when run on wooden or metal surface when they will be installed surface
supported with saddles every 600mm. Conduit run in chases shall be
firmly held in position by means of substantial pipe hooks driven into
wooden plugs.

The Sub-contractors attention is drawn to the necessity of keeping all
conduits entirely separate from other piping services such as water and no
circuit connections will be permitted between conduits and such pipes.

JECEABT UNIVERSITY STUDENTS CENTRE] *



All conduits systems shall be arranged wherever possible to be self-
draining to switch boxes and conduit outlet points for fittings:

The systems, when installed and before wiring shall be kept plugged with
well fitting plugs and when short conduit pieces are used as plugs, they
shall be doubled over and tied firmly together with steel wire; Before wiring
all conduit systems shall be carried out until the particular section of the
conduit installation is complete in every respect.

The sets and bends in conduit runs are to be formed on site using
appropriate size bending springs and all radii of bends must not be less
than 2.5 times the outside diameter of the conduit. No solid or inspection
bends, tees or elbows will be used.

Conduit connections shall either be by a demountable (screwed up)
assembly or adhesive fixed and water tight by solution. The tube and
fittings must be clean and free of all grease before applying the adhesive.
When connections are made between the conduit and switch boxes,
circular or non-screwed boxes, care shall be taken that no rough edges of
conduit stick out into the boxes.

Runs between draw in boxes are not to have more than two right angle
bends or their equivalent. The sub-contractor may be required to
demonstrate to the Engineers that wiring in any particular run is easily
withdrawable and the sub-contractor may, at no extra cost to the contract;
be required to install additional draw-in boxes required.

If conduit is installed in straight runs in excess of 6000mm, expansion
couplings as manufactured by Egatube shall be used at intervals of
6000mm.

Where conduit runs are to be concealed in pillars and beams, the approval
of the Structural Engineer, shall be obtained. The sub-contractor shall be
responsible for marking the accurate position of all holes, chases etc, on
site, or if the Engineer so directs, shall provide the Main Contractor with
dimensional drawings to enable him t o mark out and form all holes and
chases.

Should the sub-contractor fail to inform the main contractor of any
inaccuracies in this respect they shall be rectified at the sub-contractors
expense.

It will be the Sub-contractors responsibility to ascertain from site, the
details of reinforced concrete or structural steelwork and check from the
builder’s drawings the positions of walls, structural concrete and finishes.
No reinforced concrete or steelwork may be drilled without first obtaining
the written permission of the Structural Engineer.
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The drawings provided with these specifications indicate the appropriate
positions only of points and switches, and it shall be the Sub-Contractors
responsibility to mark out and centre on site the accurate positions where
necessary in consultation with the Architect and the Engineer. The sub-
contractor alone shall be responsible for the accuracy of the final position.

2.13 Conduit Boxes and Accessories
All conduit outlets and junction boxes are to be either malleable iron and
of standard circular pattern of the appropriate type to suit saddles being
used or super high impact PVC manufactured to KS 04 — 179 : 1983.

Small circular pattern boxes are to be used with conduits up to and
including 25mm outside diameter. Rectangular pattern adaptable boxes
are to be used for conduits of 32mm outside diameter and larger. For
drawing in of cables in exposed runs of conduit, standard pattern through
boxes are to be used:

Boxes are to be not less than SOmm deep and of such dimensions as will
enable the largest appropriate number of cables for the conduit sizes to be
drawn in without excessive bending.

Outlet boxes for lighting fittings are to be of the loop-in type where conduit
installation is concealed and the sub-contractor shall allow one such box
per fitting, except where fluorescent fittings are specified when two such
boxes per fitting shall be fitted flush with ceiling and if necessary fitted
with break joint rings. Pattresses shall be fitted where required to outlets
on surface conduit runs.

Adaptable boxes are to of PVC or mild steel (of not less than 12swg) and
black enamelled or galvanised finish according to location. They shall be of
square or oblong shape location. They shall be of square or oblong shape
complete with lids secured by four 2 BA brass roundhead screws; No
adaptable box shall be less than 75mm x 75mm x 50mm or larger than
300mm x 300mm x 75mm and shall be adequate in depth in relation to
the size of conduit entering it. Conduits shall only enter boxes by means of
conduit bushes.

2.14 LABELS

Labels fitted to switches and fuseboards;-

(i) Shall be Ivorine engraved black on white.
(i) Shall be secured by R.H brass screws of same manufacturing
throughout.

(iij)  Shall be indicated on switches:-
a) Reference number of switch
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b) Special current rating
c) Item of equipment controlled
(iv)  Shall indicate on MCB panels
a) Reference number
b) Type of board, i.e;, lighting, sockets, etc,.
c) Size of cable supplying panel
d) where to isolate feeder cable
(V) Shall be generally not less than 75mm x SOmm.

EARTHING
The earthing of the installation shall comply with the following
requirements;-

(i) It shall be carried out in accordance with the appropriate sections of
the current edition of the Regulations, for the Electrical Equipment
of Buildings issued by Institute of Electrical Engineers of Great
Britain.

(i) At all main distribution panels and main service positions a 25mm x
3mm minimum cross sectional area Copper tape shall be provided
and all equipment including the lead sheath and armouring of
cables, distribution boards and metal frames shall be bonded
thereto.

(iiij The earth tape in Sub-clause (ii) shall be connected by means of a
copper tape or cable of suitable cross sectional area to an earth
electrode which shall be a copper earth rod (see later sub-clause).

(iv)  All tapes to be soft high conductivity copper, untinned except where
otherwise specified and where run underground on or through walls,
floors, etc., it shall be served with corrosion resisting tape or coated
with corrosion compound and braided

(v) Where the earth electrode is located outside the building a removable
test link shall be provided inside the building as near as possible to
the point of entry to the tape, for isolating the earth electrode for
testing purposes.

(vij  Earthing of sub-main equipment shall be deemed to be satisfactory
where the sub-main cables are M.I.C.S. or conduit with separate
earth wire, and installation is carried out in accordance with the
figures stated in the current edition of the I.E.E Regulations.

(vii) Where an earth rod is specified (see Sub-clause (iii) it shall be
proprietary manufacture, solid hand drawn copper of 15mm
diameter driven into the ground to a minimum depth of 3.6m. It
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2.16

shall be made up to 1.2m sections with internal screw and socket
joints and fitted with hardened steel tip and driving cap.

(vii) Earth plates will not be permitted

(ix) Where an earth rod is used the earth resistance shall be tested in the
manner described in the current edition of the IEE Regulations, by
the Sub-Contractor in the presence of the Engineer and the Sub-
Contractor shall be responsible for the supply of all test equipment.

(%) Where copper tape is fixed to the building structure it structure it
shall be by means of purpose made non-ferrous saddles which space
the conductor away from the structure a minimum distance of
20mm. Fixings, shall be made using purpose made plugs; No fixings
requiring holes to be drilled through the tape will be accepted.

(xi) Joints in copper tape shall be tinned before assembly riveted with a
minimum of two copper rivets and seated solid.

(xii) Where holes are drilled in the earth tape for connection to items of
equipment the effective cross sectional area must not be less than
required to comply with the IEE regulations.

(xiii) Bolts, nuts and washers for any fixing to the earth tape must be of
non-ferrous material.

(xiv) Attention is drawn to the need for the earthing metal parts of lighting
fittings and for bonding ball joint suspension in lighting fittings.

Cables and Flexible Cords

All cables used in this Sub-Contract shall be manufactured in accordance
with the current appropriate Kenya standard Specification which are as
follows:-

P.V.C. Insulated Cables and Flexible Cords - Ks 04-192:1988
P.V.C. Insulated Armoured Cables - Ks 04-194:1990
Armouring of Electric cables - Ks 04-290:1987

The successful Sub-Contractor will, at the Engineers discretion be required
to submit samples of cables for the Engineers approval; the Engineer
reserves the right to call for the cables of an alternative manufacture
without any extra cost being incurred.

P.V.C. insulated cables shall be 500/1000 volt grade. No cables smaller
than 1.5mm? shall be used unless otherwise specified. The installation
and the finish of cables shall be as detailed in later clauses. The colour of
cables shall conform with the details stated in the “Cable Braid and
insulation Colours” Clause.
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Armoured P.V.C. Insulated and Sheathed Cables:

Shall be 600/1000 volt grade manufactured to Ks 04-194:1988 and Ks 04-
187 /188 with copper stranded conductors.

The wire armour of the cable shall be used wholly as an earth continuity
conductor and the resistance of the wire armour shall have a resistance
not more than twice of the largest current carrying conductor of the cable.
P.V.C./S.W.A./P.V.C. cables shall be terminated using “Telecom” “B” type
or approved equal or approved equal glands and a P.V.C. tapered sleeve
shall be provided to shroud each gland.

Where cables rise from floor level to switchgear etc., they shall be protected
by P.V.C. conduit, to a height of 600mm from finished floor level, whether
the cable is run on the surface or recessed into the wall.

Cable Supports, Markers and Tiles

All PVC/SWA/PVC cables run inside the building shall be fixed in rising
ducts or on ceilings by means of die cost cables hooks or clamps, or
appropriate size to suit cables, fixed by studs and back nuts to their
channel sections.

Alternatively, fixing shall be by BICC claw type cleating system with die-
cast cleats and galvanised mild steel back straps or similar approved equal
method. For one or two cables run together the cleats shall be fixed a
special channel section supports or backstraps described above which
shall in turn be secured to walls or ceilings of ducts by rawbolts.

In excessively damp or corrosive atmospheric conditions special finishes
may be required and the Sub-contractor shall apply to the Engineer for
further instructions before ordering cleats and channels for such areas.
The above type of hooks and clamps and channels or cleats and black-
straps shall also be used for securing cables in vertical ducts.

Cables supports shall be fixed at 600mm maximum intervals, the supports
being supplied and erected under this Sub-contract. Saddles shall not be
used for supporting cables nor any other type of fixing other than one of
the two methods described above or other system which has received prior
approval of the Engineer;

Cables are to be kept clear of all pipe work and the Sub-contractor shall
work in close liaison with other services Sub-contractors.

The Sub-Contractor shall include for the provision of fixing of approved
type coloured slip on cables end markers to indicate permanently the
correct phase and neutral colours on all ends.

Provision shall be made for supplying and fixing approved non-corrosive
metal cable markers to be attached to the outside of all PVC/SWA/PVC
cables at 15mm intervals indicating cable size and distinction.
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Where PVC/SWA/PVC cables are outside the building they shall be laid
Underground 750mm deep with protecting concrete interlocking cover
tiles laid over which shall be provided and laid under this Sub-contract.
All necessary excavations and reinstatement of ground including sanding
or trenches will be carried out by the Sub-Contractor, unless otherwise
stated.

2.19 PVC Insulated Cables

2.20

2.21

Shall be of non-braided type as CMA reference 6491 x 600/1000/1000 volt
grade cables, or equal approved.

PVC cables shall conform to the details of the “Cables and Flexible cords”
and “Cable Braid and Insulation Colours” clauses.

Heat Resisting Cables

Final connections to cookers, water heaters, etc., shall be made using
butyl rubber insulated cable as CMA reference 610 butyl (Single core
600/1000 Volt).

This type of cable shall be used in all instances where a temperature
exceeding 100°F, but not exceeding 150°F is likely to be experienced. Final
connections to all lighting fittings (and other equipment where a
temperature in excess of 150°C likely to be experienced); shall be made
using silicon rubber insulated cable or equal and approved.

Flexible Cords

Shall be in accordance with the “Cable and Flexible Cords” clause. No
cord shall be less than 24 /0.2mm in size unless otherwise specified.
Circular white twin TRS flex shall be used for plain pendant fittings up to
100 watts. For all other types of lighting fittings the flexible cable shall be
silicone rubber insulated.

No polythene insulated flexible cable shall be used in any lighting fitting or
other appliance (see “Heat Resisting Cables” Clause 30).

2.22 Cable Ends and Phase Colours

All cable ends connected up in switchgear, MCB panels etc., shall have the
insulation carefully cut back and the ends sealed with Hellerman rubber
slip on cable end markers.

The markers shall be of appropriate phase colour for switch and all other
live feeds to the details of the “Cable Insulation Colours” clause. Black
cable with black end markers shall only be used for neutral cables.
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2.23 Cable Insulation Colours
Unless otherwise stated in later clauses the insulation colours shall be in
accordance with the following table.
Where other systems are installed the cable colours shall be in accordance
with the details stated in the appropriate clause.

SYSTEM INSULATION COLOUR CABLE END MARKER

Main and Sub-Main

a) Phase Red Red
b) Neutral Black Black
1) Sub-Circuits
Single Phase
a) Phase Red Red
b) Neutral Black Black

2.24 Sub-Circuit Wiring
For all lighting and sockets wiring shall be carried out in the “looping in”
system and there shall be no joints whatsoever. No lighting circuits shall
comprise more than 20 points when protected by 10A MCB. Cables with
different cross-section area of copper shall not be used in combination.
Lighting circuits P. V.C. cable.
1.5mm? for all lighting circuits indicated on the drawing.

Power circuits P.V.C cable (minimum sizes).

(i) 2.5mm? for one, two or three SAmp sockets wired in parallel.

(i1) 2.5mm? for one 15Amp socket.

(iij) 2.5mm? for maximum of ten switched 13 Amp sockets wired from 30
Amp MCB.

The wiring sizes for lighting circuits and sockets are shown on the
drawings. In such cases, the sizes shown on the drawings shall prevail
over the sizes specified.

Wiring sizes for other appliances shall be shown on the drawing or
specified in later clauses of this specification.

2.25 Space Factor
The maximum number of cables that may be accommodated in a given size
of conduit or trunking or duct is not to exceed the number in Tables B.5
and B.6 or as stated in Regulation B.91, B.117 and B.118 of the I.LE.E
Regulations whichever is appropriate.

2.26 Insulation
The insulation resistance to earth and between poles of the whole wiring
system, fittings and lumps, shall not be less than the requirements of the
latest edition of the [.LE.E Regulations. Complete tests shall be made on all
circuits by the Sub-contractor before the installations are handed over.
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2.27

2.28

2.29

2.30

2.31

2.32

A report of all tests shall be furnished by the Sub-Contractor to the
Engineer. The Engineer will then check test with his own instruments if
necessary.

Lighting Switches

These shall be mounted flush with the walls, shall be contained in steel or
alloy boxes and shall be of the gangs ratings and type shown in the
drawings. They shall be as manufactured by M.K. Electrical Ltd., or other
equal and approved to KS 04 —247: 1988

Sockets and Switched Sockets

These shall be flush pattern in steel/pvc box and shall be of the gangs and
type specified in the drawings.

They shall be 13- Amp, 3-pin, shuttered, switched and as manufactured by
“M.K. Electrical Co. Ltd.”, or other approved equal to KS 04 — 246: 1987

Fused Spur Boxes

These shall be flush, D.P switched as in steel/pvc box and of type and
make specified in the drawings complete with pilot light and as
manufactured by “M. K. Electrical Company Ltd”, or other approved equal.
KS 04 — 247: 1988

Cooker Outlets
These shall be flush mounted with 13-A switched socket outlet and neon
indicator Lamps.

The cooker control units shall be as manufactured by “M.K. Electrical
Company Ltd”, or other approved equal KS 04 — 247: 1988

Connectors

Connectors shall be specified in the drawings and appropriate rating.
These shall be fitted at all conduit box lighting point outlets for jointing of
looped P.V.C cables with flexible cables of specified quality.

Lampholders

Shall be of extra heavy H.O skirted and shall be provided for every specified
lighting fitting and shall be B.C;, E.S;, or G.E.S as required. All E.S. and
G.E.S. holders shall be heavy brass type (except for plain pendants where
the reinforced bakelite type shall be used). The screwed cap of the E.S and
G.E.S.holders shall be connected to the neutral.

Where lampholders are supported by flexible cable, the holders shall have
“cord grip” arrangements and in the case of metal shades earthing screws
shall be provided on each of the holders.

The Sub-Contractor must order the appropriate type of holder when
ordering lighting fittings, to ensure that the correct types of holders are
provided irrespective of the type normally supplied by the manufacturers.
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2.33 Lamps
All lamps shall be suitable for normal stated supply voltage and the
number and sizes of lamps detailed on the drawings shall be supplied and
fixed. The Sub-Contractor must verify the actual supply voltage with the
supply authority before ordering the lamps.
Tungsten filament lamps shall be manufactured in accordance with KS 04
— 112:1978 for general service lamps and KS 04 — 307:1985 for lamps other
than general services. Tubular fluorescent lamps shall comply with KS 04
—464:1982
Pearl lamps shall be used in all fittings unless otherwise specified.

2.34 Lighting Fittings and Street Lighting Lanterns
This Sub-Contract shall include for the provision, handling charges, taking
the delivery, safe storage, wiring (including internal wiring) assembling and
erecting of all lighting fittings shown on the drawings.
All fittings and pendants shall be fixed to the conduit boxes with brass R/H
screws. These to be in line with metal finish of the fittings. The lighting
fittings are detailed for the purpose of establishing a high standard of
finish and under no circumstances will substitute fittings be permitted.
In case of rectangular shaped ceiling fittings, the extreme ends of the
fittings shall be secured to suitable support in addition to the central
conduit box fittings. Supports shall be provided and fixed by the Sub-
Contractor.
The whole of the metal work of each lighting fittings shall be effectively
bonded to earth. In the case of ball and/or knuckle joints short lengths of
flexible cable shall be provided, bonded to the metal work on either side of
the joints. If the above provisions are not made by the manufacturers -,
the Sub-contractor shall include cost of additional work necessary in his
tender. See “Flexible Cords” clause for details of internal wiring of lighting
fittings. Minimum size of internal wiring shall be 20/0.20mm (23/0067).
Each lighting fitting shall be provided with number type and size of lamps
as detailed on the drawings. It is to be noted that some fittings are
suspended as shown on the drawings.
Where two or more points are shown adjacent to each other on the
drawings, e.g socket outlet and telephone outlet, they shall be lined up
vertically or horizontally on the centre lines of the units concerned.
Normally, the units shall be lined up on vertical centre lines, but where it is
necessary to mount units at low level they shall be lined up horizontally.

2.35 Positions of Points and Switches
Although the approximate positions of all points are shown on the
drawings, enquiry shall be made as to the exact positions of all M.C.B
panels, lighting points, socket outlets etc, before work is actually
commenced. The Sub-contractor must approach the Architect with regard
to the final layout of all lights on the ceiling and walls.
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2.36

2.37

2.38

2.39

2.40

The Sub-contractor must consult with the Engineer in liaison with the
Clerk of Works, or the General Foreman on site regarding the positions of
all points before fixing any conduit etc. The Sub-Contractor shall be
responsible for all alterations made necessary by the non-compliance with
the clause.

Street/Security Outdoor Lighting Columns:

The column shall be at a minimum of 225mm in the ground on 75mm
thick concrete foundations and the pole upto 150mm shall be surrounded
with concrete. The top bracket and plain section of the columns shall be
common to and interchangeable with all brackets with maximum
mismatching tolerance of 3mm between any pole and bracket. After
manufacture and before erection the columns shall be treated with an
approved mordant solution which shall be washed off and the whole
allowed to dry. Thereafter, the columns shall be painted with one
undercoat and two coats of gloss paint to an approved colour. All columns
shall be complete with fused cut-outs.

Timing Control Switch

These shall be installed where shown on the drawings. Photocell timing
control circuits which will operate ‘on’ with a specified level of darkness
and ‘off’ with a given level of light. The initial adjustment will be done with
approval of the Electrical Engineer.

Wiring System For Streetlighting

Cables shall be as indicated on the drawings, and shall be laid in a cable
trench 450mm deep along the road sides and 600mm deep across the
roads and 900mm away from the road kerb or 1500mm away from the
edges of the road. ‘Loop-in’ and ‘Loop-out’ arrangement shall be used at
every pole. Wiring to the lanterns on each pole shall be with 1.5mm? PVC
twin insulated and sheathed cable with earth wire shall be laid at least
600mm below the finished road level on a compact bed of murram at least
50mm thick and covered with a concrete surrounded 150mm thick.

Metal Control Pillar

These shall be metal clad and fabricated as per contract drawings and
specification. The Sub-Contractor shall supply, install, test and
commission control pillars including supplying, fixing connecting
switchgears as detailed on the appropriate drawings.

Current Operated Earth Leakage Circuit Breaker

Current operated earth leakage circuit breaker shall conform to B.S.S.
4293:68 rated at 240 volts D.P. 50 cycles A.C. Mains.

The breaker shall be provided with test switch and fitted in weather proof
enclosure for surface mounting. The rated load current and earth fault
operating current shall be as specified in the drawings. These shall be as
manufactured by Crabtree, Siemens or other equal and approved.
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M.V. Switchboard and Switchgear
The switchboard shall be manufactured in accordance with KS04-226 which
co-ordinates the requirements for electrical power switchgear and associated
apparatus. It is not intended that this K.S. should cover the requirements
for specified apparatus for which separate Kenyan Standard exist. All
equipment and material used in the switchboard shall be in accordance
with the appropriate Kenya Standard.
The switchboard shall comprise the equipment shown on the drawings
together with all current transformers, auxiliary fuses, labels, small wiring
and interconnections necessary for the satisfactory operation of the
switchboard. Switchboard shall be of the flush fronted, enclosed, metal clad
type with full front or rear access as called for in the particular
specifications, suitable for indoor use, sectionalised as necessary to
facilitate transport and erection. The maximum height of the switchboard is
to be approximately 2.0 metres. A suitable connection chamber containing
all field terminals shall be provided at the top or bottom of the switchboard
as appropriate.

Before manufacture, the Sub-Contractor shall submit to the consulting
Engineer for approval of detailed drawings showing the layout, construction
and connection of the switchboard.

All bus-bars and bus-bar connections shall consist of high conductivity
copper and be provided in accordance with KS 04-226: 1985. The bus-bars
shall be clearly marked with the appropriate phase and neutral colours
which should be red, yellow, blue for the phases and black for neutral. The
bus-bars shall be so arranged in the switchboard that the extensions to the
left and right may be made in the future with ease should the need arise.
Small wiring, which will be neatly arranged and cleated, shall be executed in
accordance with B.S. 158 and the insulation of the wiring shall be coloured
according to the phase or neutral connection.

Switches and fuse switches, shall be in strict accordance with KS04-
183:1978 Class 2 switches. Means of locking the switch in the “OFF”
position shall be provided.

All fuse switches shall comply with KS04-183:1978, PARTS 2 and 3 a fault
rating at least equal to the fault rating of the switchboard in which they are
installed. Cartridge fuse links to KS 04-183:1978 category A.C. 46, class
Q1 and fusing factor not exceeding 1.5 shall be supplied with each Fused
switch.

Mounting arrangements shall be such that individual complete fuse
switches may be disconnected and withdrawn when necessary without
extensive dismantling work. When switches are arranged in their
formation all necessary horizontal and vertical barriers shall be provided to
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ensure segregation from adjacent units. Means of locking the switch in the
“OFF” position shall be provided.

Steel Conduits and Steel Trunking

Conduits shall be of heavy gauge class “B” welded to Standard specification
KS 04-180:1985. In no case will conduit smaller than 20mm diameter be
used on the works. Conduits installed within buildings shall be black
enamelled finish except where specified otherwise.

Where installed externally or in damp conditions they shall be galvanised.
Conduit fittings, accessories or equipment used in conjunction with
galvanised conduits shall also be galvanised or otherwise as approved by
the service engineer.

Metal trunking shall be fabricated from mild steel of not less than 18 SWG.
All sections of trunking shall be rigidly fixed together and attached to the
framework or fabric or the building at intervals of not less than 1.2m.
Joint trunking shall not overhang fixing points by more than 0.5m.

All trunking shall be made electrically continuous by means of 25 x 3mm
copper links across each joint and where the trunking is galvanised, the
links shall be made by galvanised flat iron strips.

All trunking fittings (i.e. bends, tees, etc) shall leave the main through
completely clear of obstructions and continuously open except through
walls and floors at which points suitable fire resisting barriers shall be
provided as may be necessary.

The inner edge of bends and tees shall be chamfered where cables larger
than 35mm? are employed.

Where trunking passes through ceilings and walls the cover shall be solidly
fixed to 150mm either side of ceilings and floors and 5S0mm either side of
walls.

Screws and bolts securing covers to trunking or sections of covers together
shall be arranged so that damage to cables cannot occur either when fixing
covers or when installing cables in the trough.

Where trunking is used to connect switchgear of fuseboards, such
connections shall be made by trunking fittings manufactured for this
purpose and not by multiple conduit couplings.

Where vertical sections of trunking are used which exceed 4.5m in length,
staggered tie off points shall be provided at 4.5m intervals to support the
weight of cables.

Unless otherwise stated, all trunking systems shall be painted as for
conduit.
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Where a wiring system incorporates galvanised conduit and trunking, the
trunking shall be deemed to be galvanised unless specified otherwise.

The number of cables to be installed in trunking shall be such as to permit
easy drawing in without damage to the cables, and shall in no
circumstances be such that a space factor of 45% is exceeded.

Conduit and trunking shall be mechanically and electrically continuous.
Conduit shall be tightly screwed between the various lengths so that they
butt at the socketed joints. The internal edges of conduit and all fittings
shall be smooth, free from burrs and other defects.

Oil and any other insulating substance shall be removed from the screw
threads; Where conduits terminate in fuse-gear, distribution boards,
adaptable boxes, non-spouted switchboxes, etc., they shall, unless
otherwise stated, be connected thereto by means of smooth bore male
brass bushes, compression washers and sockets.

All exposed threads and abrasions shall be painted using an oil paint for
black enamelled tubing and galvanising paint for galvanised tubing
immediately after the conduits are erected.

All bends and sets shall be made cold without altering the section of the
conduit. The inner radius of the bed shall not be less than four(4) times
the outside diameter of the conduit. Not more than two right angle bends
will be permitted without the inter-position of a draw-in-box.

Where straight runs of conduit are installed, draw-in-boxes shall be
provided at distances not exceeding 15mm. No tees, elbows, sleeves, either
of inspection or solid type, will be permitted.

Conduit shall be swabbed out prior to drawing in cables, and they shall be
laid so as to drain of all condensed moisture without injury to end
connections.

Conduits and trunking shall be run at least 150mm clear of hot water and
steam pipes, and at least 75mm clear of cold water and other services
unless otherwise approved by the services engineer.

All boxes shall conform to KS 04 — 668: 1986, to be of malleable iron, and
black enamelled or galvanised according to the type of conduit specified.
All accessory boxes shall have threaded brass inserts.

Box lids where required shall be heavy gauge metal, secured by means of
zinc plated or cadmium plated steel screws.

All adaptable boxes and lids of the same size shall be interchangeable.
Boxes used on surface work are to be tapped or drilled to line up with the
conduit fixed in distance type saddles allowing clearance between the
conduit and wall without the need for setting the conduit.
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Where used in conjunction with mineral insulated copper sheathed cable,
galvanised boxes shall be used and painted after erection.

Draw-in boxes in the floors are generally to be avoided but where they are
essential they must be grouped in positions approved by the services
engineer and covered and by the suitable floor traps, with non-ferrous
trays and covers.

The floor trap covers are to be recessed and filled in with a material to
match the floor surface.

The Sub-contractor must take full responsibility for the filling in of all
covers, but the filling in material will be supplied and the filling carried out
by the main building contractor.

Where buried in the ground outside the building the whole of the buried
conduit is to be painted with two coats of approved bitumastic composition
before covering up.

Where run on the surface, unpainted fittings and joints shall be painted
with two coats of oil bound enamel applied to rust and grease free
metalwork.

Testing On Site

The Sub-contractor shall conduct during and at the completion of the
installation and, if required, again at the expiration of the maintenance
period, tests in accordance with the relevant section of the current edition
of the Regulations for the electrical equipment of buildings issued by the
[.LE.E of Great Britain, the Government Electrical Specification and the
Electric Supply Company’s By-Laws.

(a) Tests shall be carried out to prove that all single pole switches are

installed in the ‘live’ conductor.

(b) Tests shall be carried out to prove that all socket outlets and switched
socket outlets are connected to the ‘live’ conductor in the terminal
marked as such, and that each earth pin is effectively bonded to the
earth continuity system. Tests shall be carried out to verify the
continuity of all conductors of each Ting’ circuit.

(c) Phase tests shall be carried out on completion of the installation to
ensure that correct phase sequence is maintained throughout the
installation. Triplicate copies of the results of the above tests shall be
provided within 14 days of the witnessed tests and the Sub-contractor
will be required to issue to the service engineer the requisite certificate
upon completion as required by the regulations referred to above.

(d) Any faults, defects or omissions or faulty workmanship, incorrectly

positioned or installed parts of the installation made apparently by

R -



such inspections or tests shall be rectified by the Sub-contractor at his
own expense.

() The Sub-contractor shall provide accurate instruments and apparatus
and all labour required to carry out the above tests. The instruments
and apparatus shall be made available to the services engineer to
enable him to carry out such tests as he may require.

The Sub-contractor shall generally attend on other contractors employed

on the project and carry out such electrical tests as may be necessary.

The Sub-contractor shall test to the services engineer’s approval and as

specified elsewhere in this specification or in standards and regulations

already referred to, all equipment, plant and apparatus forming part of the
works and before connecting to any power or other supply and setting to
work.

Where such equipment, etc., forms part of or is connected to a system

whether primarily or of an electrical nature or otherwise ( e.g. air

conditioning system) the Sub-contractor shall attend on and assist in
balancing, regulating testing and commissioning, or if primarily an
electrical or other system forming part of works, shall balance, regulate,
test and commission the system to the service engineer’s approval.
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SECTION VI - DRAWINGS

Drawings shall be issued once the contract agreement has been signed.
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FORM OF TENDER

To: The Vice Chancellor,

Kibabii University,

P.O. Box 1699-50200

Bungoma.
Dear Sir,
Supply, Install, Test and Commission Electrical Works at the Students
Centre at Kibabii University.
In accordance with the Instructions to Tenderers, Conditions of Contract,
Specifications and Bills of Quantities for the execution of the above named Works,
we, the undersigned offer to construct, install and complete such Works and
remedy any defects therein for the sum of:

KShS. i [Amount in figures]

........................................................................... [Amount in words]

We undertake, if our tender is accepted, to commence the Works as soon as is
reasonably possible after the receipt of the Employer’s notice to commence, and to
complete the whole of the Works comprised in the Contract within a period of Fifty
Two (52) Weeks.

We agree to abide by this tender for a period of 120 days from the date of tender
opening and shall remain binding upon us and may be accepted at any time

before that date.
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Unless and until a formal Agreement is prepared and executed this tender
together with your written acceptance thereof, shall not constitute a binding
Contract between us.

We understand that you are not bound to accept the lowest or any tender you may
receive.

Dated this .......ccccevvennen. day of ..ocvveviiiniiinnin, 20.....

Signature ...................... Name; ..oeveiiiiiiiiieeieee

in the capacity of ......coooiiiiiii

duly authorized to sign tenders for and on behalf of:

.................................................................................. [Name of Tenderer]
O et [Address of Tenderer]
PIN NO. ettt
VAT CERTIFICATE NO. t.eiiiiiiiiiiiiieeeeeeeeeeee
Witness: NAME .o

AdAIess .oneiiiiii

SIgNAtUTE .ouviniiniiiii e
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FORM OF AGREEMENT

THIS AGREEMENT is made the ................ day of .«
TS T Y o (hereafter called “the
Employer”) of the one part and ..cccceeeeeiececieiececieieiecieiececececannns of P.O. BOX
........................................ (hereafter referred to as “the Contractor”) of other
part.

WHEREAS the Employer is desirous that the Contractor executes
................................. (hereinafter called “the Works”) located in the ...................,
and the Employer has accepted the tender submitted by the Contractor for the
execution and completion of such works and the remedying of any defects therein
for the fixed Contract Price of Kshs................... (Kenya Shillings

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

2. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred
to.

2. The following documents shall be deemed to form and shall be read and

construed as part of this agreement i.e.

i.  Letter of Notification of Award

ii. Letter of Acceptance

iii. Form of Tender

iv. Conditions of Contract and Appendix to Conditions of Contract.
v. Specifications

vi. Drawings

vii. Priced Bills of Quantities.

3. In consideration of the payments to be made by the Employer to the Contractor
as hereinafter mentioned, the Contractor hereby covenants with the Employer
to execute and complete the works and remedy any defects therein conformity
to the provisions of the contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the works and the remedying of defects therein,
the Contract price or such other sums as may become payable under the
provisions of the Contract at the times and in the manner prescribed by the
Contract.

IN WITNESS whereof the parties herein have caused this Agreement to be
executed the day and year first before written.

The common Seal Of......oouiiiiiii e e
Was hereunto affixed in the presence of...........ooiiiiiiiiiiiiiiiiiin,
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Signed sealed, and delivered by the said.........c.cocevviiiiiiiiiiiiiiiiin,
Binding signature of EmMpPlOyer........ccouiiiiiiiiiiiii i

Binding signature of the Contractor...........c.cooiiiiiiiiiiiiiiiiiiiien,

In the presence of
(1) NAIIE c.enitii i e

AQATESS. et e

SIZNATUTE. ettt e
[ A =1 0 s T Pt

AQAIESS. et

SIZNATUTE...uiitiiiii i e
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FORM OF TENDER SECURITY

WHEREAS .. e (hereinafter called “the Tenderer”) has
submitted his tender dated ......................... To Supply, Install, Test and
Commission Electrical Works at the Students Centre at Kibabii University.
KNOW ALL PEOPLE by these presents that WE ...,
Having our registered office at ........coiiiiiiiiiii
(hereinafter called “the Bank’), are bound unto ............cc.oooiiiiiiiiiiiiiiiiinnn.
(hereinafter called “the Employer”) in the sum of Kshs........c..ooooiiiiiiiin,
for which payment well and truly to be made to the said Employer, the Bank binds
itself, its successors and assigns by these presents sealed with the Common Seal
of the said Bank this ............... Day of coooviniiiiiii 20 .........

THE CONDITIONS of this obligation are:

If after tender opening the Tenderer withdraws his tender during the period of
tender validity specified in the instructions to Tenderers

Or

If the Tenderer, having been notified of the acceptance of his tender by the
Employer during the period of tender validity:

fails or refuses to execute the form of Agreement in accordance with the
Instructions to Tenderers, if required, or

fails or refuses to furnish the Performance Security, in accordance with the
Instructions to Tenderers;

We undertake to pay to the Employer up to the above amount upon receipt of his
first written demand, without the Employer having to substantiate his demand,
provided that in his demand the Employer will note that the amount claimed by
his is due to him, owing to the occurrence of one or both of the two conditions,
specifying the occurred condition or conditions.

This guarantee will remain in force up to and including Thirty (30) days after the

period of tender validity, and any demand in respect thereof should reach the
Bank not later than the said date.

(Witness) (Seal)

e



PERFORMANCE BANK GUARANTEE

To: The Vice Chancellor,
Kibabii University,
P.O. Box 1699-50200,

Bungoma.
Dear Sir,
WHEREAS ... (hereinafter called “the Contractor”) has
undertaken, in pursuance of Contract No. .............cooiiiiiiiini. dated ..................
0 EXECULE .ovviiiii i (hereinafter called “the Works”);

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the
sum specified therein as security for compliance with his obligations in
accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to
you, on behalf of the Contractor, up to a total of:

Kshs. ciiiiiiii (amount of Guarantee in figures)

Kenya Shillings ...ouuiuiiiiiii e et
......................................................................... (amount of Guarantee in words),
and we undertake to pay you, upon your first written demand and without cavil or
argument, any sum or sums within the limits of Kenya Shillings ..........................
.......................................................................... (amount of Guarantee in words)
as aforesaid without your needing to prove or to show grounds or reasons for your
demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the
Contractor before presenting us with the demand.

We further agree that no change, addition or other modification of the terms of the
Contract or of the Works to be performed thereunder or of any of the Contract
documents which may be made between you and the Contractor shall in any way
release us from any liability under this Guarantee, and we hereby waive notice of
any change, addition, or modification.

This guarantee shall be valid until the date of issue of the Certificate of
Completion.

SIGNATURE AND SEAL OF THE GUARANTOR ..cooiiiiiiiiee,
Name Of BankK .ooooooiiiiiiiii
YAV (o § 011 R
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QUALIFICATION

1.

INFORMATION

Individual Tenderers or Individual Members of Joint Ventures

1.1

1.2

LEGAL STATUS OF TENDERER

Constitution or legal status of tenderer (attach copy of Incorporation
Certificate or registration of business);

Place of registration:
Principal place of business

Power of attorney of signatory of tender

TOTAL ANNUAL VOLUME OF CONSTRUCTION WORK
PERFORMED IN THE LAST FIVE YEARS

YEAR

VOLUME

Currency

Value

2019

2018

2017

2016

2015
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1.3 CONTRACTS COMPLETED IN THE LAST FIVE (5) YEARS

Work performed on works of a similar nature (Electrical Works), complexity
and volume over the last 5 years. (Copies of Completion Certificates and
contacts of Project Manager MUST be attached)

PROJECT NAME

NAME OF
CLIENT AND
PROJECT
MANAGER

TYPE OF VALUE OF
WORK AND CONTRACT
YEAR OF (Kshs.)
COMPLETION

I certify that the above works were successfully carried out and completed

by ourselves.

Signature

e .



1.4 SCHEDULE OF ON-GOING PROJECTS

Details of on-going or committed projects, including expected completion

date.(Copies of Notification of Award and or Contract Agreements and name
and contact of the Project Manager MUST be attached)

PROJECT
NAME

NAME OF
CLIENT AND
PROJECT
MANAGER

CONTRACT
SUM (KSHS)

%
COMPLETION

START AND
COMPLETION
DATE OF
PROJECT

I certify that the above works are currently being carried out by ourselves.

Signature

JECEABT UNIVERSITY STUDENTS CENTRE]
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1.5 SCHEDULE OF MAJOR ITEMS OF CONTRACTOR’S EQUIPMENT
PROPOSED FOR CARRYING OUT THE WORKS

Details of contractor’s equipment to be used in carrying out the works. (Attach
copies of Log books, Lease agreements or and other Valid documentary evidence)

ITEM OR
EQUIPMENT

DESCRIPTION, MAKE
AND AGE

CONDITION i.e.

New, Good, Poor
(provide picture
where applicable)

OWNERSHIP
i.e. owned or
leased
(provide
evidence)
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1.6 KEY PERSONNEL

Quualifications and experience of key personnel Proposed for administration
and execution of the Contract. (Attach CV, copies of letter of engagement to
the bidding company and copies of Academic and Professional certificates
which MUST be signed by owners of the certificates in blue ink with
telephone contact for them to be valid)
(Note: The persons herein indicated shall be subject to approval by the
Project Manager to administer the project.)

POSITION NAME HIGHEST YEARS OF YEARS OF

ACADEMIC AND | EXPERIENCE | EXPERIENCE
PROFESSIONAL | (GENERAL) IN
QUALIFICATION PROPOSED
POSITION
I certify that the above information is correct.
Title Signature Date
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1.7 FINANCIAL REPORTS FOR THE LAST THREE YEARS (2017,

2018 and 2019)
(Balance sheets, Profits and Loss Statements, Auditor’s reports,
etc.
List below and attach copies)

1.

2.

10
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1.8 EVIDENCE OF ACCESS TO FINANCIAL RESOURCES TO
MEET QUALIFICATION REQUIREMENTS.

(Cash in Hand, Lines of credit, etc. List below and attach copies of
supportive documents.)
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1.9 NAME, ADDRESS AND TELEPHONE, EMAILS OF BANKS

(This should be for banks that may provide reference if contacted by

the Employer)

NAME

ADDRESS

TELEPHONE

EMAIL
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1.10 STATEMENT OF COMPLIANCE

a) I confirm compliance of all clauses of the General Conditions, General
Specifications and Particular Specifications in this tender.

b) I confirm I have not made and will not make any payment to any
person, which can be perceived as an inducement to win this tender.

Signed: ...ooiiiiii for and on behalf of the Tenderer

Official Rubber Stamp: ....oociuiiriii e

e R



1.11 PROPOSED PROGRAM (WORK METHOD AND SCHEDULE)
FOR THE WHOLE OF THE WORKS.

87



1.12 JOINT VENTURES

The information listed in 1.1 — 1.10 above shall be provided for each
partner of the joint venture.

The information required in 1.11 above shall be provided for the joint
venture.

Attach the power of attorney of the signatory(ies) of the tender
authorizing signature of the tender on behalf of the joint venture

Attach the Agreement among all partners of the joint venture ( and
which is legally binding on all partners), which shows that:

a) all partners shall be jointly and severally liable for the execution
of the Contract in accordance with the Contract terms;

b) one of the partners will be nominated as being in charge,
authorized to incur liabilities and receive instructions for and

on behalf of any and all partners of the joint venture; and

c) the execution of the entire Contract, including payment, shall
be done exclusively with the partner in charge.

e R



1.13 TENDER QUESTIONNAIRE
Please fill in block letters.
1. Full names of tenderer

---------------------------------------------------------------------------------------------------

2. Full address of tenderer to which tender correspondence is to be sent
(unless an agent has been appointed below)

3 Telephone number (s) of tenderer
4 Telex address of tenderer
S. Name of tenderer’s representative to be contacted on matters of the tender

during the tender period

0. Details of tenderer’s nominated agent (if any) to receive tender notices. This
is essential if the tenderer does not have his registered address in Kenya
(name, address, telephone, telex)

Signature of Tenderer

Make copy and deliver to: (Name of Employer)

e R



1.14 CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a),
2 (b) or 2 (c) and 2 (d) whichever applies to your type of business.

You are advised that it is a serious offence to give false information on this Form.

Part 1 — General

BUSINESS NAINE ..oouiiiitiiiiii e
Location of business premises; Country/Town....c..cccevvvienninninan...
Plot NOwuoiiiiii e Street/Road .........coovieiiiiiiinl.
Postal Address.....cooeveviiiiiiiiiiinininn. Tel NO .o
Nature Of BUSINESS. . ouuintiiii e e
Current Trade Licence NoO...........ccoevunenen. Expiring date.....................

Maximum value of business which you can handle at any time:

Part 2 (a) — Sole Proprietor

Your name in full.............oooiii AGE.oviiiiiiiii
Nationality.....c.cocvveviviiiniiiiiiniinennn. Country of Origin.....................
*Citizenship details ..oo.iiuiiii i e

Part 2 (b) — Partnership
Give details of partners as follows:

Name in full Nationality  Citizenship Details Shares

Part 2(c) - Registered Company:
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Private or publiC.......couiiiiiiiii
State the nominal and issued capital of the Company-

Nominal KSNS...o.ouiiiiiii e
ISsued KShS. ..o
Give details of all directors as follows:

Namein full. Nationality. Citizenship Details*. Shares.

...................................................................................................
...................................................................................................

...................................................................................................

Part 2(d) — Interest in the Firm:

Is there any person / persons in ............... ......... (Name of Employer) who
has interest in this firm? Yes/No.........cccoovviiinennet. (Delete as necessary)

I certify that the information given above is correct.

(Title) (Signature) (Date)

Attach proof of citizenship
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1.15 DETAILS OF SUB-CONTRACTORS

If the Tenderer wishes to sublet any portions of the Works under any
heading, he must give below details of the sub-contractors he intends to
employ for each portion.

Failure to comply with this requirement may invalidate the tender.
(1) Portion of Works to be sublet: ...........cccooiiiiiiiiinn.

[i) Full name of Sub-contractor
and address of head office: .....vvvviiiiiiiiiiiiiiiiiiiinnns

(i) Sub-contractor’s experience
of similar works carried out
in the last 3 years with
Contract value:

(2) Portion of Works to sublet: ...
(i) Full name of sub-contractor
and address of head office: ...

(i)  Sub-contractor’s experience
of similar works carried out
in the last 3 years with
contract value:

[Signature of Tenderer) Date



LETTER OF NOTIFICATION OF AWARD

Address of Procuring Entity

To:

RE: Tender No.

Tender Name

This is to notify that the contract/s stated below under the above mentioned
tender have been awarded to you.

1. Please acknowledge receipt of this letter of notification signifying your
acceptance.

2. The contract/contracts shall be signed by the parties within 30 days of the
date of this letter but not earlier than 14 days from the date of the letter.
3. You may contact the officer(s) whose particulars appear below on the

subject matter of this letter of notification of award.

(FULL PARTICULARS)

SIGNED FOR ACCOUNTING OFFICER

o R



FORM RB 1
REPUBLIC OF KENYA
PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD
APPLICATION NO................ OF....ccc...... 20.........

AND

Request for review of the decision of the............... (Name of the Procuring Entity) of

............... dated the...day of .............20..........in the matter of Tender No..............of

REQUEST FOR REVIEW
I/We i ,the above named Applicant(s), of address: Physical
address.......c........ Fax No...... Tel. No........ Email ............... , hereby request the Public
Procurement Administrative Review Board to review the whole/part of the above
mentioned decision on the following grounds , namely:-
1.
2.
etc.
By this memorandum, the Applicant requests the Board for an order/orders that: -

1.

2.

etc

SIGNED .......ccevenenenn. (Applicant)

Dated on................ day of ............... /...20

SIGNED
Board Secretary
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SECTION VIII:

TENDER EVALUATION CRITERIA

After tender opening, the tenders will be evaluated in 3 stages, namely:

1
2.
3

1.

. Preliminary Evaluation

Technical Evaluation

. Financial Evaluation.

PRELIMINARY EVALUATION

This stage of evaluation shall involve examination of the pre-qualification
conditions as set out in the Tender Advertisement Notice or Letter of Invitation
to Tender and any other conditions stated in the bid document.

These conditions shall be the following:

1)

2)

3)

4)

5)

6)

7)

Category of Registration with National Construction Authority in Electrical
Works.

Current valid license issued by the National Construction Authority for
Electrical works.

Certificate of incorporation of company or registration of Business in the
Republic of Kenya.

Single Business Permit with relevant County Government where the
tenderers head office resides.

Current Valid Tax Compliance Certificate issued by Kenya Revenue
Authority.

Provision of Valid bid security.

Dully filled Form of Tender.

The Employer may seek further clarification/confirmation if necessary to confirm
authenticity/compliance of the information given as requested above.

The tenderers who do not satisfy any of the above requirements shall be
considered Non-Responsive and their tenders will not be evaluated further.
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2. TECHNICAL EVALUATION

The tender document shall be evaluated based on the Instruction to Tenderers
which states as follows:

In accordance with Instruction to Tenderers, the tenderers will be required to
provide evidence for eligibility of the award of the tender by satisfying the employer
of their eligibility and adequacy of resources to effectively carry out the subject
contract. The tenderers shall be required to fill the Standards Forms provided for

the purposes of providing the required information. The tenderers may also attach
the required information if they so desire.

The award of points in this section shall be as shown below;

PARAMETER MAXIMUM POINTS
1) Statement of Compliance ---------------- oo 1
2) Tender Questionnaire - ---------=----=--mm oo 2
3) Confidential Business Questionnaire -------------=-—--——ocmmomme—— 2
4) Key personnel - -----------mmmmmm e 23
5) Director with majority shareholder of the tenderer------------------- 12
0) Contract Completed in the last Five (5) years - -------------=-—---——-——- 15
7) Schedules of on-going projects —---------=——=mmmmmmmme 10
8) Schedules of contractors equipment -----------==----mmmmmm commm oo 4
9) Audited Financial Report for the last 3 years---------------=—= ———oeo—- 8
10) Evidence of Financial Resources ------------=——=——ommmmmmemee 11
11) Name, Address and Telephone of Banks------------------mcmmmcemee- 1
12) Litigation History-------------=-- oo 4
13) Sanctity of the tender document -------------——-——c oo 3
14) Arrangement of attached documents in prescribed order---------- 4

TOTAL 100
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The detailed scoring plan shall be as shown in table 1 below: -

Item

Description

Point
Scored

Max. Point

Statement of Compliance
Signed and stamped ------------------mmmmmmmmm - 1
Partially filled or not filled-------------------mmmmmmemmmmu 0

ii

Tender Questionnaire Form
Completely filled -------------————cmmmm e 2
Partially filled or not filled ----------------=--—-=oomeo- 0

iii

Confidential Business Questionnaire Form.
Completely filled ----------------mmmmmmmmmre oo 2
Partially filled or not filled-----------------=----o——- 0

iv

Key Personnel to be engaged on the project (Attach CV, copies
of Academic and Professional certificates and appointment
letters)

23

At least 1No. Director of the firm who is;
o Holder of degree in Electrical or Electromechanical
Engineering ----------------—mmmmmm o 5
o Ditto with Diploma--------==--==--=—mmmmmm oo 4
o Ditto with certificate--------------=———com oo 2

o No relevant qualification -------------==--=mmmcmmmcmme - 0

At least 1 No. staff with degree in Electrical or Electromechanical
Engineering;

o With over 10 years relevant experience ------------------ 4

o With over S years relevant experience ------------------- 3

o With under 5 years relevant experience ------------------ 1

At least 2 No. key personnel with Diploma in Electrical or
Electromechanical Engineering
o With over 10 years relevant experience-------------------- 4
o With over 5 years relevant experience -------------------—- 3

o With under 5 years relevant experience ------------------- 1

At least 2 No. key personnel with Certificate in Water Engineering
or plumbing or pipe fitting or building construction

o With over 10 years relevant experience------------------- 3

o With over 5 years of relevant experience------------------ 3

o With under than 5 years’ experience------------------——--- 1

JECEABT UNIVERSITY STUDENTS CENTRE]
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Item Description Point Max.
Scored | Point
v Director with majority shareholder of the tenderer (attach 12
evidence)
Director with majority shareholder of tenderer being a youth, woman
or a physically challenged person ---------=--==-———-—cmmmmmmmm 12
Majority shareholder of company being person of more than 35 years-
___________________________________________________________________________________ 0
vi At least 3No. Contracts completed in the last five (5) years (2016- 15
2020). Completion Certificates and it corresponding award letter
for each project MUST be attached for the project to be
considered Valid under this criteria)
o Project of Electrical works worth more than Kshs.15 Million---5
o Project of Electrical works worth between Kshs.15 Million and
Kshs. 7Million------------- - e 4
o Project of Electrical works worth between Kshs. 7 Million and
Kshs. 3Million ----------==--—mmmmmmmm - - --3
o Projects of Electrical works less than Kshs. 3 Million------------ 1
vii At least 2 No. On-going projects. Notification of award or Contract 10
Agreement or Local Purchase order of each project MUST
be attached for the project to Valid under this criteria.
o Project of Electrical works worth more than Kshs.15 Million----5
o Project of Electrical works worth between Kshs. 15 Million and
Kshs. 7 Million ------=-==mmmmm oo oo 4
o Project of Electrical works worth between Kshs. 7 Million and
Kshs. 3 Million ------====mmm oo oo 3
o Projects of Electrical works less than Kshs. 3 Million ----------- 1
viii Schedules of contractors equipment and transport (proof of
ownership by the company or Director MUST be attached. 4
o Pick Truck: -=-—==-—mm oo 1
o At least 2No. Voltmetre: ------------------mmmmmm 1
o Atleast 1No. Multifunction insulation tester: ----------------- 1
o Atleast 1 No. Concrete Drill: -------=-—=mmmmmmmmm e 1
ix Annual audited financial reports or Bank statements of 8
January to December indicating annual turnover for the
years 2017, 2018 & 2019 (copies of audited reports or
Bank statements MUST be attached)
o At least one of the annual turnover greater than 20 Million -- 8
o At least one of the annual turnover less than Kshs. 20 Million
but greater than Kshs. 10Million --------------------mcmmmmmome - 6
o At one of the annual turnover less than Kshs. 10 Million but
greater than Kshs. 5 Million -----------—=-—-mmmmmmmomm - 4
o Annual turnover below 5 Million -- e 2
98
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Item

Description

Point
Scored

Max.
Point

Evidence of financial resources (evidence of cash in hand, lines of
credit, overdraft facility MUST be provided)
Gross cash deposit for the last 6 months evidenced from tenderer’s

bank statements from 1st March 2020 to 30th August 2020)

Valid credit lines- letter by the tenderer’s bank or reputable suppliers
to support him for a sum of cash or goods of equivalent cash for
purposes of executing the contract.

Gross Cash deposits of over 10Million -----------==-===--mmccmmmeeeeo - 8
Gross Cash deposits of less than 10Million but more than 5Million--6
Gross Cash deposits of less than S5Million but more than 2Million---4
Gross Cash deposits of less than 2Million-----------=---==——c—mocemeeee 2

Credit lines of more than 10Million-------------====mmmmmmmmmm o 3
Credit lines of less than 10Million but more than SMillion------------ 2
Credit lines of less than 5Million --------====---------mmmmmm oo 1

11

xi

Name, address and telephone of Contractors banks
o Provided---—-mmmmmmmmmme e e 1
o Not provided---------------------—+-+--— -~~~ 0

xii

Litigation History (must be signed and stamped by commissioner
of oaths to be valid)

o Full disclosure ---------------------mmmmmm - -

o Not fully disclosure------------=----—cccooouu- -—-

(@RNN

xiii

Sanctity of tender documents
o Having the document intact (not tampered with in any way and
all pages serialized ---------=-mmmmmmmm o 3
o Having mutilated or modified the tender document or not

serialized some or all pages in tender document--------------- 0

xiv

Arrangement of attached documents in prescribed order

Arrangement as per required order Rt LR et 4

Arrangement not as per required order-----------------mmmcommmme— 0

TOTAL TECHNICAL SCORE

100

JECEABT UNIVERSITY STUDENTS CENTRE]

99




Any bidder who scores 65 points and above shall be considered for financial
evaluation.

Any bidder scoring 64 points or less shall be disqualified at this point and
SHALL NOT procced for further evaluation.

1. FINANCIAL EVALUATION

The evaluation shall be in two sections
1. Arithmetic evaluation.
2. Tender sum comparisons

1. Preliminary examinations.

The preliminary examination in the Financial Evaluation shall be in accordance
with the Instruction to Tenderers.
The parameter to be considered under this section shall be arithmetic errors.

The bid shall be checked for arithmetic errors based on the rates and the total
sums indicated in the bills of quantities.

Confirmation shall be sought in writing from the tenderers whose tender sums will
be determined to have a significant arithmetic error to their disadvantage, to
confirm whether they stand by their tender sums. The error shall be treated as per
Instructions to Tenderers.

Non compliance with the above shall lead to automatic disqualification from
further evaluation.

Discount if any shall be treated as an error in pursuant to Instructions to
tenderers.

1. Tender Sum Comparisons.

Item Description

1 The tender sums shall be ranked from the lowest tender sum to the
highest tender sum where the bidders with the lowest being ranked
No.1

CONCLUSION

The tenderers shall be ranked from No.1l being the tenderer with the lowest
tender sum.



RECOMMENDATION.

The evaluation committee shall carry out due diligence to establish authenticity of
documents submitted for the tenderer ranked No.1. If the evaluation committee
establishes that the information given was authentic then shall recommend the
bidder for award of tender. But if some information provided by the said bidder
cannot be authenticated then the evaluation committee shall disqualify the bidder
and proceed to carry out due diligence for the second lowest ranked bidder to
authenticate the information submitted in his tender documents. If the committee
finds that the information given in document are authentic then shall recommend
the tenderer for award of tender, but if the information cannot be authenticated
then the evaluation committee shall recommend the tender to be re-advertised.



PRESCRIBED ORDER OF ARRANGEMENT OF ATTACHED DOCUMENTS

1)
2)
3)
4)
S)
6)
7)
8)
9)
10)
11)
12)

13)

Copy of NCA Registration certificate.
Copy of NCA practicing License.
Copy of Certificate of incorporation of company or registration of Business.
Copy of Single Business Permit.
Copy of Tax Compliance Certificate.
Bid security.
Key personnel documents.
Completed contract documents.
Ongoing project contracts.
Schedule of equipment documents.
Copies of Audited accounts and bank statements.
Copy of 6 month bank account statements.

Copies of Letters of credit from bankers.



SECTION E:
BILL OF QUANTITIES

PREAMBLE AND NOTES TO BILLS OF QUANTITIES
1. These Bills of Quantities form part of the Contract Documents and are to be
read in conjunction with the conditions of Contract, Standard and Special

Specification and Drawings.

2. The quantities set forth in the Bills of Quantities are believed to represent
the character of the work to be carried out. There is no guarantee to the
Contractor that he will be required to carry out the quantities of work
indicated under any one particular item or group of items in the Bills of
Quantities, though on the Contract as a whole the quantities are believed to

represent the overall value of the work to be carried out.

3. The prices and rates inserted in the Bills of Quantities will be used for
valuing the work executed and the Engineer will measure the whole of the

works executed in accordance with the Contract.

4. The prices and rates inserted in the bills of quantities are to be the full
inclusive costs of the works described under the items, complete in place
and in accordance with the Specification and Drawings including costs and
expenses which may be required in and for the construction of the works
described, together with any temporary works and installations which may
be necessary and all general risks, liabilities and obligations set forth or

implied in the Documents on which the Contract is based.



. The brief description of the items given in the Bills of Quantities are purely
for the purpose of identification and in no way modify or supersede the
detailed descriptions given in the Conditions of the Contract, Specifications
or Drawings and Special Specification for the full directions and

descriptions of work and materials.

. A price or rate is to be inserted, in ink against each item in the Bills of
Quantities, whether quantities are stated or not, and if the Tenderer
includes the cost of a particular item elsewhere in his rates or prices, he
shall insert in the word “nil” against both the rate and extension of that
particular item. Should the Tenderer omit to price an item, then it will be
assumed that he has included the cost of the item elsewhere in his rates or

prices.

. No alteration shall be made to the Bills of Quantities and no extra item shall
be inserted. The Tenderer shall satisfy himself that the Contract Sum
arrived at by pricing the quantities and items given is sufficient
compensation for constructing and maintaining the whole of the works in

accordance with the Contract Documents.

. For the purpose of payment by Interim Certificate of “Lump Sum” items the
Engineer may assess the portion of the work completed on the “Lump Sum”
items and allow for payment the portion of the “Lump Sum” he deems fair
and reasonable. The total of all portions allowed shall not exceed the “Lump
Sum”. All interim payments shall be subject to the retention stipulated in

the Contract Documents.

. During construction the unit rate established for an item in one Bill of
Quantities may be used as a basis for establishing a unit rate for similar
work in another Bill of Quantities which contains no unit rate for the said

item.



10. The Contractor will be provided by Employer with all that land
occupied by the Permanent Works including the specified working width for
pipe laying and the costs of compensation and entry upon land will be paid

from Provisional Sums.

11. It shall be the responsibility of the Contractor to arrange for the
removal of, or alteration to, services where necessitated by the Works.

Incurred costs being paid by the Employer.

12. Quantities for site clearance stripping and spreading shall be based

on the horizontal projection of the area cleared or stripped.

13. The rates for excavation items shall include inter alia for setting aside
spoil for reuse in the Works or disposing to approved tips, except where

otherwise provided for in the Bills of quantities.

14. Generally, the excavation items are based on volume for structures
and on linear measurement for certain pipelines. One or more items may
cover the works. The rates shall include as appropriate for:-

a) Breaking through surfaces; handling different classes of material
separately: excavation beyond the net plan area of the foundations for
working space and for battering or timbering etc

b) Timbering

c) Dealing with water

d) Backfilling as specified

e) Disposal of surplus spoil

Measurement of the volume in pipe trench will be measured from ground
level to the invert of the trench. Measurement for other excavations will be
to the size which is required to accommodate the permanent work. A

tenderer shall accordingly allow in his prices for any amount of extra



excavation which may be necessary for working space to complete the work

to the satisfaction of the Engineer.

Items are included for “Extra for Rock” on a volume basis. The rates shall
include for Breaking out and any other additional costs and the items shall
apply to work encountered within measured excavation. Different
classifications may be billed separately. Rock shall be measured as a
volume calculated from the thickness encountered within the plan area of a
mass excavation, within the plan dimensions of a structure, or within the
notional width of a trench. Timbering left in excavations shall only be

measured for payment where it is specified or ordered by the Engineer.

15. When the site of any particular item of Works has been sufficiently
cleared of trees, undergrowth etc. and before any excavation or filling has
been carried out, the Contractor shall carry out survey under the
supervision of Engineer’s Representative to take, record and agree adequate
ground levels. The data so obtained shall be used as a basis for the

computation of excavation and filling.

16. The volume of fill will be measured net to the finished levels as shown

on the drawings or as amended by the Engineer.

17. All reinforcement will be paid for on the basis of its computed weight
except for reinforcement that will be paid for on the basis of the area placed.
The unit rates inserted in the Bills of Quantities shall include for all
necessary cutting, bending and fixing, and all additional bars which may be
required as spacer supports and lacings and also for all soft iron tying
wires, fixing clips of approved pattern and manufacture and chairs. The
cost of all temporary works including clips, chairs etc. shall be included in

the rates for the reinforcing steel.



The weight for reinforcing bars shall include for all hooked or bent ends as
per the bending schedule. Rates for fabric reinforcement or other

reinforcement shall include for all laps, cuttings to size, bending and waste.

18. The rates for concrete shall include for making and testing
preliminary test cubes, for making works test cubes and forwarding them to
the Testing Engineer, forming the concrete to the slopes and falls shown on
the drawings and any additional concrete used in excess of the net
requirements. The rates shall also include for forming construction joints,
for protection, for curing, for the rubbing down of exposed surfaces of
concrete after removal of formwork and for floating or brushing of other

exposed surfaces where this is required.

19. The rates for precast concrete paving shall include for all cutting,

bending, jointing and laying to falls.

20. The rates for precast concrete edging and kerbs shall include for
formwork, concrete bed and backing, all cutting, bedding, jointing and

laying to falls.

21. The rates for formwork shall include for fillets and chamfers up to
50mm wide on the spay, coating to prevent adherence of concrete and the
provision of temporary openings to facilitate inspection and cleaning. Rates
shall also be inclusive of all necessary box outs and cut outs for holes up to

1 square metre.

The rates for forming rebates in concrete walls etc shall include for forming
pockets for the fish tail fixing cleats where required. Deductions from
formwork quantities will be made for openings more than 1 square metre in

area.



22. Formwork for upper surfaces inclined at 15 degrees or less to the
horizontal is not measured and the cost of any such formwork used will be

deemed to be included in the relevant concrete item rate.

23. Wrought formwork where specified will be measured to 150mm below

final ground level.

Abbreviations

E.O - Extra Over
Avg - Average

Max - Maximum

Min - Minimum

n.e. - Not Exceeding
mm - Millimeters

lm - Linear Metres
sm - Square Metres
cm - Cubic Metres
Ha - Hectares

No - Number

Drg. - Drawing

Kg - Kilogram

H.T. - High Tensile
M.S. - Mild Steel

B.L - Bitumen Lined
C.I. - Cast Iron

D.I. - Ductile Iron
UPVC - Unplasticised Polyvinyl Chloride
G.I. - Galvanized Iron
G.M.S. - Galvanized Mild Steel
P.E.H. - Palothyene

Hr. - Hour



31.The rates for metal work shall include for bolts, nuts, washers and rawl
bolts, fixing as Specified or in accordance with the manufactures
instructions and rectifying as specified any parts of the painted, coated or

galvanized surface that may be damaged either before or after erection.

32.The rate for fixing penstocks and flap valves etc. shall include for bedding
and grouting, testing for water tightness, greasing all working parts and
leaving in good working order: where the item includes supply, the rates
shall also include for supplying drawings for approval before manufacture is

commenced.

Sewers, Drains and Pipelines

The rates for pipes, pipe work specials shall include for supply of all
materials, setting of concrete blocks and hardwood wedges where specified,
provide any temporary support that may be necessary, preparing ends of
pipes for jointing and all labour in jointing, protection to detachable joints,
cleaning pipelines and rectifying as specified any damage to surface coating.
The rates shall also include for all cutting of pipes consequent upon
structures, specials and fittings being construction in the designated

positions.

33.The rates for concrete surround, bed and haunching to pipes, concrete in
anchor blocks to pipes, and to gulley pots shall include for all formwork
required and for any additional concrete the Contractor may place for his

own convenience or by reason of the method or carrying out the work.

Prime Cost Items

34. Attendance on nominated Sub-Contractors shall include for all or any of

the following as appropriate; labour, materials and plant required for taking



delivery, carting, storing, hoisting and builders work entailed in fixing,
erecting and installing as specified or in accordance with the manufactures

instructions and all overheads and profits.

35. When, in the opinion of the Engineer, it is reasonable to expect the
Contractor to price the attendance item it will be so included in the Bills of
Quantities in all other cases it will form the subject of a Provisional Sum to

be expended on a Day works basis.

36. Profit shall include for establishment charges, profit and any other costs

not included in the attendance item.

The rates for the supply for any mechanical and electrical equipment shall

include for witnessed works as directed by the Engineer.

a) Provide —shall mean all costs to cover purchase of materials in good
condition, services for transaction with supplier, supervision, and
transport to site or works all charges for rental, consumptions, overheads
and profits throughout the Contract. It shall also include for all

maintenance, insurance, handling and storage whenever applicable.

b) Excavate for- shall mean handling of any material from its incumbent
position intended for specified work shown in the drawings or directed by
the Engineer and backfilling and compacting part of material after laying
of pipes, and cart away remaining to tips to be provided by the Contractor.
The cost for this work shall include all survey, supervision, labour, tools
machinery, protection of work, pumping, insurances and overheads and

profits.



c) ‘Laying™ shall cover all work necessary for placing an object or materials
to true line and level and level specified in a drawing or as directed by the

Engineer.

d) ‘Jointing™ shall mean process of fixing specified material, pipes, fittings
and specials together using appropriate tools, materials, labour and
machinery. It should cover for all work necessary to provide matching of
opposite parts in size, shape, and position indicated and clamps, settings

and holders to hold firmly.

e) ‘Testing-shall mean provision of all materials, apparatus, labour,
machinery, charges for the media or chemical to be used and their
transport, repair of object to be tested if required, re-testing, excavation of
any part for visual inspection, erection of any type all until the object has

been certified as having passed the required test satisfactorily.

f) ‘Install’-shall include for all work requirements stipulated for “laying and
jointing”

38. Government Taxes

a) Tenderers to include in their rates for 16% V.A.T., all duties and other
statutory taxes as no claim on the same shall be allowed.

b) Tenderers should note that the Employer will deduct 3% of the contract
being withholding tax and will be remitted directly to the commissioner of
Income Tax.

39. Pricing of Preliminaries Items.

Prices will be inserted against item of preliminaries in the contractor’s Bills of
Quantities and specification. Where the contractor fails to insert his price in
any item he shall be deemed to have made adequate provision for this on
various items in the Bills of Quantities. The preliminaries form part of this
contract and together with other Bills of Quantities covers for the costs



involved in complying with all the requirements for the proper execution of the
whole of the works in the contract.



SCHEDULE OF UNIT RATES

. The tenderer shall insert unit rates against the items in the following
schedules and may add such other items as he considers appropriate.

2. The unit rates shall include for supply, transport, insurance delivery to
site, storage as necessary, assembling, cleaning, installing, connecting,
profit and maintenance in defects liability and any other obligation under
this contract.

3. The unit rates will be used to assess the value of additions or omissions
arising from authorized variations to the contract works.

4. Where trade names or manufacturer’s catalogue numbers are mentioned
in the specification the reference is intended as a guide to the type of

article or quality of material required.

Alternative brands of equal and approved quality will be accepted.



SCHEDULE OF UNIT RATES

No DESCRIPTION UNIT RATE
(Ksh)
1 (a) 1.5mm sq. x 3 core PVC insulated flexible copper cable m
(b) 2.5mm sqg. x 3 core PVC insulated flexible copper cable m
(c) 2.5mm sqg. x 4 core PVC insulated flexible copper cable m
(d) 4.0mm sq. x 3 core PVC insulated flexible copper cable m
(e) 4.0mm sqg. x 4 core PVC insulated flexible copper cable m
(f) 6.0mm sq. x 3 core PVC insulated flexible copper cable m
(g) 6.0mm sq. x 4 core PVC insulated flexible copper cable m
2 (a) 6 mm sq. x 2 core PVC/SWA/PVC cable. m
(b) 10mm sq. x 2 core PVC/SWA/PVC cable. m
() 6 mm sq. x 3 core PVC/SWA/PVC cable. m
(d) 10mm sq. x 3 core PVC/SWA/PVC cable. m
(e) 16mm sq. x 3 core PVC/SWA/PVC cable. m
3 () 200mm diameter H/G pitch fibre duct m
(b) 250mm diameter H/G pitch fibre duct m
4 240V AC x 4 Way extension socket, with each way switched
on/off independently and pilot lamp c/w surge protection No
facility.
(a) 160A TPN MCCB as Merlin Gerin No
S (b) 200A TPN MCCB as Merlin Gerin No
(c) 250A TPN MCCB as Merlin Gerin No
(d) 300A TPN MCCB as Merlin Gerin No
(a) 4 way Consumer Unit as CRABTREE No
6 (b) 6 way Consumer Unit as CRABTREE No
(c) 8 way Consumer Unit as CRABTREE No
(d) 10 way Consumer Unit as CRABTREE No
(e) 20 Way TP Distribution Board as CRABTREE No
(a) 32A TPN switchfuse as MEM No
7 (b) 63A TPN switchfuse as MEM No
(c) 100A TPN switchfuse as MEM No
(d) 200A TPN switchfuse as MEM No
3 (@) 20A TP Isolator as MEM No
(b) 32A TP Isolator as MEM No
114
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1.0

2.0

3.0

TECHNICAL SCHEDULE
OF
ITEMS TO BE SUPPLIED

The technical schedule shall be submitted by tenderers to facilitate and
enable the Project Manager to evaluate the tenders especially where the
tenderer intends to supply or has based his tender sum on equipment
which differs in manufacture, type or performance from the specifications
indicated by the Project manager.

The filling of this schedule forms part of Technical Evaluation of the tenders,
and bidders shall therefore be required to indicate the type/make and
country of origin of all the materials and equipments they intend to offer to
the employer in this schedule.

Any bid returned with unfilled Technical Schedule shall be considered

technically non-responsive; and the bidder shall automatically be
disqualified.



TECHNICAL SCHEDULE OF ITEMS TO BE SUPPLIED

(To be completed by the Tenderer)

ITEM

DESCRIPTION

TYPE/MAKE

COUNTRY OF
ORIGIN

116




BILL OF QUANTITIES



BILL OF QUANTITIES FOR ELECTRICAL WORKS AT THE STUDENTS CENTRE
AT KIBABII UNIVERSITY

UNIT AMOUNT
ITEM DESCRIPTION QTY UNIT | RATE | KSHS
Schedule 1: Preliminaries
A Sub contractors store
Item
B Firm price clause
C Government legislation Item
D Mobilization and demobilization Item
E Working drawings [tem
F Supervision by the Engineer and site Item 150,000
meetings
G Stationary for supervising engineer 20,000
H Attendance to item F and G above

Carried to Collection Summary

1 of 22
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ITEM

DESCRIPTION

QTY

UNIT

UNIT
RATE

AMOUNT
KSHS

Schedule 2: Electrical Installations
(All Provisional)

Ground floor
Supply, install, test and
commission the following;

Lighting points wired in 3x1.5mm?
single core PVC insulated copper
cables drawn in 20mm @ concealed
H/G PVC conduit and all accessories
excluding switches for:

(a) One way switching

(b) Two way switching

10A Ivory type plate switch as M.K.
range or approved equivalent:

(a) 1 Gang 1 Way
(b) 1 Gang 2 Way
(c) 1 Gang 2 Way intermediate

Lighting fittings complete with tubes,
bulbs and all accessories as follows:

(a) 1200mmx18W single batten
LED Tubelight fitting as THORN
or approved equivalent (Type 2).

(b) 600mmx10W single batten LED
Tube light fitting as THORN or
approved equivalent (Type 6).

(c) Semi recessed weatherproof
bulkhead fitting c/w
polycarbonate base and diffuser
15W LED bulb as SAPHIRE

(Type B)

57
29

45
10

22

10

No
No

No
No
No

No

No

No

Carried to Electrical Installation
Collections

2 of 22
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ITEM

DESCRIPTION

QTY

UNIT

UNIT
RATE

AMOUNT
KSHS

Ground floor

(d) Polycarbonate laminate, self-

(e)

()

(8

contained 8W LED IP65 indoor
non-maintained emergency
lighting, minimum 3hrs
duration including integral
control gear as THORN (Type E)

Screwneck spherical fitting
complete with 10W LED bulb as
PHILLIPS or approved
equivalent (Type S).

Circular superclub CD fitting
with polycarbonate body, white
trim opal diffuser & integral
control gear for 15W LED lamps
as Thorn. (Type C)

10Wx225mm@ circular LED
Panel light fitting , Semi
recessed/ Surface for

Passage/Hallways as
THORN.(Type H)

(h) 1200mmx20W single batten

()
0)

LED tube light fitting c/w tube
and waterproof prismatic
diffuser as THORN or approved
equivalent (type WP)

20W LED bollard (Type BL)

S0W LED floodlight (Type FL)

20

13

No

No.

No

No.

No.

No

No.

Carried to Electrical Installation
Collections

3 of 22
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ITEM

DESCRIPTION

QTY

UNIT

UNIT
RATE

AMOUNT
KSHS

Ground floor

13A Ring mains circuit power points
comprising switched socket outlet
wired in 2.5mm? single core PVC
insulated copper cables drawn in
concealed 25mm @ H/G PVC conduit
and all accessories.

(@) 13A Single switched socket outlet
as CRABTREE and all accessories.

(b) 13A Twin switched socket outlet as
CRABTREE and all accessories.

Cooker circuit wired in 3x6.0mm? SC
PVC insulated copper cables drawn in
concealed 32mm @ H/G PVC
conduits.

45A DP cooker control unit with neon
pilot light and an auxiliary 13A socket
outlet as CRABTREE, cooker
connector unit and final connection to
cooker with 2 metres x 6.0mm?
flexible and sheathed twin + earth
cable.

16 way SPN Consumer Unit complete
with 100A integral isolator as
SAPHIRE or approved equivalent.

32

10

22

No.

No.

No.

No.

No.

No.

Carried to Electrical Installation
Collections

4 of 22
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ITEM

DESCRIPTION

QTY

UNIT

UNIT
RATE

AMOUNT
KSHS

10

11

12

13

14

Ground floor

MCB's to be installed in the above
Consumer Unit as follows:-

(i) SA SP MCB

(ii) 10A SP MCB.

(iii) 30A SP MCB.

(iv) SOA SP MCB.

(v) 60A SP MCB

(vi) Single blanking plates

2x16.0mm? + 1x10.0mm? single core
PVCI copper submains cables drawn in
SO0mm@ concealed H/G PVC conduit from
Cable loop in box to Cu A on ground floor.

Standard cable loop box in galvanized
metal complete with cut outs, LUCY
connector and 80A cartridge fuse.

25.0mm?2 x 4 core XLPE/SWA/PVC
armoured copper feeder cable complete
with cable glands and cable lugs from
existing mains distribution board to
cable- loop in box

100A SP MCB for outgoing circuit at the
main distribution board.

Trenching, laying, filling with concrete “
HATARI” cable tiles and backfilling in soft
ground

150mm @ H/G pitch fibre duct across
civil works for service cable.

10

30

30

10

No.

No.

No.

No.

No.

No.

Lot

No.

Carried to Electrical Installation
Collections

5 of 22
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ITEM

DESCRIPTION

QTY

UNIT

UNIT
RATE

AMOUNT
KSHS

15

16

17

18

19

20

Ground floor

Cable markers at points of change of
cable course.

PME comprising 25mm @ x 1500mm
long steel cored copper clad earth
electrode, 6.0mm? single core earth
lead, earth clamp and all accessories
including an inspection pit with
removable concrete cover all to the
requirements of KPLC.

T/V outlet point (at 1800mm AFFL)
wired in 75Q; RG6 coaxial cable,
drawn in 20mm @ H/G concealed PVC
conduit, including aerial on rooftop
and TV outlet plate as MK range.

Two loop intelligent addressable 2 loop
Fire Alarm Control Panel, Surface
Mounted, complete with alarm buzzer
and 72 Hour Battery Back-up and
battery charger as Menvier Catalogue
DF series or approved equivalent.

Outlet for 2 Loop Fire alarm control
panel wired in 3x2.5mm? single core
fire-resistant cables drawn in
concealed 20mm @ H/G PVC conduit
and all accessories including SA fused
unswitched connection unit with neon
light.

Outlet for fire alarm manual/
Automatic call point wired in
3x2.5mm? "firetuff" cables drawn in
concealed 20mm @ H/G PVC conduit
and all accessories.

37

No.

Lot

No.

Lot

Lot

Lot

Carried to Electrical Installation
Collections

6 of 22
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ITEM

DESCRIPTION

QTY

UNIT

UNIT
RATE

AMOUNT
KSHS

21

Ground floor

Fire alarm and detection accessories
as follows:

(a) Fire alarm breakglass as
MENVIER Cat No. MBG 914.

(b) Fire alarm bell as MENVIER Cat
No. MBM 248.

(c) Point ionization Smoke detector as
MENVIER

(d) Heat detector as MENVIER

(e) Ultra-Slim white aluminum bodied
single sided EXIT SIGN with arrow
facing down on engraved fire
retardant acrylic sign blade, for
surface mounting. As OMS, VEWA
or equal and approved. Type EXIT

16

No.

No.

No.

No.

No.

Carried to Electrical Installation
Collections

7 of 22
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ITEM

DESCRIPTION

QTY

UNIT

UNIT
RATE

AMOUNT
KSHS

First Floor

Supply, install, test and
commission the following;

Lighting points wired in 1.5mm 2
single core PVC insulated copper
cables drawn in 20mm @ concealed
H/G PVC conduit and all accessories
excluding switches for:-

(a) One way switching

(b) Two way switching

10A Ivory type plate switch as M.K.
range or approved equivalent:-

(@) 1 Gang 1 Way

(b) 1 Gang 2 Way

(c) 2 Gang 2 Way

Lighting fittings complete with tubes,
bulbs and all accessories as follows:-

(a) 1200mmx20W single batten LED
Tubelight fitting as THORN or
approved equivalent (Type 2).

(b) 10Wx225mm@ circular LED Panel
light fitting , Semi recessed/Surface

for Passagess/Hallways as
THORN.(Type H)

(c) Polycarbonate luminaire, self-
contained 8W LED, IP65 indoor for
non-maintained emergency lighting,
minimum 3hrs duration including
integral control gear as THORN. (Type
E)

14
35

33

11

No.
No.

No.
No.

No.

No.

No.

Carried to Electrical Installation
Collections

8 of 22
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ITEM

DESCRIPTION

QTY

UNIT

UNIT
RATE

AMOUNT
KSHS

First floor

(@) 13A Ring mains circuit power
points comprising switched socket
outlet wired in 2.5mm?2 single core
PVC insulated copper cables drawn in
concealed

25mm @ H/G PVC conduit and all
accessories.

13A twin switched socket outlet as
CRABTREE and all accessories.

(c) 13A Twin switched socket outlet as
CRABTREE and all accessories.

6 way SPN Consumer Unit complete
with 100A integral isolator as
SAPHIRE or approved equivalent.

MCB's to be installed in the above
Consumer Unit as follows:-
(a) 10 A SP MCB

(b) 30A SP MCB.
(c) 60A SP MCB.
(d) Single blanking plates.

2x6.0mm? + 1x4.0mm? ECC submains
cable drawn in 32mm@ concealed
H/G PVC conduit from Cable-loop-in
box to Cu A on ground floor.

PME comprising 25mm @ x 1500mm
long steel cored copper clad earth
electrode, 6.0mm? single core earth
lead, earth clamp and all accessories
including an inspection pit with
removable concrete cover all to the
requirements of KPLC.

20

20

No.

No.

No.

No.

No.

No.

No.

Lot

Carried to Electrical Installation
Collections

9 of 22
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ITEM

DESCRIPTION

QTY

UNIT

UNIT
RATE

AMOUNT
KSHS

10

11

12

First floor

T/V outlet point (at 1800mm AFFL)
wired in 75Q; RG6 coaxial cable,
drawn in 20mm @ H/G concealed PVC
conduit, including aerial on rooftop
and TV outlet plate as MK range.

Outlet for fire alarm
manual/Automatic call point wired in
3x2.5mm? "firetuff' cables drawn in
concealed 20mm @ H/G PVC conduit
and all accessories.

Fire alarm and detection accessories
as follows:

(a) Fire alarm breakglass as MENVIER
Cat No. MBG 914.

(b) Fire alarm bell as MENVIER Cat
No. MBM 248.

(c) Point ionization Smoke detector as
MENVIER

(d) Ultra-Slim white aluminum bodied
single sided EXIT SIGN with arrow
facing down on engraved fire retardant
acrylic sign blade, for surface
mounting. As OMS, VEWA or equal
and approved

10

No.

Lot

No.

No.

No.

No.

Carried to Electrical Installation
Collections

10 of 22
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ITEM

DESCRIPTION

QTY

UNIT

UNIT
RATE

AMOUNT
KSHS

Electrical Installations Collection
Collection from page 2
Collection from page 3
Collection from page 4
Collection from page 5
Collection from page 6
Collection from page 7
Collection from page 8
Collection from page 9

Collection from page 10

Carried to Collection Summary

11 of 22
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ITEM

DESCRIPTION

QTY

UNIT

UNIT
RATE

AMOUNT
KSHS

Schedule 3: Lightening Protection
System (All Provisional)

Supply, install, test and commission
the following:-

Air Termination 1

600mm long x 15mm@ multiple point
pure copper air terminal with spikes
as Furse Cat. No. RA 600 mounted on
bracket.

Copper air terminal base as Furse
Cat. No. SD 105.

Copper junction clamps for tape.

25mmx3mm turned copper tape as
Furse Cat. No. TC 230.

Copper ridge saddle as Furse Cat. No.
CD 115.

Direct Coupling tape clip as Furse
Cat. No.CP 210.

Copper rod-to-tape coupling.

Bondex waterproof paste

60

20

10

No.

No.

No.

No.

No.

No.

Kg.

Carried To Lightening Protection
System Collection.

12 of 22
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ITEM

DESCRIPTION

QTY

UNIT

UNIT
RATE

AMOUNT
KSHS

10

11

12

13

14

15

Lightening protection system

Down Conductors 9 25mm x 3mm
turned copper tape as Furse Cat. No.
TC 230.

Direct Coupling tape clip as Furse
Cat. No. CP 210.

Oblong test/junction clamp as Furse
Cat. No. CN 105.

38mm@ HG PVC conduits for the
down conductors above.

Earth Termination

16mm® x 1500mm long solid copper
earth rod as Furse Cat. No. RC 020,
complete with driving stud and spike.

Earth rod-to-tape clamp type A.

Concrete inspection earth
pit/chamber, 300mmx300mm
masonry type c/w removable cover
Cat. No. PT 005 with 5 hole earth bar
as Furse Cat. No. PT 006.

100

10

15

No.

No.

No.

No.

No.

Carried To Lightening Protection
System Collection.

13 of 22
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ITEM

DESCRIPTION

QTY

UNIT

UNIT
RATE

AMOUNT
KSHS

16

17

Lightening Protection System

Bonding

Bonding and clamping to all metal
work including water pipes, gas pipes,
hand-rails, air-conditioning units,
window frames, cladding, metal roof
etc. and the main earth for the
building.

Surge diverter as FURSE ESP 415 or
approved equivalent, c/w

purpose made enclosure with viewing
window 1

Item

Item

Carried To Lightening Protection
System Collection

Lightening Protection Collection
Collection from page 12
Collection from page 13

Collection from page above

Carried to Collection Summary

14 of 22
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ITEM

DESCRIPTION

QTY

UNIT

UNIT
RATE

AMOUNT
KSHS

10

Element 4: Structured Cabling (LAN)
Installations (All Provisional)

Ground floor

HORIZONTAL CABLING

Dual Data module (face plate complete
with keystones) as Siemon

Cat 6 UTP Data Cable, 4 pair as
Nexans, Siemon or approved
equivalent. ( 4 Rolls)

Installation of Indoor internet POE
Wireless access point as UNIFI and all
accessories.

3m, RJ45 to RJ45 UTP cat 6 Patch
cord (Nexans/Siemon)

1m, RJ45 to RJ45 UTP cat 6 Patch
cord (Nexans/Siemon)

Cable drawing in concealed HG PVC
conduit; -(NB: Infrastructure installed
to achieve a satisfactory LAN-Network)

Terminations (both ends), Labelling,
Testing, customized programming and
commissioning all UTP Cables
including certification.

Installation & Integration of Wimax
CPE (internet connectivity).

WAN Router

24 Port 1UH Cat 6 UTP Patch Panel

1220

18

18

24

48

No.

Lot

No.

No.

Lot

No.

No.

No.

No.

Carried to Structured Cabling (LAN)
Installations Collection
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ITEM

DESCRIPTION

QTY

UNIT

UNIT
RATE

AMOUNT
KSHS

11

12

13

14

15

16

17

18

Structured Cabling (LAN)
Installations

BACKBONE CABLING
8 core multomode outdoor FIBRE
optic cable 50/125mm for ISP

6 core multimode FIBRE optic cable
50/125mm

24 core rack mount FIBRE patch
panel

Fiber connectors SC

Fiber patch cords SC, 3m

Fiber Adapter

CABINETS

42U purpose made Cabinet to house
the Network switch, Hub/ patch
panel, CCTV-NVR and UPS complete
with glass door, fans and power

distribution unit (PDU).

1UH Cable Manager/Organizer

120

24

24

24

No.

No.

Lot

Lot

No.

No.

Carried to Structured Cabling (LAN)
Installations Collection
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ITEM

DESCRIPTION

QTY

UNIT

UNIT
RATE

AMOUNT
KSHS

19

20

21

22

23

24

25

Structured Cabling (LAN)
Installations

ACTIVE COMPONENTS

24 Port UTP rack mount/manageable
Backbone core POE switch as CISCO;
c/w power supply unit, virtual
supervisor engine with 10Gigabit
Ethernet uplinks CISCO catalyst
4510R + E series modular switch,
chasis cable management system,
high speed fan tray, rack and all
accessories

3KVA UPS as APC manufacture.

Network management system
(dedicated) c/w user friendly software
for centralised configuration,
maintenance and diagnosis as
specified

GSM FCT's c/w installation &
Integration.

1000 Base X port

Telecommunications Earthing &
Lightning arrester modules

Additional items/Accessories to
complete the installation. -State below

No.

No.

Lot

No.

No.

Lot

Lot

Carried to Structured Cabling (LAN)
Installations Collections
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UNIT AMOUNT
ITEM | DESCRIPTION QTY UNIT | RATE | KSHS
Structured Cabling (LAN)
Installations
First floor
HORIZONTAL CABLING
2 No.
1 Dual Data module (face plate complete
with keystones) as Siemon
2 Cat 6 UTP Data Cable, 4 pair as 610 M
Nexans, Siemon or approved
equivalent. ( 2 Rolls)
3 Installation of Indoor internet POE
Wireless access point as UNIFI and all | 7 No.
accessories.
4 3m, RJ45 to RJ45 UTP cat 6 Patch 4 N
. 0.
cord (Nexans/Siemon)
5 1m, RJ45 to RJ45 UTP cat 6 Patch 4 No.
cord (Nexans/Siemon)
6 No 4 6 Cable drawing in concealed HG
PVC conduit; -(NB: Infrastructure
installed to achieve a satisfactory 11 Lot
LAN-Network)
7 Terminations (both ends), Labelling,
Testing, customized programming and
commissioning all UTP Cables 14 No.
including certification.
8 24 Port 1UH Cat 6 UTP Patch Panel 1 No.

Carried to Structured Cabling (LAN)
Installations Collections
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UNIT AMOUNT
ITEM | DESCRIPTION QTY UNIT | RATE | KSHS
Structured Cabling (LAN)
Installations
First floor
BACKBONE CABLING
2 6 core multimode FIBRE optic cable 5 M
50/125mm
10 24 core rack mount FIBRE patch 1 No.
panel
11 Fiber connectors SC 11 No.
12 Fiber patch cords SC, 3m 11 Lot
13 Fiber Adapter 11 Lot
CABINETS
14 22U purpose made Cabinet to house
the Network switch, Hub/ patch panel
and UPS complete with glass door, 1 No.
fans and power distribution unit
(PDU).
15 1UH Cable Manager/Organiser 2 No.
ACTIVE COMPONENTS
16 24 Port UTP rack mount/manageable | No.
POE core switch as CISCO2960X
17 2KVA UPS as APC manufacture. 1 No.
18 Additional items/Accessories to
1 Lot

complete the installation.

Carried to Structured Cabling (LAN)
Installations Collections
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ITEM

DESCRIPTION

QTY

UNIT

UNIT
RATE

AMOUNT
KSHS

Electrical Installations Collection
Collection from page 15
Collection from page 16
Collection from page 17
Collection from page 18

Collection from page 19

Carried To Collection Summary
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ITEM

DESCRIPTION

QTY

UNIT

UNIT
RATE

AMOUNT
KSHS

COLLECTION SUMMARY

Total carried forward from schedule 1-
Preliminary items.

Total carried forward from schedule 2
—Electrical Installations.

Total carried forward from schedule 3
— Lightening Protection Systems.

Total carried forward from schedule 4-
Structured Cabling (LAN) Installations

Allow for liaison with and attendance
to KPLC Ltd.

Allow for preparation of 3 No. Sets of
"AS INSTALLED DRAWINGS".

50,000

30,000

Total Carried to Bill of Quantities
Summary
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ITEM

DESCRIPTION

QTY

UNIT

UNIT
RATE

AMOUNT
KSHS

BILLS OF QUANTITIES SUMMARY

Grand summary

Contingence Sums

Total Carried to Form of Tender

Signed: ...oooviiii

AdAresSS: e

500,000
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