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INVITATION TO TENDER (ITT)

PROCURING ENTITY
KIBABII UNIVERSITY

CONTRACT NAME AND SUPPLY, DELIVERY, INSTALLATION,
DESCRIPTION TESTING AND COMMISSIONING OF 250KVA
STAND BY DIESEL GENERATOR

KIBU/OT/01/2025-2026

The Kibabii university invites sealed tenders for the supply, delivery, installation, testing and
commissioning of 250kva stand by diesel generator.

Tendering will be conducted under open competitive method (National) using a standardized tender
document. Tendering is open to all qualified and interested Tenderers.

Tendering is open to all Small and Medium Enterprises registered appropriately

’,).

Incase tender is subject to Multiple contracts/lots, insert “Tenderers will be allowed to tender for one
or more lots”.

Qualified and interested tenderers may obtain further information and inspect the Tender Documents
during office hours i.e. 0800hrs to 1700hrs at the address given below or www.kibu.ac.ke or_
www.tenders.go.ke.

CHIEF SUPPLY CHAIN MANAGEMENT OFFICER,
KIBABII UNIVERSITY
P.O. BOX 1699 (50200) BUNGOMA,
EMAIL: PROCUREMENT@KIBU.AC.KE

during normal working hours on Monday to Friday between 0800hrs to 1700hrs (East Africa Time).

A complete set of tender documents may be purchased or obtained by interested tenders upon payment of a
non- refundable fees of Kes. 1000.00 Banker's Cheque and payable to the address given below. Tender
documents may be obtained electronically from the Website(s) www.kibu.ac.ke or tenders.go.ke Tender
documents obtained electronically will be free of charge. Tenderers downloading documents from a
designated website shall advise the Procurement Entity that they have downloaded the tender documents,
giving full contact addresses of the tenderer (email, telephone number and postal address)

Tender documents may be viewed and downloaded for free from the website www.kibu.ac.ke or
tenders.go.ke. Tenderers who download the tender document must forward their particulars immediately
to procurement@kitu.ac.ke to facilitate any further clarification or addendum. The procedures to be
followed will be as follows:

7. All Tenders must be accompanied by a tender security (Bid Bond) of Kenya Shillings 200,000 in form of
Bank Guarantee from a reputable bank or insurance company approved by Public Procurement Regulatory
Authority (PPRA) with validity period of 170days

Completed tenders must be delivered to the address below on or before Tuesday, 10" March,2026 at
1000hrs EAT. Electronic Tenders will not be permitted.

Tenders will be opened immediately after the deadline date and time specified above or any dead line
date and time specified later. Tenders will be publicly opened in the presence of the Tenderers' designated
representatives and anyone who chooses to attend at the address below.

Late tenders will be rejected.

The addresses referred to above are:



http://www.nationaloil.co.ke/
http://www.tum.ac.ke/
http://www.tum.ac.ke/

A. Address for obtaining further information and for purchasing tender documents

SUPPLY CHAIN MANAGEMENT DEPARTMENT
KIBABII UNIVERSITY
P.O BOX 1699-50200, BUNGOMA, KENYA
procurement@kibu.ac.ke

B. Address for Submission of Tenders.

VICE CHANCELLOR
KIBABII UNIVERSITY
P.O BOX 1699-50200, BUNGOMA, KENYA
TENDEER BOX
LOCATED GROUND FLOOR AT THE ADMINISTRATION
BLOCK. BULKY TENDERS TO BEDELIVERED AND MUST BE
REGISTERED WITH THE VICE CHANCELLOR OFFICE, 15T
FLOOR ADMINISTRATION

C. Address for Opening of Tenders.
VICE CHANCELLOR
KIBABII UNIVERSITY
P.O. BOX 1699-50200
BUNGOMA
SENATE BOARDROOM

ICE CHANCELLOR
IBABII UNIVERSITY

3" February,2026



mailto:tenders@nockenya.co.ke




TENDERING PROCEDURES




SECTION I -INSTRUCTIONS TO TENDERERS

A.

1

General

Scope of Tender

1.1 In connection with the Invitation to Tender (ITT), specified in the Tender Data Sheet (TDS), the Procuring

Entity, issues this Tendering document for the Design, Supply and Installation of Plant and equipment as
specified in Section VII, Procuring Entity's Requirements.

Definitions
Throughout this Tender document:

a) The term “in writing” means communicated in written form (e.g.by mail, e-mail, fax, including if
specified in the TDS, distributed or received through the electronic-procurement system used by the
Procuring Entity) with proof of receipt;

b) if the context so requires, “singular” means “plural” and vice versa; and

C) “Day” means calendar day, unless otherwise specified as “Business Day.” A Business Day is any day
that is an official working day in Kenya. It excludes the Kenya's official public holidays.

Fraud and Corruption

The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset Disposal
Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a person shall
include a declaration that the person shall not engage in any corrupt or fraudulent practice and a declaration
that the person or his or her sub-contractors are not debarred from participating in public procurement
proceedings.

The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding

collusive practices in contracting. Any tenderer found to have engaged in collusive conduct shall be
disqualified and criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be required to
complete and sign the “Certificate of Independent Tender Determination” annexed to the Form of Tender.

Unfair Competitive Advantage-Fairness and transparency in the tender process require that the firms or their
Affiliates competing for a specific assignment do not derive a competitive advantage from having provided
consulting services related to this tender. To that end, the Procuring Entity shall indicate in the Data Sheet and
make available to all the firms together with this tender document all information that would in that respect
give such firm any unfair competitive advantage over competing firms.

Tenderers shall permit and shall cause their agents (where declared or not), subcontractors, sub consultants,
service providers, suppliers, and their personnel, to permit the Procuring Entity to inspect all accounts, records
and other documents relating to any initial selection process, prequalification process, tender submission,
proposal submission, and contract performance (in the case of award), and to have them audited by auditors
appointed by the Procuring Entity.

Eligible Tenderers

A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 4.6, or
any combination of such entities in the form of a joint venture (JV) under an existing agreement or with the
intent to enter into such an agreement supported by a Form of intent. In the case of a joint venture, all
members shall be jointly and severally liable for the execution of the entire Contract in accordance with the
Contract terms. The JV shall nominate a Representative who shall have the authority to conduct all business
for and on behalf of any and all the members of the JV during the Tendering process and, in the event the JV
is awarded the Contract, during contract execution. The maximum number of JV members shall be specified
in the TDS.

Public Officers of the Procuring Entity and their relatives (i.e. spouse, child, parent, brother or sister and a
child, parent, brother or sister of a spouse) their business associates or agents and firms/organizations in which
they have a substantial or controlling interest shall not be eligible to tender or be awarded a contract. Public
Officers are also not allowed to participate in any procurement proceedings.




4.3 A Tenderer shall not have a conflict of interest. Any Tenderer found to have a conflict of interest shall be
disqualified. A Tenderer may be considered to have a conflict of interest for the purpose of this Tendering
process, if the Tenderer:

a) Directly or indirectly controls, is controlled by or is under common control with another
Tenderer; or

Receives or has received any direct or indirect subsidy from another Tenderer; or
Has the same legal representative as another Tenderer; or

Has a relationship with another Tenderer, directly or through common third parties, that puts it
in a position to influence the Tender of another Tenderer, or influence the decisions of the
Procuring Entity regarding this Tendering process; or

or any of its affiliates participated as a consultant in the preparation of the design or technical
specifications of the Plant and Installation Services that are the subject of the Tender; or

or any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as
Project Manager for the Contract implementation; or

would be providing goods, works, or non-consulting services resulting from or directly related
to consulting services for the preparation or implementation of the project specified in the
TDSITT

2.1 that it provided or were provided by any affiliate that directly or indirectly controls, is
controlled by, or is under common control with that firm; or

has a close business or family relationship with a professional staff of the Procuring Entity who:
(i) are directly or indirectly involved in the preparation of the Tendering document or
specifications of the Contract, and/or the Tender evaluation process of such Contract; or (ii)
would be involved in the implementation or supervision of such contract unless the conflict
stemming from such relationship has been resolved in a manner acceptable to the Procuring
Entity.

A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A tenderer that is
proven to have been involved in any of these practices shall be automatically disqualified and would not be
awarded a contract

A firm that is a Tenderer (either individually or as a JV member) shall not participate as a Tenderer or as JV
member in more than one Tender except for permitted alternative Tenders. Such participation shall result in
the disqualification of all Tenders in which the firm is involved. However, this does not limit the participation
of a Tenderer as subcontractor in another Tender or of a firm as a subcontractor in more than one Tender.

A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT 4.9. A
Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted, incorporated or
registered in and operates in conformity with the provisions of the laws of that country, as evidenced by its
articles of incorporation (or equivalent documents of constitution or association) and its registration
documents, as the case may be. This criterion also shall apply to the determination of the nationality of
proposed subcontractors or sub-consultants for any part of the Contract including related Services.

A Tenderer that has been debarred by the PPRA shall be ineligible to be prequalified for, initially selected for,
Tender for, propose for, financially or otherwise, during such period of time as the PPRA shall have
determined. The list of debarred firms and individuals is available at PPRA Website www.ppra.go.ke.

Tenderers that are state-owned enterprises or institutions in Kenya may be eligible to compete and be
awarded a Contract(s) only if they can establish that they (i) are legally and financially autonomous (ii)
operate under commercial law, and (iii) are not under supervision of the Procuring Entity.

Firms and individuals may be ineligible if so indicated in Section V and (a)as a matter of law or official
regulations, Kenya prohibits commercial relations with that country; or (b)by an act of compliance with a
decision of the United Nations Security Council taken under Chapter VII of the Charter of the United Nations,
Kenya prohibits any import of goods or contracting of works or services from that country, or any payments to
any country, person, or entity in that country. Where the procurement is implemented across jurisdictional
boundaries, then exclusion of a firm or individual on the basis of ITT 4.8 (a) above by any country may be
applied to that procurement across other countries involved.



http://www.ppoa.go.ke/

its tender documentary evidence that this requirement is met. Foreign tenderers not meeting this criterion will
be automatically disqualified. Information required to enable the Procuring Entity determine if this condition
is met shall be provided in for this purpose is be provided in “SECTION II - EVALUATION AND
QUALIFICATION CRITERIA, Item 9”.

4.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer, if it is registered

in Kenya, has less than 51 percent ownership by nationals of Kenya and if it does not subcontract foreign
contractors more than 10 percent of the contract price. JVs are considered as foreign tenderers if the individual
member firms are registered in Kenya have less than 51 percent ownership by nationals of Kenya. The JV
shall not subcontract to foreign firms more than 10 percent of the contract price.

4.12 The Competition Act 2010 requires that firms wishing to tender as Joint Venture undertakings which may

prevent, distort or lessen competition in provision of services are prohibited unless they are exempt in
accordance with the provisions of Section 25 of the Act. JVs will be required to seek for exemption from the
Competition Authority of Kenya. Exemption shall not be a condition for tender, but it shall be a condition of
contract award and signature. A JV tenderer shall be given opportunity to seek such exemption as a condition
of award and signature of contract. Application for exemption from the Competition Authority of Kenya may
be accessed from the website www.cak.go.ke

4.13 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by producing a valid tax

5}

5.1

5.2

clearance certificate or tax exemption certificate issued by the Kenya Revenue Authority.

Eligible goods, Plant and equipment for Installation Services

The Plant and equipment for Installation Services to be supplied under the Contract may have their origin in
any eligible country.

For purposes of ITT 5.1 above, “origin” means the place where the plant, or component parts thereof are
mined, grown, produced or manufactured, and from which the services are provided. Plant components are
produced when, through manufacturing, processing, or substantial or major assembling of components, a
commercially recognized product results that is substantially in its basic characteristics or in purpose or utility
from its components.

Any goods, works and production processes with characteristics that have been declared by the relevant

national environmental protection agency or by other competent authority as harmful to human beings and to
the environment shall not be eligible for procurement.

Contents of Tendering Document

Sections of Tendering Document

The Tendering document consists of Parts 1, 2, and 3, which include all the sections indicated below,
and should be read in conjunction with any Addenda issued in accordance with ITT 10.



http://www.cak.go.ke/

6.2

6.3

8.4

PART 1 - Tendering Procedures
Section I- Instructions to Tenderers (ITT)
Section II-Tender Data Sheet (TDS)
Section I11- Evaluation and Qualification Criteria
Section IV-Tendering Forms
Section V- Eligible Countries
Section VI- Fraud and Corruption

PART 2 - Procuring Entity's Requirements
vii) Section VII-Procuring Entity's Requirements

PART 3 - Conditions of Contract and Contract Forms
viii) Section VI1II- General Conditions of Contract (GCC)
iX) Section IX- Special Conditions of Contract (SCC)
X)  Section X- Contract Forms

The Invitation to Tender Notice issued by the Procuring Entity is not part of the Tendering
document.

Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the
completeness of the document, responses to requests for clarification, the Minutes of the pre-Tender
meeting (if any), or Addenda to the Tendering document in accordance with ITT 10. In case of any
contradiction, documents obtained directly from the Procuring Entity shall prevail.

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the
Tendering document and to furnish with its Tender all information or documentation as is required
by the Tendering document.

Site Visit

The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine the
Site of the Required Services and its surroundings and obtain all information that may be necessary
for preparing the Tender and entering into a contract for the Services. The costs of visiting the Site
shall be at the Tenderer's own expense.

Pre-Tender Meeting and a pre-arranged pretender visit of the site of the works

The Procuring Entity shall specify in the TDS if a pre-tender conference will be held, when and
where. The Procuring Entity shall also specify in the TDS if a pre-arranged pretender visit of the site
of the works will be held and when. The Tenderer's designated representative is invited to attend a
pre- arranged pretender visit of the site of the works. The purpose of the meeting will be to clarify
issues and to answer questions on any matter that may be raised at that stage.

The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later
than the period specified in the TDS before the meeting.

Minutes of the pre-Tender meeting and the pre-arranged pretender visit of the site of the works, if
applicable, including the text of the questions asked by Tenderers and the responses given, together
with any responses prepared after the meeting, will be transmitted promptly to all Tenderers who
have acquired the Tender Documents in accordance with ITT6.3. Minutes shall not identify the
source of the questions asked.

The Procuring Entity shall also promptly publish anonymized (no names) Minutes of the pre-Tender




TDS. Any modification to the Tender Documents that may become necessary as a result of the pre-
Tender meeting shall be made by the Procuring Entity exclusively through the issue of an Addendum
pursuant to ITT10 and not through the minutes of the pre-Tender meeting. Nonattendance at the pre-
Tender meeting will not be a cause for disqualification of a Tenderer.

Clarification of Tender Documents

A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in
writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-
Tender meeting and the pre-arranged pretender visit of the site of the works if provided for in
accordance with ITT8.4. The Procuring Entity will respond in writing to any request for clarification,
provided that such request is received no later than the period specified in the TDS prior to the
deadline for submission of tenders. The Procuring Entity shall forward copies of its response to all
tenderers who have acquired the Tender Documents in accordance with ITT6.3, including a
description of the inquiry but without identifying its source. If so specified in the TDS, the Procuring
Entity shall also promptly publish its response at the webpage identified in the TDS. Should the
clarification result in changes to the essential elements of the Tender Documents, the Procuring
Entity shall amend the Tender Documents appropriately following the procedure under ITT10.

10.  Amendment of Tendering Document

10.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the
Tendering document by issuing addenda.

10.2 Any addendum issued shall be part of the tendering document and shall be communicated in writing
to all who have obtained the tendering document from the Procuring Entity in accordance with
ITT6.3. The Procuring Entity shall also promptly publish the addendum on the Procuring Entity's
webpage in accordance with ITT8.1.

10.3 To give prospective Tenderers reasonable time in which to take an addendum into account in
preparing their Tenders, the Procuring Entity shall extend, as necessary, the deadline for submission
of Tenders, in accordance with ITT24.2 below.

C Preparation of Tenders

11.  Cost of Tendering

11.1 The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and
the Procuring Entity shall not be responsible or liable for those costs, regardless of the conductor
outcome of the Tendering process.

12 Language of Tender

12.1 The Tender, as well as all correspondence and documents relating to the Tender exchanged by the
Tenderer and the Procuring Entity, shall be written in the English language. Supporting documents
and printed literature that are part of the Tender may be in another language provided they are
accompanied by an accurate translation of the relevant passages in the English Language, in which
case, for purposes of interpretation of the Tender, such translation shall govern.

13. Documents Comprising the Tender

13.1 The Tender shall comprise the following:
a) Form of Tender prepared in accordance with ITT 14.1;

b)  Price Schedules completed in accordance with ITT 14 and ITT 19;
¢  Tender Security or Tender Securing Declaration, in accordance with ITT 22;
d)  Alternative Tender, if permissible, in accordance with ITT 15;




Tenderer, in accordance with ITT 23.3;

Eligibility of Plant and Installation Services: documentary evidence established in
accordance with ITT 16.1 that the Plant and Installation Services offered by the Tenderer in
its Tender or in any alternative Tender, if permitted, are eligible;

Tenderer's Eligibility and Qualifications: documentary evidence in accordance with ITT
17.1 establishing the Tenderer's eligibility and qualifications to perform the Contract if its
Tender is accepted,;

Conformity: documentary evidence in accordance to ITT18 that the Plant and Installation
Services offered by the Tenderer conform to the Tendering document;

Subcontractors: list of subcontractors in accordance with ITT18.2; and
Any other document required in the TDS.

13.1 In addition to the requirements under ITT 13.1, Tenders submitted by a JV shall include a copy of
the Joint Venture Agreement entered in to by all members. Alternatively, a Form of intent to
execute a Joint Venture Agreement in the event of a successful Tender shall be signed by all
members and submitted with the Tender, together with a copy of the proposed Agreement. The
Tenderer shall serialize pages of all tender documents submitted.

13.2 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any,
paid or to be paid to agents or any other party relating to this Tender

14. Form of Tender and Price Schedules

14.1 The Form of Tender and Price Schedules shall be prepared, using the relevant forms furnished in
Section IV, Tendering Forms. The forms must be completed as instructed in each form without any
alterations to the text, and no substitutes shall be accepted except as provided under ITT 21.3. All
blank spaces shall be filled in with the information requested.

15, Alternative Tenders
15.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

15.2 When alternatives to the Time Schedule are explicitly invited, a statement to that effect will be
included in the TDS, and the method of evaluating different time schedules will be described in
Section 111, Evaluation and Qualification Criteria.

15.3 Except as provided under ITT 15.4 below, Tenderers wishing to offer technical alternatives to the
Procuring Entity's requirements as described in the Tendering document must also provide: (i) a
price at which they are prepared to offer a Plant meeting the Procuring Entity's requirements; and
(i) all information necessary for a complete evaluation of the alternatives by the Procuring Entity,
including drawings, design calculations, technical specifications, breakdown of prices, and
proposed installation methodology and other relevant details. Only the technical alternatives, if any,
of the Tenderer with the Best Evaluated Tender conforming to the basic technical requirements
shall be considered by the Procuring Entity.

15.4 When Tenderers are invited in the TDS to submit alternative technical solutions for specified parts
of the facilities, such parts will be identified in the TDS, as will the method for their evaluation, and
described in Section VI, Procuring Entity's Requirements.

16. Documents Establishing the Eligibility of the Plant and Installation Services
16.1 To establish the eligibility of the Plant and Installation Services in accordance with ITT 5, Tenderers

shall complete the country of origin declarations in the Price Schedule Forms, included in Section IV,
Tendering Forms.




17. Documents Establishing the Eligibility and Qualifications of the Tenderer

17.1 To establish its eligibility and qualifications to perform the Contract in accordance with Section III, Evaluation
and Qualification Criteria, the Tenderer shall provide the information requested in the corresponding
information sheets included in Section IV, Tendering Forms.

17.2 Tenderers shall be asked to provide, as part of the data for qualification, such information, including details of
ownership, as shall be required to determine whether, according to the classification established by the
Procuring Entity a supplier or group of suppliers qualifies for a margin of preference. Further the information
will enable the Procuring Entity identify any actual or potential conflict of interest in relation to the procurement
and/or contract management processes, or a possibility of collusion between tenderers, and thereby help to
prevent any corrupt influence in relation to the procurement process or contract management.

17.3 The purpose of the information described in ITT 15.1 above overrides any claims to confidentiality which a
tenderer may have. There can be no circumstances in which it would be justified for a tenderer to keep
information relating to its ownership and control confidential where it is tendering to undertake public sector
work and receive public sector funds. Thus, confidentiality will not be accepted by the Procuring Entity as a
justification for a Tenderer's failure to disclose, or failure to provide required information on its ownership
and control.

17.4 The Tenderer shall provide further documentary proof, information or authorizations that the Procuring Entity
may request in relation to ownership and control which information on any changes to the information which
was provided by the tenderer under ITT 15.1. The obligations to require this information shall continue for the
duration of the procurement process and contract performance and after completion of the contract, if any
change to the information previously provided may reveal a conflict of interest in relation to the award or
management of the contract.

17.5 All information provided by the tenderer pursuant to these requirements must be complete, current and
accurate as at the date of provision to the Procuring Entity. In submitting the information required pursuant to

these requirements, the Tenderer shall warrant that the information submitted is complete, current and accurate
as at the date of submission to the Procuring Entity.

17.6 If a tenderer fails to submit the information required by these requirements, its tenderer will be rejected.
Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree the
information submitted by a tenderer pursuant to these requirements, then the tender will be rejected.

17.7 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring Entity
(whether through its own enquiries, through notification by the public or otherwise), shows any conflict of
interest which could materially and improperly benefit the tenderer in relation to the procurement or contract
management process, then:

1)  if the procurement process is still ongoing, the tenderer will be disqualified from the
procurement process,

i) if the contract has been awarded to that tenderer, the contract award will be set aside,

iii)  the tenderer will be referred to the relevant law enforcement authorities for investigation of
whether the tenderer or any other persons have committed any criminal offence.

17.8 If a tenderer submits information pursuant to these requirements that is in complete, inaccurate or
out- of-date, or attempts to obstruct the verification process, then the consequences ITT 6.7 will
ensue unless the tenderer can show to the reasonable satisfaction of the Procuring Entity that any
such act was not material, or was due to genuine error which was not attributable to the intentional
act, negligence or recklessness of the tenderer.

18. Documents Establishing the Conformity of the Plant and Installation Services

18.1 The Tenderer shall furnish the information stipulated in Section 1V, Tendering Forms in sufficient




and the completion time.

18.2 For major items of Plant and Installation Services as listed by the Procuring Entity in Section Il1,
Evaluation and Qualification Criteria, which the Tenderer intends to purchase or subcontract, the
Tenderer shall give details of the name and nationality of the proposed Subcontractors, including
manufacturers, for each of those items. In addition, the Tenderer shall include in its Tender
information establishing compliance with the requirements specified by the Procuring Entity for
these items. Quoted rates and prices will be deemed to apply to whichever Subcontractor is
appointed, and no adjustment of the rates and prices will be permitted.

18.3 The Tenderer shall be responsible for ensuring that any Subcontractor proposed complies with the
requirements of ITT 4, and that any plant, or services to be provided by the Subcontractor comply
with the requirements of ITT 5and ITT 15.1.

19. Tender Prices and Discounts

19.1 Unless otherwise specified in the TDS, Tenderers shall quote for the entire Plant and Installation
Services on a “single responsibility” basis. The total Tender price shall include all the Contractor's
obligations mentioned in or to be reasonably inferred from the Tendering document in respect of the
design, manufacture, including procurement and subcontracting (if any), delivery, construction,
installation and completion of the Plant. This includes all requirements under the Contractor's
responsibilities for testing, pre-commissioning and commissioning of the plant and, where so
required by the Tendering document, the acquisition of all permits, approvals and licenses, etc.; the
operation, maintenance and training services and such other items and services as specified in the
Tendering document, all in accordance with the requirements of the General Conditions. Items
against which no price is entered by the Tenderer will not be paid for by the Procuring Entity when
executed and shall be deemed to be covered by the prices for other items.

19.2 Tenderers are required to quote the price for the commercial, contractual and technical obligations
outlined in the Tendering document.

19.3 Tenderers shall give a breakdown of the prices in the manner and detail called for in the Price
Schedules included in Section 1V, Tendering Forms.

19.4 Depending on the scope of the Contract, the Price Schedules may comprise up to the six (6)
schedules listed below. Separate numbered Schedules included in Section 1V, Tendering Forms, from
those numbered1to4 below, shall be used for each of the elements of the Plant and Installation
Services. The total amount from each Schedule corresponding to an element of the Plant and
Installation Services shall be summarized in the schedule titled Grand Summary, (Schedule 5),
giving the total Tender price (s) to be entered in the Form of Tender. Tenderers shall note that the
plant and equipment included in Schedule Nos. 1 and 2 below exclude materials used for civil,
building and other construction works. All such materials shall be included and priced under
Schedule No.4, Installation Services. The Schedules comprise:

Schedule No. 1: Plant (including Mandatory Spare Parts) Supplied from Abroad

Schedule No. 2: Plant (including Mandatory Spare Parts) Supplied from within Kenya
Schedule No. 3: Design Services

Schedule No. 4: Installation Services Schedule No. 5:
Grand Summary (Schedule Nos.1to4) Schedule No. 6:
Recommended Spare Parts

19.5 In the Schedules, Tenderers shall give the required details and a breakdown of their prices as
follows:

a)  Plant to be supplied from a broad (Schedule No.1):
The price of the Plant shall be quoted on CIP-named place of destination basis as specified in




Plant manufactured within Kenya (Schedule No.2):

The price of the plant shall be quoted on an EXW Incoterm basis (such as “ex-works,” “ex-
factory,” “ex-warehouse” or “off-the-shelf,” as applicable);

Sales tax and all other taxes payable in Kenya on the plant if the contract is awarded to the
Tenderer; and

The total price for the item.
Design Services (Schedule No.3);

Installation Services shall be quoted separately (Schedule No.4) and shall include rates or
prices for local transportation to named place of final destination as specified in the TDS,
insurance and other services incidental to delivery of the plant, all labor, contractor's
equipment, temporary works, materials, consumables and all matters and things of
whatsoever nature, including operations and maintenance services, the provision of
operations and maintenance manuals, training, etc., where identified in the Tendering
document, as necessary for the proper execution of the installation and other services,
including all taxes, duties, levies and charges payable in Kenya as of twenty-eight (28) days
prior to the deadline for submission of Tenders;

e) Recommended spare parts shall be quoted separately (Schedule 6) as specified in either
subparagraph (a) or (b) above in accordance with the origin of the spare parts.

The terms EXW, CIP, and other similar terms shall be governed by the rules prescribed in the
current edition of Incoterms, published by the International Chamber of Commerce, as specified in
the TDS.

The prices shall be either fixed or adjustable as specified in the TDS.

In the case of Fixed Price, prices quoted by the Tenderer shall be fixed during the Tenderer's
performance of the contract and not subject to variation on any account. A Tender submitted with
an adjustable price quotation will be treated as non-responsive and rejected.

In the case of Adjustable Price, prices quoted by the Tenderer shall be subject to adjustment during
performance of the contract to reflect changes in the cost elements such as labor, material, transport
and contractor's equipment in accordance with the procedures specified in the corresponding
Appendix to the Contract Agreement. A Tender submitted with a fixed price quotation will not be
rejected, but the price adjustment will be treated as zero. Tenderers are required to indicate the
source of labor and material indices in the corresponding Form in Section 1V, Tendering Forms.

19.101f so indicated in ITT 1.1, Tenders are being invited for individual lots (contracts) or for any
combination of lots (packages). Tenderers wishing to offer any price reduction (discount) for the
award of more than one Contract shall specify in their Form of Tender the price reductions
applicable to each package, or alternatively, to individual Contracts within the package, and the
manner in which the price reductions will apply.

19.11 Tenderers wishing to offer any unconditional discount shall specify in their Form of Tender the
offered discounts and the manner in which price discounts will apply.

2.  Currencies of Tender and Payment

20.1 The currency(ies) of the Tender and the currency(ies) of payments shall be the same. The Tenderer
shall quote in the currency of Kenya the portion of the Tender price that corresponds to
expenditures incurred in the currency of Kenya, unless otherwise specified in the TDS.

20.2 The Tenderer may express the Tender price in any currency. If the Tenderer wishes to be paid in a
combination of amounts in different currencies, it may quote its price accordingly but shall use no
more than three foreign currencies in addition to the currency of Kenya.

2L Period of Validity of Tenders
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starts from the Tender submission deadline (as prescribed by the Procuring Entity in accordance with ITT
23.1). A Tender valid for a shorter period shall be rejected by the Procuring Entity as non-responsive.

21.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity may
request Tenderers to extend the period of validity of their Tenders. The request and the responses shall be made
in writing. If a Tender Security is requested in accordance with ITT 20, the Tenderer granting the request shall
also extend the Tender Security for twenty-eight (28) days beyond the deadline of the extended validity period.
A Tenderer may refuse the request without forfeiting its Tender Security. A Tenderer granting the request shall
not be required or permitted to modify its Tender, except as provided in ITT 19.3.

21.3 If the award is delayed by a period exceeding fifty-six (56) days beyond the expiry of the initial Tender validity
period, the Contract price shall be determined as follows:

a)  Inthe case of fixed price contracts, the Contract price shall be the Tender price adjusted by the factor
or factors specified in the TDS;

In the case of adjustable price contracts, no adjustment shall be made; or
in any case, Tender evaluation shall be based on the Tender price without taking into consideration the
applicable correction from those indicated above.

2. Tender Security

22.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security as
specified in the TDS, in original form and, in the case of a Tender Security, in the amount and currency
specified in the TDS.

22.2 A Tender-Securing Declaration shall use the form included in Section IV Tendering Forms.
22.3 If a Tender Security is specified pursuant to ITT 20.1, the Tender security shall be a demand guarantee in any
of the following forms at the Tenderer's option:
a)  cash;
a bank guarantee;

a guarantee by an insurance company registered and licensed by the Insurance Regulatory Authority
listed by the Authority; or

a guarantee issued by a financial institution approved and licensed by the Central Bank of Kenya,

22.4 If a Tender Security or a Tender-Securing Declaration is specified pursuant to ITT 20.1, any Tender not
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be rejected by
the Procuring Entity as non-responsive.

22.5 If a Tender Security is specified pursuant to ITT 20.1, the Tender Security of unsuccessful Tenderers shall be
returned as promptly as possible upon the successful Tenderer's furnishing of the Performance Security pursuant
to ITT 47.

22.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the successful
Tenderer has signed the Contract and furnished the required Performance Security.
22.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed:

a)  Ifa Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer on
the Form of Tender; or

b)  If the successful Tenderer fails to:
i)  Sign the Contract in accordance with ITT 47; or
i) Furnish a performance security in accordance with ITT 48.

22.8 Where the Tender-Securing Declaration is executed the Procuring Entity will recommend to the PPRA to debars
the Tenderer from participating in public procurement as provided in the law.

22.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that submits
the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time of Tendering,
the Tender Security or the Tender Securing Declaration shall be in the names of all future members as named




23 Format and Signing of Tender

23.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 11 and
clearly mark it “Original.” Alternative Tenders, if permitted in accordance with ITT 13, shall be clearly marked
“Alternative”. In addition, the Tenderer shall submit copies of the Tender, in the number specified in the TDS
and clearly mark them “Copy.” In the event of any discrepancy between the original and the copies, the original
shall prevail.

Tenderers shall mark as “CONFIDENTIAL” information in their Tenders which is confidential to their
business. This may include proprietary information, trade secrets or commercial or financially sensitive
information.

The original and all copies of the Tender shall be typed or written in indelible ink and shall be sighed by a
person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a written
confirmation as specified in the TDS and shall be attached to the Tender. The name and position held by each
person signing the authorization must be typed or printed below the signature. All pages of the Tender where
entries or amendments have been made shall be signed or initialed by the person signing the Tender.

In the case that the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on
behalf of the JV, and so as to be legally binding on all the members as evidenced by a power of attorney signed
by their legally authorized representatives.

Any interlineations, erasures, or overwriting shall be valid only if they are signed or initialed by the person
signing the Tender.

Submission and Opening of Tenders

Submission, Sealing and Marking of Tenders

The Tenderer shall deliver the Tender in a single, sealed envelope (one (1) envelope process). The Tenderer
shall place the following separate, sealed envelopes:
Inner Envelops:
In an envelope marked “ORIGINAL”, all documents comprising the Tender, as described in ITT11; and
In an envelope marked “COPIES”, all required copies of the Tender; and
If alternative Tenders are permitted in accordance with ITT 13, and if relevant:
In an envelope marked “ORIGINAL-ALTERNATIVE TENDER?” the alternative Tender; and

in the envelope marked “COPIES — ALTERNATIVE TENDER?” all required copies of the alternative
Tender.

The inner envelopes shall:
a) Bear the name and address of the Tenderer;
b)  Be addressed to the Procuring Entity in accordance with ITT 23.1;

c)  Bear the specific identification of this Tendering process indicated in accordance with ITT 1.1; and

d)  Bear a warning not to open before the time and date for Tender opening.

The outer envelope (s) in which the inner envelops are enclosed shall:

a)  Beaddressed to the Procuring Entity in accordance with ITT 23.1;

b)  Bear the specific identification of this Tendering process indicated in accordance with ITT 1.1; and

c)  Bear awarning not to open before the time and date for Tender opening.

If all envelopes are not sealed and marked as required, the Procuring Entity will assume no responsibility for

the misplacement or premature opening of the Tender. Tenders that are misplaced or opened prematurely will
not be accepted.




25.1 Tenders must be received by the Procuring Entity at the address and no later than the date and time indicated
in the TDS. When so specified in the TDS, Tenderers shall have the option of submitting their Tenders
electronically. Tenderers submitting Tenders electronically shall follow the electronic Tender submission
procedures specified in the TDS.

The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by amending
the Tendering document in accordance with ITT8, in which case all rights and obligations of the Procuring
Entity and Tenderers previously subject to the deadline shall thereafter be subject to the deadline as
extended.

Late Tenders

The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of Tenders,
in accordance with ITT 23. Any Tender received by the Procuring Entity after the deadline for submission of
Tenders shall be declared late, rejected, and returned unopened to the Tenderer.

Withdrawal, Substitution, and Modification of Tenders

A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a written
notice, duly signed by an authorized representative, and shall include a copy of the authorization in
accordance with ITT 21.3, (except that withdrawal notices do not require copies). The corresponding
substitution or modification of the Tender must accompany the respective written notice. All notices must be:

a)  prepared and submitted in accordance with ITT 21 and ITT 22 (except that withdrawals notices do
not require copies), and in addition, the respective envelopes shall be clearly marked “Withdrawal,”
“Substitution,” “Modification”; and

b)  received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in
accordance with ITT 23.

Tenders requested to be withdrawn in accordance with 1TT25.1 shall be returned unopened to the Tenderers.
No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission
of Tenders and the expiration of the period of Tender validity specified by the Tenderer on the Form of
Tender or any extension thereof.

Tender Opening

Except as in the cases specified in ITT24 and ITT25.2, the Procuring Entity shall publicly open and read out
in accordance with ITT26.5 all Tenders received by the deadline at the date, time and place specified in the
TDS in the presence of Tenderers' designated representatives and anyone who choose to attend. Any specific
electronic Tender opening procedures required if electronic Tendering is permitted in accordance with ITT
23.1, shall be as specified in the TDS.

First, the written notice of withdrawal in the envelopes marked “Withdrawal” shall be opened and read out
and the envelope with the corresponding Tender shall not be opened, but returned to the Tenderer. No
Tender withdrawal shall be permitted unless the corresponding withdrawal notice contains a valid
authorization to request the withdrawal and is read out at Tender opening.

Next, envelopes marked “Substitution” shall be opened and read out and exchanged with the corresponding
Tender being substituted, and the substituted Tender shall not be opened, but returned to the Tenderer. No
Tender substitution shall be permitted unless the corresponding substitution notice contains a valid
authorization to request the substitution and is read out at Tender opening.

Next, envelopes marked “Modification” shall be opened and read out with the corresponding Tender. No
Tender modification shall be permitted unless the corresponding modification notice contains a valid
authorization to request the modification and is read out at Tender opening.

28.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer and the
Tender Price(s), including any discounts and alternative Tenders, and indicating whether there is a
modification; the presence or absence of a Tender Security or Tender-Securing Declaration, if required; and
any other details as the Procuring Entity may consider appropriate.




considered further. The Form of Tender and the Price Schedules are to be initialed by representatives of th
Procuring Entity attending Tender opening in the manner specified in the TDS.

The Procuring Entity shall neither discuss the merits of any Tender nor reject any Tender (except for late
Tenders, in accordance with ITT 24.1).

The Procuring Entity shall prepare a record of the Tender opening that shall include, as a minimum:
The name of the Tenderer and whether there is a withdrawal, substitution, or modification;
The Tender Price, per lot if applicable, including any discounts;
Any alternative Tenders; and
The presence or absence of a Tender Security or a Tender-Securing Declaration.
Number of pages for each tender

The Tenderers' representatives who are present shall be requested to sign the record. The omission of a
Tenderer's signature on the record shall not invalidate the contents and effect of the record. A copy of the
record shall be distributed to all Tenderers.

Evaluation and Comparison of Tenders

Confidentiality

Information relating to the evaluation of Tenders and recommendation of contract award, shall not be
disclosed to Tenderers or any other persons not officially concerned with the Tendering process until
information on Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT 42.

Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract
award decisions may result in the rejection of its Tender.

Notwithstanding ITT 27.2, from the time of Tender opening to the time of Contract Award, if any Tenderer
wishes to contact the Procuring Entity on any matter related to the Tendering process, it should do so in
writing.

Clarification of Tenders

To assist in the examination, evaluation, and comparison of the Tenders, and qualification of the Tenderers,
the Procuring Entity may, at its discretion, ask any Tenderer for a clarification of its Tender. Any clarification
submitted by a Tenderer that is not in response to a request by the Procuring Entity shall not be considered.
The Procuring Entity's request for clarification and the response shall be in writing. No change in the prices
or substance of the Tender shall be sought, offered, or permitted, except to confirm the correction of
arithmetic errors discovered by the Procuring Entity in the evaluation of the Tenders, in accordance with
ITT32.

If a Tenderer does not provide clarifications of its Tender by the date and time set in the Procuring Entity's
request for clarification, its Tender may be rejected.

Deviations, Reservations, and Omissions

During the evaluation of Tenders, the following definitions apply:
a)  “Deviation” is a departure from the requirements specified in the Tendering document;

b)  “Reservation” is the setting of limiting conditions or withholding from complete acceptance of the
requirements specified in the Tendering document; and

€C)  “Omission” is the failure to submit part or all of the information or documentation required in the
Tendering document.

Determination of Responsiveness

The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the
Tender itself, as defined in ITT 11.

A substantially responsive Tender is one that meets the requirements of the Tendering document without
material deviation, reservation, or omission. A material deviation, reservation, or omission is one that:




Affect in any substantial way the scope, quality, or performance of the Plant and Installation
Services specified in the Contract; or

Limit in any substantial way, in consistent with the Tendering document, the Procuring Entity's
rights or the Tenderer's obligations under the proposed Contract; or

b) ifrectified, would unfairly affect the competitive position of other Tenderers presenting substantially
responsive Tenders.

The Procuring Entity shall examine the technical aspects of the Tender in particular, to confirm that all
requirements of Section VII, Procuring Entity's Requirements have been met without any material deviation,
reservation, or omission.

If a Tender is not substantially responsive to the requirements of the Tendering document, it shall be rejected
by the Procuring Entity and may not subsequently be made responsive by correction of the material
deviation, reservation, or omission.

Nonmaterial Non-conformities

Provided that a Tender is substantially responsive, the Procuring Entity may waive any nonconformity in the
Tender.

Provided that a Tender is substantially responsive, the Procuring Entity may request that the Tenderer
submit the necessary information or documentation, within a reasonable period of time, to rectify
nonmaterial non- conformities in the Tender related to documentation requirements. Requesting information
or documentation on such non-conformities shall not be related to any aspect of the price of the Tender.
Failure of the Tenderer to comply with the request may result in the rejection of its Tender.

Provided that a Tender is substantially responsive, the Procuring Entity shall rectify quantifiable non material
non-conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, for
comparison purposes only, to reflect the price of a missing or non-conforming item or component in the
manner specified in the TDS.

Correction of Arithmetical Errors

Provided that the tender is substantially responsive, the Procuring Entity shall correct arithmetical errors on
the following basis:

If there is a discrepancy between the unit price and the total price that is obtained by multiplying the
unit price and quantity, the unit price shall prevail and the total price shall be corrected, unless in the
opinion of the Procuring Entity there is an obvious misplacement of the decimal point in the unit
price, in which case the total price as quoted shall govern and the unit price shall be corrected;

If there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals
shall prevail and the total shall be corrected; and

iii)  If there is a discrepancy between words and figures, the amount in words shall prevail, unless the
amount expressed in words is related to an arithmetic error, in which case the amount in figures shall
prevail subject to (a) and (b) above.

Any error detected if considered a major deviation that affects the substance of the tender, shall lead to
disqualification of the tender as non-responsive. The method of determining the error as a major deviation
shall be specified in the TDS.

Corrected tender prices shall not be used in the evaluation of tenders, comparison of tender prices.

The Procuring Entity shall calculate the difference between the corrected price and tender price and work
out the percentage difference, which will be plus or minus tender price as the case may be; [i.e. (corrected
tender price— tender price)/ tender price X100]. This percentage difference between corrected tender price
and tender price may be used to determine if the error so detected is considered a major deviation that affects
the substance of the tender.

On award of contract, all payment valuation certificates, variation orders on omissions and additions valued
based on rates in the Bill of Quantities will be adjusted by such a percentage specified in ITT 31.4 to ensure
contractor is not paid less or more relative to the contract price which would be the tender price.




For evaluation and comparison purposes, the currency(ies) of the Tender shall be converted into a single
currency as specified in the TDS.

Margin of Preference

A margin of preference may be allowed on locally manufactured goods (plant and equipment) only when the
contract is open to international tendering, where the tender is likely to attract foreign goods and where the
contract exceeds the threshold specified in the Regulations.

A margin of preference shall not be allowed unless it is specified so in the TDS.

Contracts procured on basis of international tendering and competition shall not be subject to reservations
exclusive/ specific groups under women, youth and persons living with disability.

Where it is intended to reserve a contract to a specific group of businesses (these groups are Small and
Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living with
disability, as the case may be), and who are appropriately registered as such by a competent authority, a
procuring entity shall ensure that the invitation to tender specifically indicates that only businesses or firms
belonging to the specified group are eligible to tender. Tender shall be reserved to only one group. If not so
stated in the Tender documents, the invitation to tender will be open to all interested tenderers.

Evaluation of Tenders

The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section 111, Evaluation
and Qualification criteria. No other evaluation criteria or methodologies shall be permitted. By applying the
criteria and methodologies the Procuring Entity shall determine the Best Evaluated Tender. This is the
Tender of the Tenderer that meets the qualification criteria and that has been determined to be:

a) Most responsive to the Tendering document; and
b) The lowest evaluated cost.

Technical Evaluation. The Procuring Entity will carry out a detailed technical evaluation of the Tenders not
previously rejected to determine whether the technical aspects are incompliance with the Tendering
document. The Tender that does not meet minimum acceptable standards of completeness, consistency and
detail, and the specified minimum (or maximum, as the case may be) requirements for specified functional
guarantees, will be rejected for non-responsiveness. In order to reach its determination, the Procuring Entity
will examine and compare the technical aspects of the Tenders on the basis of the information supplied by
the Tenderers, taking into account the following:

a)  Overall completeness and compliance with the Procuring Entity's Requirements; conformity of the
Plant and Installation Services offered with specified performance criteria, including conformity with
the specified minimum (or maximum, as the case may be) requirement corresponding to each
functional guarantee, as indicated in the Specification and in Section III, Evaluation and Qualification
Criteria; suitability of the Plant and Installation Services offered in relation to the environmental and
climatic conditions prevailing at the site; and quality, function and operation of any process control
concept included in the Tender;

b)  type, quantity and long-term availability of mandatory and recommended spare parts and maintenance
services; and

C) other relevant factors, if any, listed in Section 11, Evaluation and Qualification Criteria.
Where alternative technical solutions have been allowed in accordance with ITT 13, and offered by the
Tenderer, the Procuring Entity will make a similar evaluation of the alternatives. Where alternatives have not
been allowed but have been offered, they shall be ignored.
37.4 Economic Evaluation. To evaluate a Tender, the Procuring Entity shall consider the following:

a)  the Tender price, excluding provisional sums and the provision, if any, for contingencies in the Price
Schedules;

price adjustment due to discounts offered in accordance with ITT 17.11;
price adjustment due to quantifiable non material non-conformities in accordance with ITT 31.3;
converting the amount resulting from applying (a) to (c) above, if relevant, to a single currency in
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e)  the evaluation factors specified in the TDS and in Section I1l, Evaluation and Qualification Criteria.

If price adjustment is allowed in accordance with ITT 17.7, the estimated effect of the price adjustment
provisions of the Conditions of Contract, applied over the period of execution of the Contract, shall not be
taken into account in Tender evaluation.

In the case of multiple contracts or lots, Tenderers are allowed to tender for one or more lots and the

methodology to determine the lowest evaluated cost of the lot (contract) and for combinations, including any
discounts offered in the Form of Tender, is specified in Section 111, Evaluation and Qualification Criteria.

Comparison of Tenders

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established in
accordance with ITT 35.4 to determine the Tender that has the lowest evaluated cost.

Abnormally Low Tenders and Abnormally High Tenders
An Abnormally Low Tender is one where the Tender price, in combination with other elements of the

Tender, appears so low that it raises material concerns as to the capability of the Tenderer to perform the
Contract for the offered Tender Price or that genuine competition between Tenderers is compromised.

In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek
written clarifications from the Tenderer, including detailed price analyses of its Tender price in correlation to
the subject matter of the contract, scope, proposed methodology, schedule, allocation of risks and
responsibilities and any other requirements of the Tendering document.

After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer has
failed to demonstrate its capability to deliver the contract for the offered tender price, the Procuring Entity
shall reject the Tender.

An abnormally high price is one where the tender price, in combination with other constituent elements of
the Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned that it (the
Procuring Entity) may not be getting value for money or it may be paying too high a price for the contract
compared with market prices or that genuine competition between Tenderers is compromised.

In case of an abnormally high tender price, the Procuring Entity shall make a survey of the market prices,
check if the estimated cost of the contract is correct and review the Tender Documents to check if the
specifications, scope of work and conditions of contract are contributory to the abnormally high tenders. The
Procuring Entity may also seek written clarification from the tenderer on the reason for the high tender price.
The Procuring Entity shall proceed as follows:

If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring
Entity may accept or not accept the tender depending on the Procuring Entity's budget considerations.

If specifications, scope of work and/or conditions of contract are contributory to the abnormally high
tender prices, the Procuring Entity shall reject all tenders and may retender for the contract based on
revised estimates, specifications, scope of work and conditions of contract, as the case may be.

39.6 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine competition
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40.1

between tenderers is compromised (often due to collusion, corruption or other manipulations), the Procuring
Entity shall reject all Tenders and shall institute or cause competent Government Agencies to institute an
investigation on the cause of the compromise, before retendering.

Unbalanced or Front Loaded Tenders

If the Tender that is evaluated as the lowest evaluated cost is, in the Procuring Entity's opinion, seriously
unbalanced or front loaded the Procuring Entity may require the Tenderer to provide written clarifications.
Clarifications may include detailed price analyses to demonstrate the consistency of the Tender prices with
the scope of works, proposed methodology, schedule and any other requirements of the Tendering
document.

After the evaluation of the information and detailed price analyses presented by the Tenderer, the Procuring
Entity may:




If appropriate, require that the total amount of the Performance Security be increased, at the expense
of the Tenderer, to a level not exceeding twenty percent (10%) of the Contract Price; or

Reject the Tender.

Eligibility and Qualification of the Tenderer

The Procuring Entity shall determine to its satisfaction whether the Tenderer that is selected as having
submitted the lowest evaluated cost and substantially responsive Tender is eligible and meets the qualifying
criteria specified in Section III, Evaluation and Qualification Criteria.

The determination shall be based upon an examination of the documentary evidence of the Tenderer's
qualifications submitted by the Tenderer, pursuant to ITT 15.1. The determination shall not take into
consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, affiliates,
subcontractors (other than Specialized Subcontractors if permitted in the Tendering document) or any other
firm (s) different from the Tenderer.

An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative
determination shall result in disqualification of the Tender, in which event the Procuring Entity shall proceed
to the Tenderer who offers a substantially responsive Tender with the next lowest evaluated cost to make a
similar determination of that Tenderer's qualifications to perform satisfactorily.

The capabilities of the manufacturers and subcontractors proposed in its Tender to be used by the Tenderer
with the Lowest Evaluated Tender for identified major items of supply or services will also be evaluated for
acceptability in accordance with Section 111, Evaluation and Qualification Criteria. Their participation should
be confirmed with a Form of intent between the parties, as needed. Should a manufacturer or subcontractor
be determined to be unacceptable, the Tender will not be rejected, but the Tenderer will be required to
substitute an acceptable manufacturer or subcontractor without any change to the Tender price. Prior to
signing the Contract,

The corresponding Appendix to the Contract Agreement shall be completed, listing the approved
manufacturers or subcontractors for each item concerned.

Procuring Entity's right to Accept Any Tender and to Reject Any or All Tenders

The Procuring Entity reserves the right to accept or reject any Tender, and to annul the Tendering process
and reject all Tenders at any time prior to Contract Award, without there by incurring any liability to
Tenderers. In case of annulment, all Tenders submitted and specifically, Tender securities shall be promptly
returned to the Tenderers.

Award of Contract
Award Criteria
Subject to ITT 40, the Procuring Entity shall award the Contract to the successful Tenderer. This is the

Tenderer whose Tender has been determined to be the Lowest Evaluated Tender. This is the Tender of the
Tenderer that meets the qualification criteria and whose Tender has been determined to be:

a)  Substantially responsive to the Tendering Document; and
b)  The lowest evaluated cost

Notice of Intention to Enter into a Contract/ Notification of Award

When a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each
Tenderer the Notification of Intention to Award the Contract to the successful Tenderer. The Notification of
Intention to Award shall contain, at a minimum, the following information:

a)  The name and address of the Tenderer submitting the successful Tender;
b)  The Contract price of the successful Tender;

c) A statement of the reason (s) the Tender (of the unsuccessful Tenderer to whom the Form is
addressed) was unsuccessful, unless the price information in ¢) above already reveals the reason;
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e) Instructions on how to request a debriefing and/ or submit a complaint during the standstill period.
Standstill Period

The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any
dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period shall not

apply.

Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each
Tenderer the Notification of Intention to enter in to a Contract with the successful Tenderer.

Debriefing by the Procuring Entity

On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT 43,
an unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing on specific
issues or concerns regarding their tender. The Procuring Entity shall provide the debriefing within five days
of receipt of the request.

Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its own
costs of attending such a debriefing meeting.

Letter of Award

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in ITT
43.1, upon addressing a complaint that has been filed within the Standstill Period, the Procuring Entity shall
transmit the Letter of Award to the successful Tenderer. The letter of award shall request the successful
tenderer to furnish the Performance Security within 21 days of the date of the letter.

Signing of Contract

Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon the
parties meeting their respective statutory requirements, the Procuring Entity shall send the successful
Tenderer the Contract Agreement.

Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, and
return it to the Procuring Entity.

The written contract shall be entered into within the period specified in the notification of award and before
expiry of the tender validity period

Notwithstanding ITT 46.2 above, in case signing of the Contract Agreement is prevented by any export
restrictions attributable to the Procuring Entity, to the country of the Procuring Entity, or to the use of the
Plant and Installation Services to be supplied, where such export restrictions arise from trade regulations
from a country supplying those Plant and Installation Services, the Tenderer shall not be bound by its
Tender, always provided, however, that the Tenderer can demonstrate to the satisfaction of the Procuring
Entity that signing of the Contact Agreement has not been prevented by any lack of diligence on the part of
the Tenderer in completing any formalities, including applying for permits, authorizations and licenses
necessary for the export of the Plant and Installation Services under the terms of the Contract.

Performance Security

Within twenty-one (21) days of the receipt of the Form of Acceptance from the Procuring Entity, the
successful Tenderer shall furnish the Performance Security in accordance with the General Conditions GCC
13.3, subject to ITT 38, using for that purpose the Performance Security Form included in Section X,
Contract Forms, or another form acceptable to the Procuring Entity. If the Performance Security furnished
by the successful Tenderer is in the form of a bond, it shall be issued by a bonding or insurance company
that has been determined by the successful Tenderer to be acceptable to the Procuring Entity. A foreign
institution providing a bond shall have a correspondent financial institution located in Kenya, unless the
Procuring Entity has agreed in writing that a correspondent financial institution is not required.

Failure of the successful Tenderer to submit the above-mentioned Performance Security or sign the Contract
shall constitute sufficient grounds for the annulment of the award and forfeiture of the Tender Security. In
that event the Procuring Entity may award the Contract to the Tenderer offering the next Best Evaluated




0. Publication of Procurement Contract

50.1 Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its
notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall contain
the following information:

Name and address of the Procuring Entity;

name and reference number of the contract being awarded, a summary of its scope and the selection
method used;

the name of the successful Tenderer, the final total contract price, the contract duration.

Dates of signature, commencement and completion of contract;

Names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender opening.

5L Appointment of Adjudicator

51.1 The Procuring Entity proposes the person named in the TDS to be appointed as Adjudicator under the
Contract, at the hourly fee specified in the TDS, plus reimbursable expenses. If the Tenderer disagrees with
this proposal, the Tenderer should so state in his Tender. If, in the Letter of Acceptance, the Procuring Entity
does not agree on the appointment of the Adjudicator, the Procuring Entity will request the Appointing
Authority designated in the Special Conditions of Contract (SCC) pursuant to Clause 23.1 of the General
Conditions of Contract (GCC), to appoint the Adjudicator.

52 Procurement Related Complaint and Administrative Review

51.1 The procedures for making a Procurement-related Complaint are as specified in the TDS.

51.2 A request for administrative review shall be made in the form provided under contract forms.




The following specific data for the Facilities to be procured shall complement, supplement, or amend the provisions
in the Instructions to Tenderers (ITT). Whenever there is a conflict, the provisions here in shall prevail over those in
ITT.

[Where an e-procurement system is used, modify the relevant parts of the TDS accordingly to reflect thee-procurement
process.]

[Instructions for completing the Tender Data Sheet are provided, as needed, in the notes in italics mentioned for the
relevant ITT.]

Reference to ITC PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS
lause

. General

TT11 The reference number of the Invitation to Tender (ITT) is: KIBU/OT/01/2025-2026
The Procuring Entity is: KIBABII UNIVERSITY

The name of the ITT is: SUPPLY, DELIVERY, INSTALLATION, TESTING, TRAINING
AND COMMISSIONING OF 250KVA STANDBY DIESEL GENERATOR.

The number and identification of lots (contracts)comprising this ITT is: ONE

The name of the Project is: SUPPLY, DELIVERY, INSTALLATION, TESTING,
TRAINING AND COMMISSIONING OF 250KVA STANDBY DIESEL GENERATOR.

Electronic —Procurement System shall not be used

The Procuring Entity shall use the following electronic-procurement system to manage this
Tendering process:

TT41 Maximum number of members in the Joint Venture (JV) shall be: NOT APPLICABLE

. Tendering Document

TT8.1 For Clarification of Tender purposes only, the Procuring Entity’s address is:

CHIEF SUPPLY CHAIN MANAGEMENT OFFICER
KIBABII UNIVERSITY
P.O BOX 1699-50200, BUNGOMA, KENYA
Email: procurement@kibu.ac.ke

The procuring entity will publish its responses at the website:
https://www.kibu.ac.ke

Requests for clarification should be received by the Procuring Entity no later than not less
than 3 days before opening date
Web page: www.kibu.ac.ke or tenders.go.ke

A Pre-Tender meeting “shall not ” take place at the following date, time and place:

A site visit conducted by the Procuring Entity “shall not” organized.
The Procuring Entity shall publish its response at the website www.kibu.ac.ke

. Preparation of Tenders

TT 13.1 (j) The Tenderer shall submit the following additional documents in its Tender: [list any
additional document not already listed in ITT 11.1 that must be submitted with the
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Tender]

Alternative Tenders shall not be considered.

Alternatives to the Time Schedule shall not be permitted.

If alternatives to the Time Schedule are permitted, the evaluation method will be as specified
in Section 111, Evaluation and Qualification Criteria.

Alternative technical solutions shall be permitted for the following parts of the Plant and
Installation Services: [insert parts of the Plant] as further detailed in
the Specification.

If alternative technical solutions are permitted, the evaluation method will be as specified in
Section |11, Evaluation and Qualification Criteria.

Tenderers shall quote for the following components or services on a single responsibility
basis:

and/or

The following components or services will be provided under the responsibility of the
Procuring Entity:

TT 195 (a) and (d)

Place of destination: Kibabii university

Final destination (Project Site):Kibabii university

The Incoterms edition is: DDP

The prices quoted by the Tenderer “shall not” be subject to adjustment during the
performance of the Contract.

The Tenderer is required to quote in Kenya Currency the portion of the Tender price that
corresponds to expenditures incurred in that currency.

The Tender validity period shall be 140 days.

The Tender price shall be adjusted by the following factor(s): NOT APPLICABLE

[The local currency portion of the Contract price shall be adjusted by a factor reflecting
local inflation during the period of extension, and the foreign currency portion of the
Contract price shall be adjusted by a factor reflecting the international inflation (in the
country of the foreign currency) during the period of extension.]

[If a Tender Security shall be required, a Tender-Securing Declaration shall not be
required, and vice versa.]

A Tender Security finsert “shall be””] required.

A Tender-Securing Declaration [insert “shall be” or “shall not be] required] required.

If a Tender Security shall be required, the amount and currency of the Tender Security shall
be

All Tenders must be accompanied by a tender security (Bid Bond) of Kenya
Shillings 200,000 in form of Bank Guarantee from a reputable bank or insurance
company approved by Public Procurement Regulatory Authority (PPRA) with
validity period of 170 days

Tenderers have the option of submitting one Tender Security for all lots (for the combined




total amount of all lots) for which Tenders have been submitted, however if the amount of
Tender Security is less than the total required amount, the Procuring Entity will determine
for which lot or lots the Tender Security amount shall be applied.]

In addition to the original of the Tender, the number of copies is: one copy

The written confirmation of authorization to sign on behalf of the Tenderer shall consist of:
Written Power of Attorney

D. Submission and Opening of Tenders

TT 25.1

For Tender submission purposes only, the Procuring Entity’s address is: [This address
may be the same as or different from that specified under provision ITT 7.1 for
clarifications]

VICE CHANCELLOR
KIBABII UNIVERSITY
P.O.BOX 1699-50200
BUNGOMA
MAIN CAMPUS
Administration Block, Ground floor, Tender Box

The deadline for Tender submission is:
Tuesday 10th March, 2026 at 10.00am EAT

The electronic Tendering submission procedures shall be: NOT
APPLICABLE

The Tender opening shall take place at:

VICE CHANCELLOR
KIBABII UNIVERSITY
P.O.BOX 1699-50200
BUNGOMA
MAIN CAMPUS
Administration Block, Ground floor, Tender Box

The deadline for Tender submission is:
Tuesday 10t March, 2026 at 10.00am EAT

TT 28.6

The Form of Tender and Price Schedules shall be initialed by at least three representatives
of the Procuring Entity conducting Tender opening.

. Evaluation, and Comparison of Tenders

TT 333

The adjustment shall be based on the average price of the item or component as quoted in
other substantially responsive Tenders. If the price of the item or component cannot be
derived from the price of other substantially responsive Tenders, the Procuring Entity shall
use its best estimate.

The error shall be determined as a major deviation if it is more than % or less
than %.

The currency that shall be used for Tender evaluation and comparison purposes to convert

(at the selling exchange rate) all Tender prices expressed in various currencies into a single




currency is: Kenya shillings
The source of exchange rate shall be: NOT APPLICABLE
The date for the exchange rate shall be: NOT APPLICABLE

A margin of preference Shall not be allowed.

The adjustments shall be determined using the following criteria, from amongst those set out
in Section 111, Evaluation and Qualification Criteria: [refer to Section 111, Evaluation and
Quialification Criteria; insert complementary details if necessary]

(@) Deviation in Time for Completion: [insert Yes or No. If yes insert the adjustment
factor in Section 111, Evaluation and Qualification Criteria];

(b) Life cycle costs: the projected operating and maintenance costs during the life of the
goods or equipment [insert Yes or No, if yes, insert the Methodology and criteria in Section
111, Evaluation and Qualification Criteria];

(c) Functional Guarantees of the Facilities [insert Yes or No, If Yes, insert methodology
and criteria in Section 111, Evaluation and Qualification Criteria]

(d) Work, services, facilities, etc., to be provided by the Procuring Entity [insert Yes or
No, if yes, insert the Methodology and criteria in Section 111, Evaluation and
Quialification Criteria];

(e) [insert any other specific criteria here and provide details in Section 111, Evaluation
and Qualification Criteria]

Tenderers shall not be allowed to quote separate prices for different lots (contracts) and the
methodology to determine the lowest tenderer is specified in Section Il1, Evaluation and
Qualification Criteria.

Standstill Period

The Standstill Period is ten (10) Business Days [note: the minimum number of Business
Days is ten (10)] after the date the Procuring Entity has transmitted to all Tenderers that
submitted a Tender, the Notification of its Intention to Award the Contract to the successful
Tenderer.

[State ‘No Standstill Period applies to this Tendering process.’ If this Tendering process is
in response to an emergency situation recognized by the Procuring Entity’]

The hourly fee specified is plus reimbursable expenses.

The procedures for making a Procurement-related Complaint are detailed in
the “Notice of Intention to Award the Contract” herein and are also
available from the PPRA website info@ppra.go.ke or
complaints@ppra.go.ke.

If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer should
submit its complaint following these procedures, in writing (by the quickest means
available, that is either by email or fax), to:

VICE CHANCELLOR

KIBABII UNIVERSITY
P.O.BOX 1699-50200
BUNGOMA, MAIN CAMPUS
Email: vc@kibu.ac.ke

In summary, a Procurement-related Complaint may challenge any of the following:
1. the terms of the Tendering Documents; and

1.2. the Procuring Entity’s decision to award the contract
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SECTION 11l - EVALUATION AND QUALIFICATION CRITERIA
General Provision

Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya Shilling
equivalent using the rate of exchange determined as follows:

a. For construction turn over or financial data required for each year -Exchange rate prevailing on the
last day of the respective calendar year (in which the amounts for that year is to be converted) was
originally established.

b. Value of single contract -Exchange rate prevailing on the date of the contract signature.

c. Exchange rates shall be taken from the publicly available source identified in the ITT 33.1. Any error
in determining the exchange rates in the Tender may be corrected by the Procuring Entity.

This section contains the criteria that the Procuring Entity shall use to evaluate tender and qualify
tenderers. No other factors, methods or criteria shall be used other than specified in this tender document.
The Tenderer shall provide all the information requested in the forms included in Section IV, Tendering
Forms. The Procuring Entity should use the Standard Tender Evaluation Report for Goods and Works
for evaluating Tenders.

Evaluation and contract award Criteria

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and
arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has been
determined to be substantially responsive to the Tender Documents, and (iii) is determined to have the
Lowest Evaluated Tender price shall be selected for award of contract.

Preliminary examination for Determination of Responsiveness

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility
criteria (including requirements in the qualification forms, tenderer's eligibility- confidential business
guestionnaire) and other requirements in the ITT and that the tender is complete in all aspects in meeting the
requirements of “Part 2 - Procuring Entity's Requirements”, including checking for tenders with
unacceptable errors, abnormally low tenders, and abnormally high tenders. The Standard Tender Evaluation
Report for Goods and Works provides clear guidelines on how to deal with review of these requirements.
Tenders that do not pass the Preliminary Examination will not be considered further.

PRELIMINARY MANDATORY EVALUATION

S/NO DOCUMENT YES/NO

Copy of Incorporation/Company Registration Certificate

Copy of CR12 showing details of directorship/ownership with respective
shareholding and details of citizenship

Provide copy of current tax compliance certificate issued by Kenya
Revenue Authority.

Provide copy of current business permit (from any relevant County
Government)

Copy of current certificate of registration with National Construction
Authority (NCA); NCAS5 and above in Electrical Works (categories 5, 4, 3,
2, 1) with a valid NCA practicing license)

Valid tender security of Kes 200,000 (Two Hundred Thousand) from
reputable bank or an insurance company approved by PPRA

Properly bound chronologically Serialize all the pages (this should be
sequential in the format of 1,2,3,4,5 ) from the first page to the
last page (Boxes file submission not allowed)

Duly filled and signed form of tender in the format provided




corrupt ofraulnt ratice fr fiII orm D2attachd.
Duly filled and signed SD1 in the format provided

Duly filled and signed SD2 in the format provided

Duly filled and signed Declaration and Commitment to the Code of
Ethics in the format provided

NB: Those who do not meet any of the above

evaluation criteria will be nonresponsive andshall not
proceed to the next stages of evaluation.

Evaluation
Technical Evaluation

In addition to the criteria listed in ITT 35.2(a) - ) the following factors shall apply:

Tenders that fail technical evaluation will not be considered further.

Description Point | Max. Point
Scored
Key Personnel to be engaged on the project (CV and copies of 22

Academic and Professional certificates MUST be attached to be

Valid under this criteria)

At least 1No. Director of the firm who is;
Holder of degree in Electrical, Mechanical, or Mechatronic

Engineering -- 5

Ditto with Diploma

Ditto with certificate

Other degree of diploma

At least 1 No. staff (Site Agent) with degree in Electrical or

Mechantronic or Mechanical Engineering;

With over 10 years relevant experience

With over 5 years relevant experience

With under 5 years relevant experience

At least 2 No. key personnel (Site Technicians) with Diploma in

Electrical, Mechatronic, or Mechanical Engineering

With over 10 years relevant experience 4

With over 5 years relevant experience 3

With under 5 years experience 2

At least 2 No. key personnel (Electrician or and Mechanical Artisans)

with Certificate

With over 10 years relevant experience

With under than 10 years’ experience




At least 5No. Contracts completed or ongoing in the last five (5) years
(2020 to date). Completion Certificates, Inspection certificates, award
letters, contract agreements, and or Hand over Certificates for each
project MUST be attached for the project to be considered Valid under
this criteria. (Best five projects to be considered)

Power generator supply and installation works worth more than
Kshs.10 Million 10
Power Generator supply and installation works worth less than 10
Million but more than Kshs.5Million

Power Generator supply and installation works worth less than
5Muillion but more than Kshs.2Million 6
Power Generator supply and installation works worth less than
2Million --- 4

Financial performance- Annual audited financial reports for
2022, 2023 & 2024 (copies of audited reports MUST be
attached)

Annual turnover greater than 50 Million 4
Annual turnover less than Kshs. 50 Million but greater than Kshs.25
Million ----

Annual turnover less than Kshs. 25 Million but greater than Kshs. 10
Million ---- 2
Annual turnover below 10 Million 1

Schedules of contractors equipment and transport

(proof of ownership by the company or Director MUST be
attached).

Forklift Truck:

Pick up truck

Evidence of project funds

Attach evidence of availability of cash to fund the project as the
project will be paid in one certificate (commitment to fund
the project duly signed by at least one of the company
directors-original copy with company letter head and seal-

indicate amount committed to the project)

Availability of project funds over 10 Million 10

Availability of project funds less than Kshs. 10 Million but greater
than Kshs. 7 Million -8

Availability of project funds less than Kshs. 7 Million but greater
than Kshs. 4 Million 6

Availability of project funds less than Kshs. 4 Million




Arrangement of attached documents in prescribed order

(documents attached to this document from the last page)

Arrangement as per required order 2

Arrangement not as per required order

TOTAL TECHNICAL SCORE

Only bidders scoring a minimum of 70%s shall proceed to

the next stage of Evaluation.

1. EINANCIAL EVALUATION

The evaluation shall be in two sections
1. Arithmetic evaluation.
2. Tender sum comparisons

1. Preliminary examinations.

The preliminary examination in the Financial Evaluation shall be in accordance with the Instruction to
Tenderers. The parameter to be considered under this section shall be arithmetic errors. The bid shall be
checked for arithmetic errors based on the rates and the total sums indicated in the bills of quantities.
Confirmation shall be sought in writing from the tenderers whose tender sums will be determined to
have a significant arithmetic error to their disadvantage, to confirm whether they stand by their tender
sums. The error shall be treated as per Instructions to Tenderers. Non compliance with the above shall
lead to automatic disqualification from further evaluation.

2. Tender Sum Comparisons.

Item Description

1 The tender sums shall be ranked from the lowest tender sum to
the highest tender sum where the bidders with the lowest being
ranked No.1

CONCLUSION
The tenderers shall be ranked from No.1 being the tenderer with the lowest tender sum.

RECOMMENDATION.
The evaluation committee shall carry out due diligence to establish authenticity of documents submitted

for the tenderer ranked No.1. If the evaluation committee establishes that the information given was
authentic then shall recommend the bidder for award of tender. But if some information provided by the
said bidder cannot be authenticated then the evaluation committee shall disqualify the bidder and
proceed to carry out due diligence for the second lowest ranked bidder to authenticate the information
submitted in his tender documents. If the committee finds the information given in document are
authentic then shall recommend the tenderer for award of tender, but if the information cannot be

authenticated then the evaluation committee shall recommend the tender to be re-advertised.




PRESCRIBED ORDER OF DOCUMENT ATTACHMENT
Documents attached from the last page of this tender document)
Company Certificate of Incorporation/Business Registration

CR12
KRA Tax Compliance certificate
Current Business Permit from County Government
Certificate of Registration with NCA
Current NCA Practicing Licence
Tender Security
Form of Tender
Statement of verification that the firm is not debarred in the matter of Public Procurement and Asset Disposal Act 20
. Declaration that the firm shall not engage in corrupt or fraudulent practice
. CV, Academic and Professional Certificates of Directors
. Appointment Letters, CV, Academic and Professional Certificates of Site Agent
. Appointment Letters, CV, Academic and Professional Certificates of Site Technician with Diploma Qualifications
. Appointment Letters, CV, Academic and Professional Certificates of Site Technical Artisans with Certifjrate
Qualification
. Practical Completion Certificate, Award Letters, Contract Agreement, LPOs, Inspection Certification, and or Harfling
Certificates for Completed and ongoing Projects between 2020 to date.
. Audited Financial Reports for 2022, 2023, 2024.
. Copy of Log Books
. Evidence of project funds- Evidence of availability of cash to fund the project (commitment to fund the project |fluly

signed by at least one of the company directors-original copy with company letter head and seal)

Economic Evaluation

Price evaluation: in addition to the criteria listed in ITT 35.4 (a) — (e) the following criteria shall
apply:

i)  Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows:

i) Alternative technical solutions for specified parts

The acceptability of alternative technical solutions for parts of the facilities, if permitted under
ITT 13.4, will be determined as follows:




Life Cycle Costs

[Lifecycle costing should be used when the costs of operation and/ or maintenance over the
specified life of the goods or works are estimated to be considerable in comparison with the initial
cost and may vary among different Tenders/proposals. It shall be evaluated on a net present value
basis. When using lifecycle costing, the Procuring Entity shall specify the following information:]

Since the operating and maintenance costs of the facilities being procured form a major part of the
life cycle cost of the facilities, these costs will be evaluated according to the principles given here
after, including the cost of spare parts for the initial period of operation stated below and based on
prices furnished by each Tenderer in Price Schedule Nos. 1 and 2, as well as on past experience of
the Procuring Entity or other Procuring Entity's similarly placed. Such costs shall be added to the
Tender price for evaluation. The operating and maintenance costs factors for calculation of the life
cycle cost are:

Number of years for lifecycle: [Insert number of years]

Operating costs [state how they will be determined]

Maintenance costs, including the cost of spare parts for the initial period of operation [state
how they will be determined], and

Discount rate: [insert discount rate in percent] to be used to discount to
present value all annual future costs calculated under (ii) and (iii) above for the period
specified in (i).

The price of recommended spare parts quoted in Price Schedule No.6 shall not be
considered for evaluation.

Functional Guarantees of the Facilities

The minimum (or maximum) requirements stated in the Specification for functional
guarantees required in the Specification are:

Functional Guarantee Minimum (or Maximum, as appropriate)
Requirement

For the purposes of evaluation, for each percentage point that the functional guarantee of the
proposed Plant and Installation Services is below the norm specified in the Specification and in the
above table, but above the minimum acceptable levels also specified there in, an adjustment of __ will
be added to the Tender price. If the drop below the norm or the excess above the minimum acceptable
levels is less than one percent, the adjustment will be appropriated accordingly.

Work, services, facilities, etc., to be provided by the Procuring Entity.

Where Tenders include the under taking of work or the provision of services or facilities by the
Procuring Entity in excess of the provisions allowed for in the Tendering document, the Procuring
Entity shall assess the costs of such additional work, services and/or facilities during the duration of
the contract. Such costs shall be added to the Tender price for evaluation.




vii) Specific addition criteria The relevant evaluation method, if any, shall be as follows:

Any adjustments in price that result from the above procedures shall be added, for purposes of
comparative evaluation only, to arrive at an “Evaluated Tender Price.” Tender prices quoted by
Tenderers shall remain unaltered.

4 Multiple Contracts (ITT 35.6)

4.1 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis of Lots
and the lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one Option of the
two Options listed below for award of Contracts.

OPTION1

If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided the
tenderer meets the Eligibility and Qualification Criteria for that Lot.

If a tenderer wins more than one Lot, the tender will be awarded contracts for all won Lots, provided
the tenderer meets the aggregate Eligibility and Qualification Criteria for all the Lots. The tenderer
will be awarded the combination of Lots for which the tenderer qualifies and the others will be
considered for award to second lowest the tenderers.

OPTION 2

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine the
combinations with the lowest evaluated price. Tenders will then be awarded to the Tenderer or Tenderers in
the combinations provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the
won Lots.

) MARGIN OF PREFERENCE

5.1 If the TDS so specifies, the Procuring Entity will grant a margin of preference of 15% (fifteen percent) to
Tenderers offering goods manufactured, mined, extracted, grown, assembled or semi-processed in Kenya.
Goods assembled or semi-processed in Kenya shall have a local content of not less than 40%.

5.2 The margin of preference will be applied in accordance with, and subject to, the following provisions:

a Tenderers applying for such preference on goods offered shall be asked to provide, as part of the data
for qualification, such information, including details of the goods produced in Kenya, so as to determine
whether, according to the classification established by the Procuring Entity, a particular category of
goods or group of goods qualifies for a margin of preference.

After Tenders have been received and reviewed by the Procuring Entity, goods offered in the
responsive Tenders shall be assessed to ascertain they are manufactured, mined, extracted, grown,
assembled or semi-processed in Kenya. Responsive tenders shall be classified in to the following groups:

i) Group A: Tenders offering goods manufactured in Kenya, for which (a) labor, raw materials,
and components from within Kenya account for more than forty (40) percent of the Ex-Works price;
and the production facility in which they will be manufactured or assembled has been engaged in
manufacturing or assembling such goods at least since the date of Tender submission date;

i) Group B: All other Tenders offering Goods manufactured in Kenya;

iii) Group C: Tenders offering Goods manufactured outside Kenya that have been already imported
or that will be imported.

5.3  To facilitate this classification by the Procuring Entity, the tenderer shall complete whichever version of the
Price Schedule furnished in the Tendering document is appropriate, provided however, that the completion
of an in correct version of the Price Schedule by the Tenderer shall not result in rejection of its Tender, but
merely in the Procuring Entity's reclassification of the Tender into its appropriate Tender group.

5.4 The Tenders in each group will then be compared to determine the Tender with the lowest evaluated cost in
that group. The lowest evaluated cost Tender from each group shall then be compared with each other and if
as a result of this comparison a Tender from Group A or Group B is the lowest, it shall be selected for the




5.5

If as a result of the preceding comparison, a Tender from Group C is the lowest evaluated cost, an amount
equal to or 15% of the respective tender price, including unconditional discounts and excluding provisional

sums, if any, shall be added to the evaluated price offered in each tender from Group C. If the tender from
Group C is still the lowest tender, it shall be selected for award. If not, the lowest evaluated tender from
Group A or B based on the first evaluation price shall be selected.

Alternative Tenders (ITT 13.1)

An alternative if permitted under ITT 13.1, will be evaluated as follows:

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2- Procuring Entity's
requirements. Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender
conforming to the basic technical requirements shall be considered by the Procuring Entity.

Post qualification and Contract award (ITT 39), more specifically,

a)

b)

In case the tender was subject to post-qualification, the contract shall be awarded to the lowest evaluated
tenderer, subject to confirmation of prequalification data, if so required.

In case the tender was not subject to post-qualification, the tender that has been determined to be the
lowest evaluated tenderer shall be considered for contract award, subject to meeting each of the
following conditions.

i)

The Tenderer shall demonstrate that it has access to, or has available, liquid assets, unencumbered
real assets, lines of credit, and other financial means (independent of any contractual advance
payment) sufficient to meet the construction cash flow of Kenya Shillings

Minimum average annual construction turnover of Kenya Shillings [insert amount],
equivalent calculated as total certified payments received for contracts in progress and/ or
completed within the last___ [insert of year] years.

At least (insert number) of contract (s) of a similar nature executed within Kenya, or the
East African Community or abroad, that have been satisfactorily and substantially completed as a
prime contractor, or joint venture member or sub-contractor each of minimum value Kenya
shillings equivalent.

Contractor's Representative and Key Personnel, which are specified as

Contractors key equipment listed on the table “Contractor's Equipment” below and more
specifically listed as [specify requirements for each lot as applicable]

Other conditions depending on their seriousness.

a) History of non-performing contracts:
Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that Non-
performance of a contract did not occur because of the default of the Tenderer, or the member
of a JV in the last (specify years). The required information shall be furnished in
the appropriate form.

Pending Litigation

Financial position and prospective long-term profitability of the Single Tenderer, and in the
case the Tenderer is a JV, of each member of the JV, shall remain sound according to criteria
established with respect to Financial Capability under Paragraph (i) above i fall pending
litigation will be resolved against the Tenderer. Tenderer shall provide information on pending
litigations in the appropriate form.

Litigation History

There shall be no consistent history of court/ arbitral award decisions against the Tenderer, in
the last (specify years). All parties to the contract shall furnish the
information in the appropriate form about any litigation or arbitration resulting from contracts
completed or ongoing under its execution over the years specified. A consistent history of
awards against the Tenderer or any member of a JV may result in rejection of the tender.




Quialification

Criteria

Documentation
Required

Tenderer

Sub-Factor
Requirement

Single Entity

Joint Venture (existing or intended)

All members
combined

Each Partner

At least one
Partner

1.1 Nationality Nationality in accordance with ITT 4.6.

Must meet
requirement

must meet
requirement

Must meet
requirement

N/A

Form ELI -1.1
and 1.2, with
attachments

1.2 Conflict of Interest No- conflicts of interests as described in ITT 4.3

Must meet
requirement

must meet
requirement

Must meet
requirement

N/A

Form of Tender

1.3PPRA Ineligibility (if
debarred/Sanctioned)

Not having been declared ineligible by the PPRA
as described in 4.5.

Must meet
requirement

must meet
requirement

Must meet
requirement

N/A

Form of Tender

1.4 State Owned
Enterprise or Institution

Compliance with conditions of ITT 4.8

Must meet
requirement

Must meet
requirement

Must meet
requirement

N/A

Form ELI -1.1
and 1.2, with
attachments

1.5 Ineligibility based
on a United Nations
resolution or Kenya
laws

Not having been excluded as a result of the
Kenya laws or official regulations, or by an act
of compliance with UN Security Council
resolution, in accordance with ITT 4.9 and
Section V.

Must meet
requirement

must meet
requirement

Must meet
requirement

Form of Tender

1.6 Tax Obligations for
Kenyan Tenderers

Has produced a current tax clearance certificate
or tax exemption certificate issued by the Kenya
Revenue Authority in accordance with ITT 4.13.

Criteria

Must meet
requirement

must meet
requirement

Must meet
requirement

Attach certificate

Documentation
Required

b-Factor
Requirement

Tenderer

Single Entity

Joint Venture (existing or intended)

All members
combined

Each member

At least one
member

Non-performance'of a contract did not occur within the last
() years prior to the deadline for application
submission, based on all information on fully settled disputes
or litigation. A fully settled dispute or litigation is one that has
been resolved in accordance with the Dispute Resolution
Mechanism under the respective contract, and where all appeal
instances available to the Tenderer have been exhausted.

1 History of non-
erforming contracts

Must meet
requirement
by itself or
as member
to past or
existing JV

N/A

Must meet
requirement?

N/A

Form CON - 2

L Nonperformance, as decided by the Procuring Entity, shall include all contracts where (a) nonperformance was not challenged by the contractor, including through referral to the dispute resolution mechanism under the respective contract, and (b)
contracts that were so challenged but fully settled against the contractor. Nonperformance shall not include contracts where Procuring Entitys decision was overruled by the dispute resolution mechanism. Nonperformance must be based on all




Documentation

Criteria Required

Tenderer

b-Factor _ Joint Venture (existing or intended)
Requirement Single Entity All m_embers Each member | At least one
combined member

2 Suspension Not under suspension based on execution of a Tender Must meet Must meet Must meet Must meet Form of Tender
Securing Declaration or Proposal Securing Declaration requirement | requirement | requirement requirement
pursuantto ITT 4.7and ITT 20.9
2 Pending Tender’s financial position and prospective long-term Must meet N/A Must meet N/A Form CON -2
itigation profitability still sound according to criteria established in 3.1 | requirement requirement
below and assuming that all pending litigation will be resolved
against the Tenderer

3 Litigation No consistent history of court/arbitral award decisions against | Must meet Must meet Must meet Form CON -2
istory the Tenderer®since 1% January [insert year] requirement | requirement | requirement

Tenderer
b-Factor Joint Venture (existing or intended)

Requirement Single Entity | All members At least one
) Each member
combined member

.1 Financial Submission of audited balance sheets or if not Must meet N/A Must meet N/A Form FIN — 3.1 with
apabilities required by the law of the Tenderer’s Country, requirement requirement attachments

other financial statements acceptable to the
Procuring Entity, for the last ___ [] years to
demonstrate the current soundness of the Tenderers
financial position and its prospective long-term
profitability.

.2 Average Minimum average annual turnover in ____ [insert | Must meet Must meet Must meet Must meet Form FIN -3.2
nnual the appropriate sector] of , requirement | requirement
urnover calculated as total certified payments received for percent percent

contracts in progress or completed, within the ( %) of ( %) of

information on fully settled disputes or litigation, i.e. dispute or litigation that has been resolved in accordance with the dispute resolution mechanism under the respective contract and where all appeal instances available to the Tenderer have be
exhausted.
This requirement also applies to contracts executed by the Tenderer as JV member.

The Tenderer shall provide accurate information on the related Tender Form about any litigation or arbitration resulting from contracts completed or ongoing under its execution over the last five years. A consistent history of awards against th
Tenderer or any member of a joint venture may result in failure of the Tender.




Criteria

Documentation Required

Requirement

Tenderer

Single Entity

Joint Venture (existing or intended)

All members
combined

Each member

At least one
member

last () years

the requirement

the
requirement

.3 Financial
esources

The Tenderer must demonstrate access to, or
availability of, financial resources such as liquid
assets, unencumbered real assets, lines of credit,
and other financial means, other than any
contractual advance payments to meet:

(i) the following cash-flow requirement:

(i) the overall cash flow requirements for this
contract and its current commitments.

Must meet
requirement

Must meet
requirement

Must meet

Must meet

percent

( %) of

the requirement

percent

( %) of
the
requirement

Form FIN -3.3

Criteria

Requirement

Tenderer

Joint Venture (existing or intended)

Single Entity

All members
combined

Each

member

At least one member

Documentation
Required

Experience in [insert appropriate sector] under
contracts in the role of contractor, subcontractor,
or management contractor for at least the last
[insert number of years] years starting 1%t January
[insert year].

Must meet
requirement

N/A

Must meet
requirement

N/A

Form EXP-4.1




a)Participation as contractor, joint venture
member*, management contractor, or
subcontractor, in at least )
contracts within the last (__) years,
each with a value of at least (G
that have been successfully and
substantially>completed and that are similar to the
proposed Plant and Installation Services.

The similarity of the contracts shall be based on
the following: [Based on Section VII, Scope of
Works, specify the minimum key requirements in
terms of physical size, complexity, construction
method, technology and/or other characteristics
Indicate, if any, of this key requirement may also
be met through a specialized subcontractor.

Must meet
requirement

Must meet
requirements®

Must meet the following requirements for
the key activities listed below [list key
activities and the corresponding minimum
requirements to be met by one member
otherwise state: “N/A”]

(b) For the above or other contracts executed
during the period stipulated in 4.2(a) above,
a minimum experience in the following key
activities:

Indicate, if any, of this key requirement may also
be met through a specialized subcontractor.

Must meet
requirements

Must meet
requirements’

Must meet the following requirements for
key activities listed below [if applicable,
out of the key activities in the first column
of this 4.2 b), list key activities (volume,
number or rate of production as
applicable) and the corresponding
minimum requirements that have to be

Form EXP-4.2(b)

met by one member, otherwise this cell
should state: “N/A”.]
ote: [For Multiple lots (contracts) specify financial and experience criteria for each lot under Sub-Factors 3.1, 3.2, 4.2(a) and 4.2(b)]

For contracts under which the Tenderer participated as a joint venture member or sub-contractor, only the Tenderer’s share, by value, shall be considered to meet this requirement
Substantial completion shall be based on 80% or more plant and installation completed under the contract.

In the case of JV, the value of contracts completed by its members shall not be aggregated to determine whether the requirement of the minimum value of a single contract has been met. Instead, each contract performed by each member shall qRti

the minimum value of a single contract as required for single entity. In determining whether the JV meets the requirement of total number of contracts, only the number of contracts completed by all members each of value equal or more than t
minimum value required shall be aggregated.
n the case of JV, the value of contracts completed by its members shall not be aggregated to determine whether the requirement of the minimum value of a single contract has been met. Instead, each contract performed by each member shall sat

value required shall be aggregated.






9 Personnel

The Tenderer must demonstrate that it will have the personnel for the key positions that meet the following
requirements:

Total Work
Similar
Experience
(years)

In Similar Works
Experience

(years)

Position

The Tenderer shall provide details of the proposed personnel and their experience records in the relevant Forms
included in Section 1V, Tendering Forms.

10. Equipment

The Tenderer must demonstrate that it will have access to the key Contractor's equipment listed hereafter:

Equipment Type and Characteristics Minimum Number required

The Tenderer shall provide further details of proposed items of equipment using the relevant Form in Section IV.

11. Subcontractors

Subcontractors/ manufacturers for the following major items of supply or services (‘Specialized Subcontractors')
must meet the following minimum criteria, here in listed for that item:

ltem

No Description of Item Minimum Criteria to be met

Failure to comply with this requirement will result in rejection of the subcontractor.

In the case of a Tenderer who offers to supply and install major items of supply under the contract that the Tenderer
did not manufacture or otherwise produce, the Tenderer shall provide the manufacturer's authorization, using the
form provided in Section IV, showing that the Tenderer has been duly authorized by the manufacturer or producer
of the related plant and equipment or component to supply and install that item Kenya. The Tenderer is responsible
for ensuring that the manufacturer or producer complies with the requirements of ITT 4 and 5 and meets the

minimum criteria listed above for that item.




SECTION IV - TENDERING FORMS

1. FORM OF TENDER
(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)

INSTRUCTIONS TO TENDERERS
i) All italicized text is to help the Tenderer in preparing this form.

ii) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the
Tenderer's complete name and business address. Tenderers are reminded that this is a mandator
requirement.

iii)Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and
the SELF DECLARATION FORMS OF THE TENDERER as listed under (s) below.

[insert date (as day, month and year) of Tender submission] Tende
[insert identification] Alternative
[insert identification No if this is a Tender for an alternative]

TO! e [Insert complete name of Procuring Entity]

No reservations: We have examined and have no reservations to the Tendering document, including
Addenda issued in accordance with ITT 8;

Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 4;

Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity
based on execution of a Tender Securing Declaration or Proposal-Securing Declaration in Kenya in
accordance with ITT 4.7;

Conformity: We offer to provide design, supply and installation services in conformity with the Tendering
document of the following: [insert a brief description of the Plant, Design, Supply and Installation Services];

Tender Price: The total price of our Tender, excluding any discounts offered in item () below is: [Insert one
of the options below as appropriate]

Optionl, in case of one lot: Total price is: [insert the total price of the Tender in words and figures, indicating
the various amounts and the respective currencies];

Or Option 2, in case of multiple lots: (a) Total price of each lot [insert the total price of each lot in words and
figures, indicating the various amounts and the respective currencies]; and (b) Total price of all lots (sum of
all lots) [insert the total price of all lots in words and figures, indicating the various amounts and the
respective currencies];

Discounts: The discounts offered and the methodology for their application are:
i) The discounts offered are: [Specify in detail each discount offered.]

ii)  The exact method of calculations to determine the net price after application of discounts is shown below:
[Specify in detail the method that shall be used to apply the discounts];

Tender Validity Period: Our Tender shall be valid for the period specified in TDS 19.1 (as amended if
applicable) from the date fixed for the Tender submission deadline specified in TDS 23.1 (as amended if
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of that
period;

Performance Security: | four Tender is accepted; we commit to obtain a Performance Security in
accordance with the Tendering document;




One Tender Per Tenderer: We are not submitting any other Tender (s) as an individual Tenderer, and we are
not participating in any other Tender (s) as a Joint Venture member, and meet the requirements of ITT 4.3,
other than alternative Tenders submitted in accordance with ITT 13;

Suspension and Debarment: We, along with any of our subcontractors, suppliers, consultants,
manufacturers, or service providers for any part of the contract, are not subject to, and not controlled by any
entity or individual that is subject to, a temporary suspension. Further, we are not ineligible under the Kenya
laws or official regulations or pursuant to a decision of the United Nations Security Council;

State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a
state- owned enterprise or institution]/ [We are a state-owned enterprise or institution but meet the
requirements of ITT 4.6];

Commissions, gratuities and fees: We have paid, or will pay the following commissions, gratuities, or fees
with respect to the Tendering process or execution of the Contract: [insert complete name of each Recipient,
its full address, the reason for which each commission or gratuity was paid and the amount and currency of
each such commission or gratuity]

Name of Recipient Address Reason Amount

(If none has been paid or is to be paid, indicate “none.”)

Binding Contract: We understand that this Tender, together with your written acceptance thereof included in
your Form of Acceptance, shall constitute a binding contract between us, until a formal contract is prepared
and executed;
Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, the
Best Evaluated Tender or any other Tender that you may receive; and
Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us or on
our behalf engages in any type of Fraud and Corruption.
Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with
the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of
Independent tender Determination” attached below.

Code of Ethical Conduct: We undertake to adhere by the Code of Ethical Conduct for Persons
Participating in Public Procurement and Asset Disposal Activities in Kenya, copy available from
www.pppra.go.ke during the procurement process and the execution of any resulting contract.

Beneficial Ownership Information: We commit to provide to the procuring entity the Beneficial Ownership
Information in conformity with the Beneficial Ownership Disclosure Form upon receipt of notification of
intention to enter into a contract in the event we are the successful tenderer in this subject procurement
proceeding.

We, the Tenderer, have duly completed, signed and stamped the following Forms as part of our Tender:

0] Tenderer’s Eligibility; Confidential Business Questionnaire — to establish we are not in any conflict to
interest.

(i) Certificate of Independent Tender Determination — to declare that we completed the tender without
colluding with other tenderers.

(iii)  Self-Declaration of the Tenderer — to declare that we will, if awarded a contract, not engage in any form
of fraud and corruption.

(iv) Declaration and commitment to the code of ethics for Persons Participating in Public Procurement and
Asset Disposal Activities in Kenya,

Further, we confirm that we have read and understood the full content and scope of fraud and corruption as
informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender.

Name of the Tenderer: *[insert complete name of person signing the Tender]




Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete name of

person duly authorized to sign the Tender]
Title of the person signing the Tender: [insert complete title of the person signing the Tender]
Signature of the person named above: [insert signature of person whose name and capacity are shown above]

Date signed [insert date of signing] day of [insert month], [insert year].




TENDERER'S ELIGIBILITY - CONFIDENTIAL BUSINESS QUESTIONNAIRE
Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV.
Tenderer is further reminded that it is an offence to give false information on this Form.

a) Tenderer’s details
ITEM DESCRIPTION
Name of the Procuring Entity

Reference Number of the Tender

Date and Time of Tender Opening

Name of the Tenderer
Full Address and Contact Details of the Tenderer. . Country

City

Location

Building

Floor

Postal Address

Name and email of contact person.

Current Trade License Registration Number and
Expiring date

Name, country and full address (postal and physical
addresses, email, and telephone number) of
Registering Body/Agency

Description of Nature of Business

Maximum value of business which the Tenderer
handles.

State if Tenders Company is listed in stock exchange,

give name and full address (postal and physical
addresses, email, and telephone number) of

state which stock exchange

General and Specific Details
b) Sole Proprietor, provide the following details.

Name in full Age

Nationality Country of Origin

Citizenship

Partnership, provide the following details.

Names of Partners Nationality Citizenship % Shares owned




Registered Company, provide the following details.

i)  Private or public Company

ii) State the nominal and issued capital of the Company: -

Nominal Kenya Shillings (Equivalent)

Issued Kenya Shillings (Equivalent)

iii) Give details of Directors as follows.

Names of Director Nationality Citizenship % Shares owned

B DISCLOSURE OF INTEREST-Interest of the Firm in the Procuring Entity.

i)  Are there any person/ persons in (Name of Procuring Entity)
who has/ have an interest or relationship in this firm?

Yes/No If yes, provide details as follows.

Names of Person Designation in the Interest or Relationship with
Procuring Entity Tenderer

ii)  Conflict of interest disclosure

Type of Conflict Disclosure If YES provide details of the
YES OR NO | relationship with Tenderer

Tenderer is directly or indirectly controls, is
controlled by or is under common control with
another tenderer.

Tenderer receives or has received any direct or
indirect subsidy from another tenderer.

Tenderer has the same legal representative as
another tenderer

Tender has a relationship with another tenderer,
directly or through common third parties that puts it
in a position to influence the tender of another
tenderer, or influence the decisions of the Procuring
Entity regarding this tendering process.

Any of the Tenderer’s affiliates participated as a
consultant in the preparation of the design or
technical specifications of the works that are the
subject of the tender.

Tenderer would be providing goods, works, non-
consulting services or consulting services during
implementation of the contract specified in this
Tender Document.

Tenderer has a close business or family relationship
with a professional staff of the Procuring Entity who
are directly or indirectly involved in the preparation




Type of Conflict Disclosure If YES provide details of the
YES OR NO | relationship with Tenderer

of the Tender document or specifications of the
Contract, and/or the Tender evaluation process of
such contract.

Tenderer has a close business or family relationship
with a professional staff of the Procuring Entity who
would be involved in the implementation or
supervision of such Contract.

Has the conflict stemming from such relationship
stated in item 7 and 8 above been resolved in a
manner acceptable to the Procuring Entity
throughout the tendering process and execution of
the Contract.

f) Certification

On behalf of the Tenderer, | certify that the information given above is complete, current and accurate as
at the date of submission.

Full Name

Title or Designation

(Signature)




CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the under signed, in submitting the accompanying Letter of Tender to the [Name
of Procuring Entity] for: [Name and number of tender] in
response to the request for tenders made by: [Name of Tenderer] do here
by make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of [Name of Tenderer] that:

I have read and | understand the contents of this Certificate;

I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in
every respect;

I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the
Tender on behalf of the Tenderer;

For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who:

a) Has been requested to submit a Tender in response to this request for tenders;

b) could potentially submit a tender in response to this request for tenders, based on their qualifications,
abilities or experience;

The Tenderer discloses that [check one of the following, as applicable]:

a) The Tenderer has arrived at the Tender independently from, and without consultation, communication,
agreement or arrangement with, any competitor;

b) The Tenderer has entered into consultations, communications, agreements or arrangements with one or
more competitors regarding this request for tenders, and the Tenderer discloses, in the attached
document(s), complete details thereof, including the names of the competitors and the nature of, and
reasons for, such consultations, communications, agreements or arrangements;

In particular, without limiting the generality of paragraphs (5) (a) or (5) (b) above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:

a) prices;
methods, factors or formulas used to calculate prices;
the intention or decision to submit, or not to submit, a tender; or

the submission of a tender which does not meet the specifications of the request for Tenders; except as
specifically disclosed pursuant to paragraph (5) (b) above;

In addition, there has been no consultation, communication, agreement or arrangement with any competitor
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this
request for tenders relates, except as specifically authorized by the procuring authority or as specifically
disclosed pursuant to paragraph (5) (b) above;

The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or
indirectly, to any competitor, prior to the date and time of the official tender opening, or of the awarding of
the Contract, whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to
paragraph (5) (b) above.

Name

Title

Date

[Name, title and signature of authorized agent of Tenderer and Date]




SELF DECLARATION FORMS

FORM SD1

SELF DECLARATION THAT THE PERSON /TENDERER IS NOT DEBARRED IN THE
MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015.

, of Post Office Box being a resident of
in the Republic of do hereby make a statement as
follows: -

1 THAT I am the Company Secretary/ Chief Executive/ Managing Director/ Principal Officer/ Director of
(insert name of the Company) who is a Bidder in respect of Tender No.
(insert tender title/description) for (insert
name of the Procuring entity) and duly authorized and competent to make this statement.

THAT the afore said Bidder, its Directors and subcontractors have not been debarred from participating in
procurement proceeding under Part IV of the Act.

THAT what is deponed to here in above is true to the best of my knowledge, information and belief.

(Signature)

Bidder's Official Stamp




FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR
FRAUDULENT PRACTICE.

being a resident of
do hereby make a statement as follows: -

THAT | am the Chief Executive/ Managing Director/ Principal Officer/ Director of

veoveeeeeenen..... (insert name of the Company) who is a Bidder in respect of Tender No.
(insert tender title/description) for (insert name of

the Procuring entity) and duly authorized and competent to make this statement.

THAT the afore said Bidder, its servants and/ or agents/ subcontractors will not engage in any corrupt or
fraudulent practice and has not been requested to pay any inducement to any member of the Board,
Management, Staff and/or employees and/or agents of (insert name of the Procuring
entity) which is the procuring entity.

THAT the aforesaid Bidder, its servants and/ or agents/ subcontractor shave not offered any
inducement to any member of the Board, Management, Staff and/ or employees and/ or
agents of

(name of the procuring entity).

THAT the aforesaid Bidder will not engage/ has not engaged in any corrosive practice with other
bidders participating in the subject tender.

THAT what is deponed to here in above is true to the best of my knowledge information and belief.

(Title) (Signature)

Bidder's Official Stamp




DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

I, (person) on behalf of

Name of the Business/ Company/ Firm) declare that | have read
and fully understood the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code
of Ethics for persons participating in Public Procurement and Asset Disposal and my responsibilities under the

Code.

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement
and Asset Disposal.

Name of Authorized signatory

(Company Seal/ Rubber Stamp where applicable)

Witness




SCHEDULE OF RATES AND PRICES

BILLS OF QUANTITIES
Bills of Quantity for Supply, Install, Test and Commission of a 250KV A 3Phase, 415, 50Hz Diesel Generator set and Low Voltage Switchboard. Rates inclusive of

all applicable levies and taxes. All quantities are provisional

No  |DESCRIPTION UNIT | QTY |RATE (KES)] AMOUNT
(KES)

1.0 GENERATOR SET

Supply, install, test and commission the following:

A Standby rated 250KV A, 3Phase, 415, 50Hz Diesel Generating set with a continuous power factor
0.8 lagging, directly coupled engine and alternator, mounted on a common base and as fully
described in the particular specifications. The generator set is to be complete with a sound
attenuated canopy and an integral base/belly daily service fuel tank with an operational running
capacity of 9 hours. Engine to be Perkins or approved equivalent.

Control panel (complete with ov/uv relays)

Full load bench testing at supplier’s workshop or as agreed with the client

Automatic Transfer Switch complete with 500A automatic changeover contactors and all necessary
accessories and not limited to Auto Transfer Relay to control the AMF System.

1 Set of Electrical & Mechanical Interlock, 1 Set Control MCB, 1 Set Indicator Lamp Main Breaker,
Off/On, 1 Set Indicator Lamp Generator Breaker Off/On.

Suitable rated manual by-pass switch with clearly labeled NORMAL-OFF-BYPASS positions, and
shall such be wired that when the switch is on either OFF or BYPASS position, the generator shall
receive no signal to start

240V AC/12V DC mains power supply trickle battery charger The trickle charger shall charge the
battery when the set is on IDLE mode, otherwise when the set is RUNNING, the battery shall be
charged by the generator charger. Wiring shall be done such that the two chargers shall not operate
at the same time.

Supply 12 volts battery as per Engineers specifications.

Supply and install a 240mm sg. 4 core PVC/SWA Cable + 1 x 150mm PVC/SWA Cable from
Generator bushings to the Main Panel changeover including cable glands, shrouds etc.

Neutral Earthing of the generator using a 150mm G/Y PVC Cable from the Starpoint and linking
with a 1Im x 1m x 1m mesh buried 900mm depth and the resultant pit prepared using marconite,
charcoal, salt and water to achieve a value of less than 1 ohm.




Body Earthing of the generator using a 150mm G/Y PVC Cable and terminating the same on the 6
\Way Earth Block fixed inside the switch room.

Supply and install 2.5mm sq. 4 core PVC/SWA/LSF cable connecting the control panel to the AMF
panel-Battery Charger and Mains Failure signal.

Supply, deliver to site and install a steel exhaust pipe of not less than 14 SWG and of adequate
diameter running from the generating set to the outside of the generator house

Connect the exhaust pipe above using steel pipes of adequate diameter, and flexible piping off
engine exhaust manifold complete with heavy duty silencer

Connect the existing Auxiliary Fuel Tank for fuel storage with the daily service base/belly fuel tank
of the New Generator; complete with level indicator for an operational running capacity of 36
hours. The tank is to be complete interconnecting G.I. pipe work.

Manually operated Fuel Transfer pump; complete with all interconnecting accessories and G.I.
Piping.

Any other item not specifically detailed but required for the satisfactory completion and operation of]
the installation. Item

SUB TOTAL FOR GENERATOR SET CARRIED TO PRICES SUMMARY PAGE.

DESCRIPTION RATE (KES)] AMOUNT
(KES)

2.0 AUTOMATIC POWER FACTOR CORRECTION

Supply, install, test and commission, 160KVAR Automatic Power Factor Correction Bank,
complete with IP 31 enclosure and inclusive of:

1 Set Copper Busbars.
Control panel (complete with ov/uv relays)
20Kvar 440V, 50Hz, Self-Healing Power Capacitors.

TP Back up Protection MCBs /MCCBs.
Special Capacitor Switching Contactors with current with current Limiting Resistors.

Power Factor Correction Regulator, DCRK12, 8 Step.
Control Breakers.

Current Transformer to sense the Power Factor in the Line.




All internal Wiring.
Supply and install a 120mm sg. 4 core PVC/SWA Cable from LVSB to PFC bank

SUB TOTAL FOR AUTOMATIC POWER FACTOR CORRECTION BANK CARRIED TO PRICES SUMMARY PAGE

DESCRIPTION UNIT | QTY |RATE (KES)|AMOUNT
(KES)

3.0 MAIN LOW VOLTAGE SWITCHGEAR AND POWER DISTRIBUTION

Supply, install, test and commission the following:

630A 4P MCCB Main Incomer with a Short Circuit current of 8.84kA and a shunt trip connector as
ABB or approved equivalent.

Free standing modular LV switchboard panel complete with 650A busbars; switchgear and all
accessories.

TPN MCCB's as ABB or approved equivalent.

(a) 100A TP MCCB with a Short Circuit current of 8.8kA

(b) 50A TP MCCB with a Short Circuit current of 8.2kA

(a) 40A TP MCCB with a Short Circuit current of 8.85kA

(b) 32A TP MCCB with a Short Circuit current of 8.8kA

(c) Spare ways blanked.

Fireman’s switch to disconnect make open the main MCCB in an event of a fire.

240.0mm? single core G/Y copper earth lead

1000mmx1000mm Earth mat excavated1.2m deep and the soil treated using Marconite, Charcoal and
salt to improve the earthing properties




4x 300.0mm2, PVC/SWA/PVC armoured copper feeder cable complete with cable glands and cable
lugs from the Main LVSB to the Sub-LVSB on the newly constructed Power room.

Carefully relocation of the 90mm armoured cables from the Existing LVSB to the new LVSB, inclusive
of all other accessories needed for works

Earth inspection pit with removable concrete cover engraved with the word "EARTH" all to they No
requirements of KPLC.

SUB TOTAL FOR MAIN LOW VOLTAGE SWITCHGEAR AND POWER DISTRIBUTION CARRIED TO PRICES SUMMARY PAGE

4.0 GENERATOR HOUSE

DESCRIPTION RATE (KES) [ AMOUNT
(KES)

(All quantities are provisional)

Provision of water and electricity on site for installation works.

Provide 1No. A3 maximum paper printer as Kyocera 1801 as Project Managers stationery

Remove of rubbish at the end of the project and clean up the site to project manager’s approval

Mobilization of plant, equipment and staff

Excavate to remove vegetable soil, 200mm deep avg. commencing on existing level, wheel and deposit
as directed.

Excavate trenches for foundation strip footing commencing at reduced level, not exceeding 1.5metres
deep

Return, fill and ram selected excavated materials around the foundations

Load and cart away surplus excavated materials as directed.

Allow for planking and strutting to uphold sides of excavations as required

Allow for keeping all excavations free of water

Hardcore fill- 250mm thick approved hardcore fill well compacted in layers not exceeding 150mm
thick.

Quarry dust blinding- 50mm thick quarry duct blinding on hardcore filling




Anti-termite treatment- Chemical anti-termite treatment sprayed on the surface

Damp proof membrane- Polythene sheeting;1000 gauge; 150mm laps; laid on hardcore filling to receive
concrete

Mass vibrated concrete; class 20/20 in Foundation strip footing

BRC mesh A98 reinforced vibrated concrete; class 20/20 in 150mm thick floor bed

Sawn timber to; Vertical sides of trenches and Edges of floor bed

Load bearing natural stone foundation walling bedded and jointed in cement sand(1:4) mortar - 200mm
thick foundation walls

Plinth finishes- 30mm thick plaster on the natural stone wall surface in cement sand (1:3)

Prepare and apply Crown or approved equivalent bitumen paint finish on plastered natural stone
surfaces

Damp proof courses- BS 743; type A; bitumen hessian base; 150mm laps under walls; including
leveling bed with cement mortar(1:4); 150mm wide

Machine cut natural stone walling in cement and sand (1:4) mortar; reinforced with 25x20gauge hoop
iron at every alternate courses as described

Reinforced vibrated concrete class 25/20 in ring beam

\Wrought formwork to provide a fair face finish; Vertical sides of ring beam

High tensile square twisted mild steel reinforcement bars to BS 4461 including spacer blocks, cutting,
tying and bending.
8mm diameter and 12mm diameter

Key jointing in cement sand screed (1:2); external finishes in Masonry wall surfaces

External finishes-15mm thick cement sand (1:4) plaster finished smooth in ring beam

Internal finishes-15mm thick cement sand (1:4) plaster finished smooth with lime in Masonry walls

Prepare and apply three coats first quality plastic emulsion as Crown Silk paint to; Plastered internal
wall surfaces

Prepare and apply three coats first quality exterior Permacotte with silicon as Crown paint to; Plastered
exXierngl \Wa e




Floor finish-Cement sand (1:3) backings 30mm thick to floors to receive terrazzo floor finish(m/s)
including 100mm wide edges to floors

10mm thick terrazzo; terrazzo strips; rough sanding; smooth sanding; including polishing

Roof- Supply and fix standard concrete tiles on 50x25mm batterns; G30 Gl small corrugation sheets;
75x50mm purlins; 150x50mm truss; concrete ridge caps; other necessary accessories; to detail;
Concrete tiles shall be supplied by the Client.

Door- Standard section steel casement doors manufactured from standard 40x40x3mm SHS; 1.5mm
MS louvered plate welded in panels not exceeding 400mmx200mm;purpose made heavy duty steel
bushes; padlock hasps; internal closing hasps; 30x3mm flat bar burglar proofing; fixed with lugs build
into concrete or wall; finished with one shop coat primer to door overall size; 1200x2400mm

Steel grills- manufactured from standard 40x40x3mm SHS frame and 25x25x2mm vertical members at
100mm centers

No.

225x25mm fascia board as Cypress softwood fixed on rafters including all necessary fittings

M

Prepare and apply three coats of approved 1% grade gloss oil paint to metal work and fascia board,;
General surfaces of door, grills, and fascia board.

SM

SUB TOTAL FOR GENERATOR HOUSE CARRIED TO PRICES SUMMARY PAGE

DESCRIPTION

AMOUNT (KES)

PRICES SUMMARY PAGE

TOTAL CARRIED FORWARD FROM GENERATOR SET.

TOTAL CARRIED FORWARD FROM AUTOMATIC POWER FACTOR CORRECTION BANK.

TOTAL CARRIED FORWARD FROM MAIN LOW VOLTAGE SWITCHGEAR AND POWER DISTRIBUTION.

TOTAL CARRIED FORWARD FROM GENERATOR HOUSE.

Switch Board.

Training of 2no. Technical personnel from the client’s side on operation and maintenance of the Generator set and LV

to Generator Manuals, LVVSB Manuals.

Supply of “AS FITTED" drawings, A warranty of 3years and above and all Maintenance manuals including but not limited




Allow for Testing and Commissioning of the Electrical Installation works and the Generator set with a base/belly full fuel
tank.

Allow Provision for KPLC Liaison during the Power Shutting Down and reconnection to be done by the Contractor.

Allow a Provisional Sum of Four Hundred Thousands (Kshs. 400,000) for Project Management inclusive of Factory|
inspection of the LV Switchboard and Generator before delivery on site to be expended by the Project Manager.
Allow Five Hundred Thousands (Kshs. 500,000) Contingency sum to be expended at the discretion of the Project Manager.

GRAND TOTAL CARRIED TO THE "FORM OF TENDER"

NB: ALL RATES MUST BE INCLUSIVE OF 0.03% CAPACITY BUILDING LEVY AND ALL APPLICABLE TAXES

T[]0 L=T T TSSO PO RSP TRTTPTPRPPIR

Capacity/title (director or partner or SOle ProPrielor, BLC.) .iiiiiiiie i s e e e et e e e e sreesreesreeas Name:

Duly authorized to sign the bid for and on behalf of: .............cccooiiiiii [insert complete name of Tenderer]

Dated on [Insert date of signing]

Seal or stamp




Country of Origin Declaration Form

Item | Description Code Country

Schedule No. 2. Plant and Mandatory Spare Parts Supplied from Within Kenya

Item | Description Qty. EXW Unit Price | EXW Total Price?
1) ) 1) x(2)

TOTAL (to Schedule No. 5. Grand Summary)

Name of Tender
Signature

! Specify currency in accordance with ITT 18

Schedule No. 3. Design Services

Item | Description . | Unit Price! Total
Price!

Local Currency Foreign Currency
Portion Portion
(2) (optional) (D) x(2)

TOTAL (to Schedule No. 5. Grand Summary)

Name of Tenderer Signature

Schedule No. 4. Installation and Other Services

Item | Description Qty. | Unit Price* Total Price!
Foreign Currency | Local Currency | Foreign Local
Portion Portion

Q@3 3) Wx@) [ 1BxE)

TOTAL (to Schedule No. 5. Grand Summary)

Name of Tenderer Signature
! Specify currency in accordance with ITT 18




Schedule No. 5. Grand Summary

Item | Description Total Price!
Foreign

Total Schedule No. 1. Plant, and Mandatory Spare Parts
Supplied from Abroad

Total Schedule No. 2. Plant, and Mandatory Spare Parts
Supplied from Within Kenya

Total Schedule No. 3. Design Services

Total Schedule No. 4. Installation and Other Services

TOTAL (to Tender Form)

Name of Tenderer Signature

1Specify currency in accordance with ITT 18. Create and use as many columns for Foreign
Currency requirement as there are foreign currencies

Schedule No. 6. Recommended Spare Parts

Item | Description Qty. | Unit Price Total Price
CIF or CIP EXW
(foreign parts) (local parts)
o @ ®3) (1) x(2) or
(©)

Name of Tenderer Signature

Price Adjustment

Where the Contract Period (excluding the Defects Liability Period) exceeds eighteen (18) months, it is normal
procedure that prices payable to the Contractor shall be subject to adjustment during the performance of the
Contract to reflect changes occurring in the cost of labor and material components. In such cases the Tendering
document shall include in this form a formula of the following general type, pursuant to SCC Sub-Clausel1.2.

Where Contracts are of a shorter duration than eighteen (18) months or in cases where there is to be no Price
Adjustment, the following provision shall not be included. Instead, it shall be indicated under this form that the
prices are to remain firm and fixed for the duration of the Contract.

1Specify currency in accordance with ITT 18. Create and use as many columns for Foreign Currency requirement as there are foreign currencie




Sample Price Adjustment Formula

If in accordance with GCC 11.2, prices shall be adjustable, the following method shall be used to calculate the price
adjustment:

Prices payable to the Contractor, in accordance with the Contract, shall be subject to adjustment during
performance of the Contract to reflect changes in the cost of labor and material components, in accordance with the
following formula:

P1=P0x (a+b Q+C %)—Po
Lo Mo

P, = adjustment amount payable to the
Contractor

Contract price (base price)

percentage of fixed element in Contract price (a=%)

percentage of labor component in Contract price (b=%)
c percentage of material and equipment component in Contract price (c=%)
L,L, labor indices applicable to the appropriate industry in the country of origin on the base date and the date
For adjustment, respectively
M,M, = material and equipment indices in the country of origin on the base date and the date for adjustment,
respectively

N.B. a+b+c= 100%.

Conditions Applicable to Price Adjustment

The Tenderer shall indicate the source of labor, source of exchange rate and materials indices and the base date
indices in its Tender.

Item Source of Indices Used Base Date Indices.

The base date shall be the date thirty (30) days prior to the Tender closing date.
The date of adjustment shall be the mid-point of the period of manufacture or installation of component or
Plant. The following conditions shall apply:

(@ No price increase will be allowed beyond the original delivery date unless covered by an extension of time
awarded by the Procuring Entity under the terms of the Contract. No price increase will be allowed for
periods of delay for which the Contractor is responsible. The Procuring Entity will, however, be entitled to
any price decrease occurring during such periods of delay.

If the currency in which the Contract price, PO, is expressed is different from the currency of the country of

origin of the labor and/or materials indices, a correction factor will be applied to avoid incorrect adjustments

of the Contract price. The correction factor shall be: Z0/Z1, where,

Z,=the number of units of currency of the origin of the indices which equal to one unit of the currency of the
Contract Price P,on the Base date, and

Z,=the number of units of currency of the origin of the indices which equal to one unit of the currency of the
Contract Price P,on the Date of Adjustment.

No price adjustment shall be payable on the portion of the Contract price paid to the Contractor as an advance
payment.




TECHNICAL PROPOSAL

Site Organization
Method Statement
Mobilization Schedule
Construction Schedule
Plant

Contractor's Equipment

Personnel

Proposed Subcontractors for Major Items of Plant and Installation Services

Others




Contractor's Equipment

Form EQU

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the
requirements for the key Contractor's equipment listed in Section Ill, Evaluation and Qualification Criteria. A
separate Form shall be prepared for each item of equipment listed, or for alternative equipment proposed by the

Tenderer.

Item of equipment

Equipment Name of manufacturer Model and power rating
information

Capacity Year of manufacture

Current status | Current location

Details of current commitments

Indicate source of the equipment
0 Owned O Rented [ Leased [ Specially manufactured

Omit the following information for equipment owned by the Tenderer.

Owner Name of owner
Address of owner

Telephone Contact name and title
Fax Telex
Agreements Details of rental / lease / manufacture agreements specific to the project

Functional Guarantees

The Tenderer shall copy in the left column of the table below, the identification of each functional guarantee
required in the Specification and stated by the Procuring Entity in para.1.2 (c) of Section Ill, Evaluation and
Qualification Criteria, and in the right column, provide the corresponding value for each functional guarantee of the

proposed plant and equipment.

Required Functional Guarantee | Value of Functional Guarantee of the Proposed Plant and Equipment




Personnel
Form PER -1- Proposed Personnel

Tenderers should provide the names of suitably qualified personnel to meet the specified requirements stated in Sectio
I11. The data on their experience should be supplied using the Form below for each candidate.

Title of position*

Name

Title of position*

Name

Title of position*

Name

Title of position*

Name

*As listed in Section IlI.

Form PER-2

Resume of Proposed Personnel

Name of Tenderer

Position

Personnel information | Name Date of birth

Professional qualifications

Present employment | Name of Procuring Entity

Address of Procuring Entity

Telephone Contact (manager / personnel officer)

E-mail

Job title Years with present Procuring Entity




Summarize professional experience over the last 20 years, in reverse chronological order. Indicate particular
technical and managerial experience relevant to the project.

Company / Project / Position / Relevant technical and management experience

Proposed Subcontractors for Major Items of Plant and Installation Services

A list of major items of Plant and Installation Services is provided below.

The following Subcontractors and/or manufacturers are proposed for carrying out the item of the facilities indicated.
Tenderers are free to propose more than one for each item

Major Items of Plant and Proposed Subcontractors/Manufacturers Nationality
Installation Services

Others - Time Schedule

(to be used by Tenderer when alternative Time for Completion is invited in ITT 13.2)




Tenderers Qualification without prequalification

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification

Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included here
under.




Form ELI 1.1
Tenderer Information Sheet

Date:

ITT No.:

1. Tenderer’s Legal Name

. In case of JV, legal name of each party:

. Tenderer’s actual or intended Country of Registration:

. Tenderer’s Year of Registration:

. Tenderer’s Legal Address in Country of Registration:

. Tenderer’s Authorized Representative Information

Name:

Address:

Telephone/Fax numbers:
Email Address:

7. Attached are copies of original documents of:

Articles of Incorporation or Registration of firm named in 1, above, in accordance with ITT 4.1 and ITT 4.4. In case
of JV, Form of intent to form JV including a draft agreement, or JV agreement, in accordance with ITT 4.1 and ITT
11.2.

In case of state-owned enterprise or institution from Kenya, documents establishing legal and financial autonomy and
compliance with the principles of commercial law, and is not under the supervision of the Procuring Entity in
accordance with ITT 4.6.

Please note that a written authorization needs to be attached to this sheet as required by ITT 21.3




Form ELI 1.2

Party to JV Information Sheet

Date:

ITT No.:

1. Tenderer’s Legal Name:

2. JV’s Party legal name:

3. JV’s Party Country of Registration:

4.JV’s Party Year of Registration:

5. JV’s Party Legal Address in Country of Registration:

6. JV’s Party Authorized Representative Information
Name:

Address:

Telephone/Fax numbers:

Email Address:

7. Attached are copies of original documents of:
Acrticles of Incorporation or Registration of firm named in 1, above, in accordance with ITT 4.1 and ITT 4.4.

In case of state-owned enterprise or institution from Kenya, documents establishing legal and financial
autonomy and compliance with the principles of commercial law and is not under the supervision of the
Procuring Entity, in accordance with ITT 4.6.




Form CON -2
Historical Contract Non-Performance

Tenderer's Legal Name:

Date:
JV Member Legal Name:

ITT No.:

Non-Performed Contracts in accordance with Section 111, Evaluation and Qualification Criteria

O  Contract non-performance did not occur since 1% January [insert year] specified in Section 111, Evaluation
and Qualification Criteria, Sub-Factor 2.1.

O  Contract(s) not performed since 1% January [insert year] specified in Section 11, Evaluation and
Qualification Criteria, requirement 2.1

Year Non- performed (Contract Identification Total Contract
portion of Amount (current
contract value, currency,
exchange rate and
K Shilling
equivalent)

[insert amount  |Contract Identification: [indicate complete contract name/  [insert amount]
and percentage] |number, and any other identification]

Name of Procuring Entity: [insert full name]

/Address of Procuring Entity: [insert City/
street/building/floor number/room number/country]

Reason(s) for nonperformance: [indicate main reason(s)]

Pending Litigation, in accordance with Section 111, Evaluation and Qualification Criteria

O  No pending litigation in accordance with Section 11, Evaluation and Qualification Criteria, Sub-Factor
2.3.

0 Pending litigation in accordance with Section 111, Evaluation and Qualification Criteria, Sub-Factor 2.3 as
indicated below.

Year of | Amountin Contract Identification Total Contract Amount
dispute | dispute (currency) (currency), K Shilling
Equivalent (exchange rate)

Contract Identification:
Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:
Party who initiated the dispute: __

Status of dispute:

Contract Identification:

Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section 111, Evaluation and Qualification Criteria

O No Litigation History in accordance with Section I11, Evaluation and Qualification Criteria, Sub-Factor
2.4,




Year of | Amountin Contract Identification Total Contract Amount
dispute | dispute (currency) (currency), K Shilling
Equivalent (exchange rate)

O Litigation History in accordance with Section 111, Evaluation and Qualification Criteria, Sub-Factor 2.4
as indicated below.
[insert [insert Contract Identification: [indicate complete | [insert amount]
year] percentage] contract name, number, and any other
identification]

Name of Procuring Entity: [insert full
name]

Address of Procuring Entity: [insert City/
street/building/floor number/room
number/country]

Matter in dispute: [indicate main issues in
dispute]

Party who initiated the dispute: [indicate
“Procuring Entity” or “Contractor’]
Reason(s) for Litigation and award decision
[indicate main reason(s)]




Form CCC
Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on all contract
that have been awarded, or for which a Form of intent or acceptance has been received, or for contract
approaching completion, but for which an unqualified, full completion certificate has yet to be issued.

Name of contract Procuring Entity, | Value of outstanding work | Estimated Average monthly invoicing
contact (current K Shilling completion date over last six months

address/tel equivalent) (K Shilling /month)




Form FIN -3.1
Financial Situation

Historical Financial Performance
Tenderer’s Legal Name:

JV Member Legal Name:
To be completed by the Tenderer and, if JV, by each member

Financial Historic information for previous (L) years

information in K (KShilling equivalent in 000s)
Shilling equivalent

Year 1 Year 2 Year 3

Information from Balance Sheet

Total Assets (TA)

Total Liabilities (TL)

Net Worth (NW)

Current Assets (CA)

Current Liabilities
(CL)

Information from Income Statem

Total Revenue (TR)

Profits Before Taxes
(PBT)

Attached are copies of financial statements (balance sheets, including all related notes, and income statements) for the
years required above complying with the following conditions:

a) Must reflect the financial situation of the Tenderer or member to a JV, and not sister or parent companies.
b) Historic financial statements must be audited by a certified accountant.
C) Historic financial statements must be complete, including all notes to the financial statements.

d)  Historic financial statements must correspond to accounting periods already completed and audited (no
statements for partial periods shall be requested or accepted).




Form FIN - 3.2

Average Annual Turnover

Tenderer's Legal Name:

JV Member Legal Name:

Annual turnover data
Year Amount and Currency KSHILLING equivalent

*Average
Annual
Turnover

*Average annual turnover calculated as total certified payments received for work in progress or completed, divided
by the number of years specified in Section |1, Evaluation Criteria, Sub-Factor 2.3.2.

Form FIN3.3
Financial Resources
Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other

financial means, net of current commitments, available to meet the total cash flow demands of the subject
contractor contracts as indicated in Section I1, Evaluation and Qualification Criteria.

Source of financing Amount (KShilling equivalent)




Form EXP 4.1
General Experience

Tenderer's Legal Name:

JV Member Legal Name:

ITT No.:

Date:

Ending Month / Contract Identification Role of
onth/Year | Year Tenderer

Contract name:

Brief Description of the Works performed by the
Tenderer:

Name of Procuring Entity:

Address:

Contract name:

Brief Description of the Works performed by the
Tenderer:

Name of Procuring Entity:

Address:

Contract name:

Brief Description of the Works performed by the
Tenderer:

Name of Procuring Entity:

Address:

Contract name:

Brief Description of the Works performed by the
Tenderer:

Name of Procuring Entity:

Address:

Contract name:

Brief Description of the Works performed by the
Tenderer:

Name of Procuring Entity:

Address:

Contract name:

Brief Description of the Works performed by the
Tenderer:

Name of Procuring Entity:

Address:

*List calendar year for years with contracts with at least nine (9) months activity per year starting with the earliest yea

Form EXP —4.2(a)

Specific Experience

Tenderer's Legal Name:

JV Member Legal Name:




cl U cl \NO. _
number of contracts] required
Description of the similarity in accordance with Sub-Factor
4.2a) of Section IlI:

Information

Amount

Physical size

Complexity

Methods/Technology

Physical Production Rate

Form EXP —4.2(b)
Specific Experience in Key Activities

Tenderer’s Legal Name:
JV Member Legal Name:
Subcontractor’s Legal Name:

Information

Contract ldentification

Award date
Completion date

Role in Contract (] ] [ISubcontractor
Contractor Management
Contractor

Total contract amount KSHILLING__

If member in a JV or subcontractor, specify
participation of total contract amount KSHILLING

Procuring Entity’s Name:

Address:

Telephone/fax number:
E-mail:




FORM OF TENDER SECURITY-[Option 1-Demand Bank Guarantee]

Beneficiary:
Request for Tenders No:

Date:
TENDER GUARANTEE No.:

Guarantor:

We have been informed that (here inafter called "the Applicant") has submitted or
will submit to the Beneficiary its Tender (here inafter called” the Tender") for the execution of
under Request for Tenders No. (“the ITT”).

Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a
Tender guarantee.

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of ( ) upon receipt by wus of the
Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand itself or a
separate signed document accompanying or identifying the demand, stating that either the Applicant:

has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the
Tender Validity Period”), or any extension thereto provided by the Applicant; or

having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any

extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed
to furnish the Performance.

This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the
contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the
successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the
Applicant of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period.

Consequently, any demand for payment under this guarantee must be received by us at the office indicated
above on or before that date.

[Signature]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.




TENDER GUARANTEE No.:

Whereas [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tende
[Date of submission of tender] for the [Name and/or description of the tender
(Hereinafter called “the Tender”) for the execution of____under Request for Tenders No. (“the ITT™).

KNOW ALL PEOPLE by these presents that WE
Company] having our registered office at

Procuring Entity, the Guarantor binds itself, its successors and assigns, jointly and severally, firmly by thesg
presents.

Sealed with the Common Seal of the said Guarantor this ___ day of 20

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Applicant:

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Lette
of Tender (“the Tender Validity Period”), or any extension thereto provided by the Principal; or

b) having been notified of the acceptance of its Tender by the Procuring Entity during the Tende
Validity Period or any extension thereto provided by the Principal; (i) failed to execute thg
Contract agreement; or (ii) has failed to furnish the Performance Security, in accordance with thg
Instructions to tenderers (“ITT”) of the Procuring Entity's Tendering document.

then the guarantee undertakes to immediately pay to the Procuring Entity up to the above amount upo
receipt of the Procuring Entity's first written demand, without the Procuring Entity having tg
substantiate its demand, provided that in its demand the Procuring Entity shall state that the demang
arises from the occurrence of any of the above events, specifying which event(s) has occurred.

This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copief
of the contract agreement signed by the Applicant and the Performance Security and, or (b) if thd
Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of thg
Beneficiary's notification to the Applicant of the results of the Tendering process; or (ii)twenty-eigh
days after the end of the Tender Validity Period.

Consequently, any demand for payment under this guarantee must be received by us at the offic
indicated above on or before that date.

[Date] [Signature of the Guarantor]

[Witness] [Seal]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.




TENDER-SECURING DECLARATION FORM {r 46 and 155(2)}

[The Bidder shall complete this Form in accordance with the instructions indicated]
Date: [insert date (as day, month and year) of Tender

Submission] Tender No.: [insert number of tendering process]

To: [insert complete name of
Purchaser] 1/We, the under signed, declare that:
1 I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration.

2 I/We accept that I/ we will automatically be suspended from being eligible for tendering in any contract with
the Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are
in breach of our obligation (s) under the bid conditions, because we—(a) have withdrawn our tender during
the period of tender validity specified by us in the Tendering Data Sheet; or (b) having been notified of the
acceptance of our Bid by the Purchaser during the period of bid validity, (i) fail or refuse to execute the
Contract, if required, or (ii) fail or refuse to furnish the Performance Security, in accordance with the
instructions to tenders.

I/ We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer (s),
upon the earlier of:

a)  Our receipt of a copy of your notification of the name of the successful Tenderer; or
b)  Thirty days after the expiration of our Tender.
I/ We understand that if | am/ we are/ in a Joint Venture, the Tender Securing Declaration must be in the name
of the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of
bidding, the Tender Securing Declaration shall be in the names of all future partners as named in the letter of
intent.

YT 1T A OSSR PSR OPRPRPP

Capacity/title (director or partner or sole proprietor, etc.)

Duly authorized to sign the bid for and on behalf of: ..., [insert complete name of Tenderer

Dated on [Insert date of signing]

Seal or stamp




MANUFACTURER'S AUTHORIZATION FORM

Date:

ITT No.:

To:

WHEREAS

We , who are official manufacturers of , having factories at
, do hereby authorize to submit a Tender the purpose of which
is to provide the following goods, manufactured by us , and to subsequently negotiate
and sign the Contract.

We hereby extend our full guarantee and warranty in accordance with Clause 27 of the General Conditions, with
respect to the goods offered by the above firm.

Signed:

Name:

Title:

Duly authorized to sign this Authorization on behalf of:

Dated on day of




PART 2 - PROCURING ENTITY'S

REQUIREMENTS




SCOPE OF SUPPLY OF PLANT AND INSTALLATION SERVICES BY THE CONTRACTOR
BILLS OF QUANTITIES

Bills of Quantity for Supply, Install, Test and Commission of a 250KVA 3Phase, 415, 50Hz Diesel Generator set
and Low Voltage Switchboard. Rates MUST be inclusive of all applicable levies and taxes. All quantities are
provisional

No |DESCRIPTION UNIT | QTY | RATE
(KES)

1.0 GENERATOR SET

Supply, install, test and commission the following:

/A Standby rated 250KVA, 3Phase, 415, 50Hz Diesel Generating set with &
continuous power factor 0.8 lagging, directly coupled engine and alternator,
mounted on a common base and as fully described in the particular
specifications. The generator set is to be complete with a sound attenuated
canopy and an integral base/belly daily service fuel tank with an operational
running capacity of 9 hours. Engine to be Perkins or approved equivalent.
Control panel (complete with ov/uv relays)

Full load bench testing at supplier’s workshop or as agreed with the client

Automatic Transfer Switch complete with 500A automatic changeover
contactors and all necessary accessories and not limited to Auto Transfer
Relay to control the AMF System.

1 Set of Electrical & Mechanical Interlock, 1 Set Control MCB, 1 Set
Indicator Lamp Main Breaker Off/On, 1 Set Indicator Lamp Generator
Breaker Off/On.

Suitable rated manual by-pass switch with clearly labeled NORMAL-OFF-
BYPASS positions, and shall such be wired that when the switch is on either
OFF or BYPASS position, the generator shall receive no signal to start

240V AC/12V DC mains power supply trickle battery charger The trickle
charger shall charge the battery when the set is on IDLE mode, otherwise
when the set is RUNNING, the battery shall be charged by the generator
charger. Wiring shall be done such that the two chargers shall not operate af
the same time.

Supply 12 volts battery as per Engineers specifications.

Supply and install a 240mm sq. 4 core PVC/SWA Cable + 1 x 150mm
PVC/SWA Cable from Generator bushings to the Main Panel changeover|
including cable glands, shrouds etc.

Neutral Earthing of the generator using a 150mm G/Y PVC Cable from the
Starpoint and linking with a 1m x 1m x 1m mesh buried 900mm depth and
the resultant pit prepared using marconite, charcoal, salt and water to achieve
a value of less than 1 ohm.

Body Earthing of the generator using a 150mm G/Y PVC Cable and
terminating the same on the 6 Way Earth Block fixed inside the switch room.

Supply and install 2.5mm sq. 4 core PVC/SWA/LSF cable connecting the
control panel to the AMF panel-Battery Charger and Mains Failure signal.

Supply, deliver to site and install a steel exhaust pipe of not less than 14
SWG and of adequate diameter running from the generating set to the
outside of the generator house




Connect the exhaust pipe above using steel pipes of adequate diameter, and
flexible piping off engine exhaust manifold complete with heavy duty
silencer

Connect the existing Auxiliary Fuel Tank for fuel storage with the daily
service base/belly fuel tank of the New Generator; complete with level
indicator for an operational running capacity of 36 hours. The tank is to be
complete interconnecting G.I. pipe work.

Manually operated Fuel Transfer pump; complete with all interconnecting
accessories and G.I. Piping.

/Any other item not specifically detailed but required for the satisfactory
completion and operation of the installation. Item 1

SUB TOTAL FOR GENERATOR SET CARRIED TO PRICES SUMMARY PAGE.

DESCRIPTION UNIT | QTY

2.0 AUTOMATIC POWER FACTOR CORRECTION BANK

Supply, install, test and commission, 160KVAR Automatic Power Factor,
Correction Bank, complete with IP 31 enclosure and inclusive of:

1 Set Copper Busbars.
Control panel (complete with ov/uv relays)
20Kvar 440V, 50Hz, Self-Healing Power Capacitors.

TP Back up Protection MCBs /MCCBs.

Special Capacitor Switching Contactors with current with current Limiting
Resistors.

Power Factor Correction Regulator, DCRK12, 8 Step.
Control Breakers.

Current Transformer to sense the Power Factor in the Line.

All internal Wiring.
Supply and install a 120mm sq. 4 core PVC/SWA Cable from LVSB to PFC
bank

SUB TOTAL FOR AUTOMATIC POWER FACTOR CORRECTION BANK CARRIED TO
PRICES SUMMARY PAGE

DESCRIPTION




3.0 MAIN LOW VOLTAGE SWITCHGEAR AND POWER DISTRIBUTION

Supply, install, test and commission the following:

630A 4P MCCB Main Incomer with a Short Circuit current of 8.84kA and 4
shunt trip connector as ABB or approved equivalent.

Free standing modular LV switchboard panel complete with 650A busbars;
switchgear and all accessories.

TPN MCCB's as ABB or approved equivalent.

(@) 100A TP MCCB with a Short Circuit current of 8.8kA

(b) 50A TP MCCB with a Short Circuit current of 8.2kA

(a) 40A TP MCCB with a Short Circuit current of 8.85kA

(b) 32A TP MCCB with a Short Circuit current of 8.8kA

(c) Spare ways blanked.

Fireman’s switch to disconnect make open the main MCCB in an event of a fire.

240.0mm2 single core G/Y copper earth lead

1000mmx1000mm Earth mat excavatedl.2m deep and the soil treated using
Marconite, Charcoal and salt to improve the earthing properties

4x 300.0mmz2, PVC/SWA/PVC armoured copper feeder cable complete with
cable glands and cable lugs from the Main LVSB to the Sub-LVSB on the
newly constructed Power room.

Carefully relocation of the 90mm armoured cables from the Existing LVSB to
the new LVSB, inclusive of all other accessories needed for works

Earth inspection pit with removable concrete cover engraved with the word No
"EARTH" all to the requirements of KPLC.

UB TOTAL FOR MAIN LOW VOLTAGE SWITCHGEAR AND POWER DISTRIBUTION CARRIED TO
PRICES SUMMARY PAGE

4.0 GENERATOR HOUSE

DESCRIPTION

(All quantities are provisional)

Provision of water and electricity on site for installation works.

Provide 1No. A3 maximum paper printer as Kyocera 1801 as Project Managers
stationery

Remove of rubbish at the end of the project and clean up the site to project
manager’s approval

Mobilization of plant, equipment and staff

Excavate to remove vegetable soil, 200mm deep avg. commencing on existing
level, wheel and deposit as directed.




Excavate trenches for foundation strip footing commencing at reduced level, not
exceeding 1.5metres deep

Return, fill and ram selected excavated materials around the foundations

Load and cart away surplus excavated materials as directed.

Allow for planking and strutting to uphold sides of excavations as required

Allow for keeping all excavations free of water

Hardcore fill- 250mm thick approved hardcore fill well compacted in layers not
exceeding 150mm thick.

Quarry dust blinding- 50mm thick quarry duct blinding on hardcore filling

Anti-termite treatment- Chemical anti-termite treatment sprayed on the surface

Damp proof membrane- Polythene sheeting;1000 gauge; 150mm laps; laid on
hardcore filling to receive concrete

Mass vibrated concrete; class 20/20 in Foundation strip footing

BRC mesh A98 reinforced vibrated concrete; class 20/20 in 150mm thick floor
bed

Sawn timber to; Vertical sides of trenches and Edges of floor bed

Load bearing natural stone foundation walling bedded and jointed in cement
sand(1:4) mortar - 200mm thick foundation walls

Plinth finishes- 30mm thick plaster on the natural stone wall surface in cement
sand (1:3)

Prepare and apply Crown or approved equivalent bitumen paint finish on
plastered natural stone surfaces

Damp proof courses- BS 743; type A; bitumen hessian base; 150mm laps under
walls; including leveling bed with cement mortar(1:4); 150mm wide

Machine cut natural stone walling in cement and sand (1:4) mortar; reinforced
with 25x20gauge hoop iron at every alternate courses as described

Reinforced vibrated concrete class 25/20 in ring beam

Wrought formwork to provide a fair face finish; Vertical sides of ring beam

High tensile square twisted mild steel reinforcement bars to BS 4461 including
spacer blocks, cutting, tying and bending.
8mm diameter and 12mm diameter

Key jointing in cement sand screed (1:2); external finishes in Masonry wall
surfaces

External finishes-15mm thick cement sand (1:4) plaster finished smooth in ring
beam

Internal finishes-15mm thick cement sand (1:4) plaster finished smooth with
lime in Masonry walls

Prepare and apply three coats first quality plastic emulsion as Crown Silk paint
to; Plastered internal wall surfaces

Prepare and apply three coats first quality exterior Permacotte with silicon as
Crown paint to; Plastered external wall surfaces




Floor finish-Cement sand (1:3) backings 30mm thick to floors to receive
terrazzo floor finish(m/s) including 100mm wide edges to floors

10mm thick terrazzo; terrazzo strips; rough sanding; smooth sanding; including
polishing

Roof- Supply and fix standard concrete tiles on 50x25mm batterns; G30 Gl
small corrugation sheets; 75x50mm purlins; 150x50mm truss; concrete ridge
caps; other necessary accessories; to detail; Concrete tiles shall be supplied by
the Client.

Door- Standard section steel casement doors manufactured from standard
40x40x3mm SHS; 1.5mm MS louvered plate welded in panels not exceeding
400mmx200mm;purpose made heavy duty steel bushes; padlock hasps; internal
closing hasps; 30x3mm flat bar burglar proofing; fixed with lugs build into
concrete or wall; finished with one shop coat primer to door overall size;
1200x2400mm

Steel grills- manufactured from standard 40x40x3mm SHS frame and
25x25x2mm vertical members at 100mm centers

225x25mm fascia board as Cypress softwood fixed on rafters including allf M 30
necessary fittings

Prepare and apply three coats of approved 1% grade gloss oil paint to metal work, SM 38
and fascia board; General surfaces of door, grills, and fascia board.

SUB TOTAL FOR GENERATOR HOUSE CARRIED TO PRICES SUMMARY PAGE

DESCRIPTION AMOUNT (K|ES)

PRICES SUMMARY PAGE

TOTAL CARRIED FORWARD FROM GENERATOR SET.

TOTAL CARRIED FORWARD FROM AUTOMATIC POWER FACTOR
CORRECTION BANK.

TOTAL CARRIED FORWARD FROM MAIN LOW VOLTAGE SWITCHGEAR
AND POWER DISTRIBUTION.

TOTAL CARRIED FORWARD FROM GENERATOR HOUSE.

Training of 2no. Technical personnel from the client’s side on operation and
maintenance of the Generator set and LV Switch Board.

Supply of “AS FITTED" drawings, A warranty of 3years and above and all Maintenance
manuals including but not limited to Generator Manuals, LVSB Manuals.

Allow for Testing and Commissioning of the Electrical Installation works and the
Generator set with a base/belly full fuel tank.

IAllow Provision for KPLC Liaison during the Power Shutting Down and reconnection to
be done by the Contractor.




Allow a Provisional Sum of Four Hundred Thousands (Kshs. 400,000) for Project
Management inclusive of Factory inspection of the LV Switchboard and Generator|
before delivery on site to be expended by the Project Manager.

Allow Five Hundred Thousands (Kshs. 500,000) Contingency sum to be expended at the
discretion of the Project Manager.

RAND TOTAL CARRIED TO THE "FORM OF TENDER"




Specification

Supply and install contract to be procured through international competition, the Procuring Entity's Requirements
must be drawn up to permit the widest, possible competition and, at the same time, present a clear statement of the
required standards of workmanship, materials and performance of the Facilities. Only if this is done will the
objectives of economy, efficiency, fairness and transparency in procurement be realized, responsiveness of Tenders
be ensured and the subsequent task of Tender evaluation facilitated.

In a design, supply and install approach, the design is to be done by the Contractor. No detailed technical
specification as is normal practice is developed at the pre-Tender stage. However, the Procuring Entity does and
must know what it wants and must communicate its needs to the Tenderers. Hence, this section on Procuring
Entity's Requirements replaces the usual Technical Specifications of a more traditional approach.

While this section of the Tendering document should endeavor to define the Procuring Entity's Requirements as
precisely as possible, care must be taken to avoid over specifying details to the extent that the flexibility and
potential benefits associated with a design, supply and install contract are seriously eroded or threatened.

Care must be taken when drafting the Procuring Entity's Requirements to ensure that the requirements are not
restrictive. Recognized international standards should be used as much as possible for the description of goods,
materials and workmanship. Where other particular standards are specified, whether national standards of Kenya
other standards, it should be stated that goods, materials and workmanship meeting other authoritative standards
and which promise to ensure equal or higher quality than the standards specified, will also be acceptable. Where a
brand name of a product is specified it should always be qualified with the terms “or equivalent”.

For a design, supply and install contract no detail drawings would generally be available at the pre-Tendering
process stage. It would, however, be useful to include such conceptual drawings as are appropriate to supplement or
help explain the general concept of the Procuring Entity's needs.

The Procuring Entity should specify any Environmental, Social, health, and safety requirements as appropriate.

Any sustainable procurement technical requirements shall be clearly specified. The requirements to be specified

shall be specific enough to not demand evaluation based on rated criteria/ merit point system. The sustainable
procurement requirements shall be specified to enable evaluation of such a requirement on a pass/ fail basis. To
encourage Tenderers' innovation in addressing sustainable procurement requirements, as long as the Tender
evaluation criteria specify the mechanism for monetary adjustments for the purpose of Tender comparisons,
Tenderers may be invited to offer Plant that exceeds the specified minimum sustainable procurement requirements.

Where Tenderers are invited to submit alternative technical solutions for specified parts of the facilities, such parts
shall be described in this Specification.




FORMS AND PROCEDURES
Form of Completion Certificate

Date:

ITT No:

To:

Dear Ladies and/or Gentlemen,

Pursuant to GCC Clause 24 (Completion of the Facilities) of the General Conditions of the Contract entered into
between yourselves and the Procuring Entity dated , relating to the , we
hereby notify you that the following part (s) of the Facilities was (were) complete on the date specified below, and
that, in accordance with the terms of the Contract, the Procuring Entity hereby takes over the said part (s) of the
Facilities, together with the responsibility for care and custody and the risk of loss thereof on the date mentioned
below.

1 Description of the Facilities or part there of:

2. Date of Completion:

However, you are required to complete the outstanding items listed in the attachment hereto as soon as practicable.

This Form does not relieve you of your obligation to complete the execution of the Facilities in accordance with the
Contract nor of your obligations during the Defect Liability Period.

Very truly yours,

Title (Project Manager)




FORM OF OPERATIONAL ACCEPTANCE CERTIFICATE

Date:

ITT No:

To:

Dear Ladies and/or Gentlemen,

Pursuant to GCC Sub-Clause 25.3 (Operational Acceptance) of the General Conditions of the Contract entered into
between yourselves and the Procuring Entity dated ,
relating to the , We hereby notify you that the Functional Guarantees of
the following part (s) of the Facilities were satisfactorily attained on the date specified below.

1 Description of the Facilities or part there of:

2 Date of Operational Acceptance:

This Form does not relieve you of your obligation to complete the execution of the Facilities in accordance with the
Contract nor of your obligations during the Defect Liability Period.

Very truly yours,

Title (Project Manager)




CHANGE ORDER PROCEDURE AND FORMS

DL (<

CONTENTS

1. General

2. Change Order Log
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Annex 2: Estimate for Change Proposal
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Change Order Procedure

1. General

This section provides samples of procedures and forms for implementing changes in the Facilities during the
performance of the Contract in accordance with GCC Clause 39 (Change in the Facilities) of the General
Conditions.

Change Order Log

The Contractor shall keep an up-to-date Change Order Log to show the current status of Requests for Change
and Changes authorized or pending, as Annex 8. Entries of the Changes in the Change Order Log shall be
made to ensure that the log is up-to-date. The Contractor shall attach a copy of the current Change Order Log
in the monthly progress report to be submitted to the Procuring Entity.

References for Changes

1 Request for Change as referred to in GCC Clause 39 shall be serially numbered CR-X-nnn.

2 Estimate for Change Proposal as referred to in GCC Clause 39 shall be serially numbered CN-X-nnn.
3)  Acceptance of Estimate as referred to in GCC Clause 39 shall be serially numbered CA-X-nnn.

4) Change Proposal as referred to in GCC Clause 39 shall be serially numbered CP-X-nnn.

5 Change Order as referred to in GCC Clause 39 shall be serially numbered CO-X-nnn.

Requests for Change issued from the Procuring Entity's Home Office and the Site representatives of the
Procuring Entity shall have the following respective references:

Home Office CR-H-nnn

Site CR-S-nnn

The above number “nnn” is the same for Request for Change, Estimate for Change Proposal, Acceptance of
Estimate, Change Proposal and Change Order.




ANNEX 1. REQUEST FOR CHANGE PROPOSAL
(Procuring Entity's Form head)

To:

Attention:

Contract Name:

Contract Number:

Dear Ladies and/or Gentlemen:

With reference to the captioned Contract, you are requested to prepare and submit a Change Proposal for the
Change noted below in accordance with the following instructions within days of the date of
this Form

Title of Change:
Change Request No.

Originator of Change:
Procuring Entity:

Contractor (by Application for Change Proposal No. :
Brief Description of Change:

Facilities and/or Item No. of equipment related to the requested Change:

Reference drawings and/ or technical documents for the request of
Change: Drawing No./ Document No.  Description
Detailed conditions or special requirements on the requested Change:

General Terms and Conditions:

a) Please submit your estimate to us showing what effect the requested Change will have on the Contract
Price.

Your estimate shall include your claim for the additional time, if any, for completion of the requested
Change.

If you have any opinion negative to the adoption of the requested Change in connection with the
conformability to the other provisions of the Contractor the safety of the Plant or Facilities, please
inform us of your opinion in your proposal of revised provisions.

Any increase or decrease in the work of the Contractor relating to the services of its personnel shall be
calculated.

You shall not proceed with the execution of the work for the requested Change until we have accepted
and confirmed the amount and nature in writing.

(Procuring Entity's Name)

(Signature)

(Name of signatory)

(Title of signatory)




ANNEX 2. ESTIMATE FOR CHANGE PROPOSAL

(Contractor's Form head)

To:

Attention:

Contract Name:

Contract Number:

Dear Ladies and/or Gentlemen:

With reference to your Request for Change Proposal, we are pleased to notify you of the approximate cost of
preparing the below-referenced Change Proposal in accordance with GCC Sub-Clause 39.2.1 of the General
Conditions. We acknowledge that your agreement to the cost of preparing the Change Proposal, in accordance with
GCC Sub-Clause 39.2.2, is required before estimating the cost for change work.

Title of Change:

Change Request No./Rev.:

Brief Description of Change:

Scheduled Impact of Change:

Cost for Preparation of Change Proposal:

a) Engineering (Amount)

i) Engineer hrsx rate/hr=

ii)  Draftsperson hrsx rate/hr= Sub-total

iii)  Total Engineering Cost
Other Cost
Total Cost (a) + (b)

(Contractor's Name)

(Signature)

(Name of signatory)

(Title of signatory)

°Costs shall be in the currencies of the Contract.




ANNEX 3. ACCEPTANCE OF ESTIMATE
(Procuring Entity's Form head)

To:

Attention:

Contract Name:

Contract Number:

Dear Ladies and/or Gentlemen:

We hereby accept your Estimate for Change Proposal and agree that you should proceed with the preparation of the
Change Proposal.

Title of Change:

Change Request No./ Rev.:

Estimate for Change Proposal No./ Rev.:

Acceptance of Estimate No./ Rev.:

Brief Description of Change:

Other Terms and Conditions: In the event that we decide not to order the Change accepted, you shall be
entitled to compensation for the cost of preparation of Change Proposal described in your Estimate for
Change Proposal mentioned in para. 3 above in accordance with GCC Clause 39 of the General Conditions.

(Procuring Entity's Name)

(Signature)

(Name and Title of signatory)




ANNEX 4. CHANGE PROPOSAL
(Contractor's Form head)

To:

Attention:

Contract Name:

Contract Number:

Dear Ladies and/or Gentlemen:

In response to your Request for Change Proposal No. , we hereby submit our
proposal as follows:
Title of Change:

Change Proposal No./Rev.:

Originator of Change:
Procuring Entity:
Contractor:

Brief Description of Change:

Reasons for Change:

Facilities and/or Item No. of Equipment related to the requested Change:

Reference drawings and/ or technical documents for the requested
Change: Drawing/ Document No. Description

Estimate of increase/ decrease to the Contract Price resulting from Change
Proposal: (Amount)

a)  Direct material

Major construction equipment
c) Direct field labor (Total hrs)
Subcontracts
Indirect material and labor
Site supervision
Head office technical staff salaries
Process engineer hrs @ rate/hr

Project engineer hrs @ rate/hr

Equipment engineer hrs @ rate/hr

Procurement hrs@ rate/hr

Drafts person hrs@ rate/hr
Total hrs

Extraordinary costs (computer, travel, etc.)
Fee for general administration, % of ltems
Taxes and customs duties

Total lump sum cost of Change Proposal




(Sum of items (a) to (j))

Cost to prepare Estimate for Change
Proposal (Amount payable if Change is not
accepted)

Additional time for Completion required due to Change Proposal

Effect on the Functional Guarantees

Effect on the other terms and conditions of the Contract

Validity of this Proposal: within [Number] days after receipt of this Proposal by the Procuring Entity

Other terms and conditions of this Change Proposal:

a)  Youare requested to notify us of your acceptance, comments or rejection of this detailed Change
Proposal within days from your receipt of this Proposal.

b)  The amount of any increase and/or decrease shall be taken into account in the adjustment of the
Contract Price.

c)  Contractor's cost for preparation of this Change Proposal:’

(Contractor's Name)

(Signature)

(Name of signatory)

Title of signatory)




ANNEX 5. CHANGE ORDER
(Procuring Entity's Form head)

To:

Attention:

Contract Name:

Contract Number:

Dear Ladies and/or Gentlemen:

We approve the Change Order for the work specified in the Change Proposal (No. ), and agree to adjust the
Contract Price, Time for Completion and/or other conditions of the Contract in accordance with GCC Clause 39 of
the General Conditions.

Title of Change:

1

2 Change Request No./Rev.:
3 Change Order No./ Rev.:
4, Originator of Change: Procuring Entity:

Contractor:

Authorized Price:
Ref. No.: Date:
Foreign currency portion plus Local currency portion

Adjustment of Time for Completion
None Increase Days Decrease

Other effects, if any

Authorized by:
(Procuring Entity)

Accepted by:
(Contractor)




ANNEX 6. PENDING AGREEMENT CHANGE ORDER
(Procuring Entity's Form head)

To:
Attention:
Contract Name:

Contract Number:

Dear Ladies and/or Gentlemen:

We instruct you to carry out the work in the Change Order detailed below in accordance with GCC Clause 39 of the
General Conditions.

Title of Change:

Procuring Entity's Request for Change Proposal No./Rev.:

Contractor's Change Proposal No./Rev.:

Brief Description of Change:

Facilities and/or Item No. of equipment related to the requested Change:

Reference Drawings and/or technical documents for the requested Change:
Drawing/Document No. Description

Adjustment of Time for Completion:

Other change in the Contract terms:

Other terms and conditions:

(Procuring Entity's Name)

(Signature))

(Name of signatory))

(Title of signatory))




ANNEX 7. APPLICATION FOR CHANGE PROPOSAL
(Contractor's Form head)

To:

Attention:

Contract Name:

Contract Number:

Dear Ladies and/or Gentlemen:

We hereby propose that the below-mentioned work be treated as a Change in the Facilities.

Title of Change:

Application for Change Proposal No./Rev.:

Brief Description of Change:

Reasons for Change:

Order of Magnitude Estimation (in the currencies of the Contract):
Scheduled Impact of Change:

Effect on Functional Guarantees, if any:

Appendix:

(Contractor's Name)

(Signature)

(Name of signatory)

(Title of signatory)




PART 3 - CONDITIONS OF CONTRACT
AND CONTRACT FORMS




GENERAL CONDITIONS OF CONTRACT
A Contract and Interpretation

1. Definitions

The following words and expressions shall have the meanings here by assigned to them:

“Contract” means the Contract Agreement entered into between the Procuring Entity and the Contractor,
together with the Contract Documents referred to there in; they shall constitute the Contract, and the term
“the Contract” shall in all such documents be construed accordingly.

“Contract Documents” means the documents listed in Article 1.1 (Contract Documents) of the Contract
Agreement (including any amendments thereto).

“GCC” means the General Conditions of Contract hereof. “SCC” means the Special Conditions of
Contract.

“day” means calendar day. “year” means 365 days. “month” means calendar month.

“Party” means the Procuring Entity or the Contractor, as the context requires, and “Parties” means both of them

“Procuring Entity” means the public entity named as such in the SCC and includes the legal successors or
permitted assigns of the Procuring Entity.

“Project Manager” means the person appointed by the Procuring Entity in the manner provided in GCC
Sub- Clause 17.1 (Project Manager) hereof and named as such in the SCC to perform the duties delegated
by the Procuring Entity.

“Contractor” means the person(s) whose Tender to perform the Contract has been accepted by the Procuring
Entity and is named as Contractor in the Contract Agreement, and includes the legal successors or
permitted assigns of the Contractor.

“Contractor's Representative” means any person nominated by the Contractor and approved by the
Procuring Entity in the manner provided in GCC Sub-Clause 17.2 (Contractor's Representative and
Construction Manager) here of to perform the duties delegated by the Contractor.

“Construction Manager” means the person appointed by the Contractor's Representative in the manner
provided in GCC Sub-Clause 17.2.4.

“Subcontractor,” including manufacturers, means any person to whom execution of any part of the
Facilities, including preparation of any design or supply of any Plant, is sub-contracted directly or indirectly
by the Contractor, and includes its legal successors or permitted assigns.

“Dispute Board” (DB) means the person or persons named as such in the SCC appointed by agreement
between the Procuring Entity and the Contractor to make a decision with respect to any dispute or
difference between the Procuring Entity and the Contractor referred to him or her by the Parties pursuant to
GCC Sub-Clause 46.1 (Dispute Board) hereof.

“Contract Price” means the sum specified in Article 2.1 (Contract Price) of the Contract Agreement, subject
to such additions and adjustments there to or deductions there from, as may be made pursuant to the
Contract.

“Facilities” means the Plant to be supplied and installed, as well as all the Installation Services to be carried
out by the Contractor under the Contract.

“Plant” means permanent plant, equipment, machinery, apparatus, materials, articles and things of all kinds
to be provided and incorporated in the Facilities by the Contractor under the Contract (including the spare
parts to be supplied by the Contractor under GCC Sub-Clause7.3 here of), but does not include Contractor's
Equipment.




“Installation Services” means all those services ancillary to the supply of the Plant for the Facilities, to be
provided by the Contractor under the Contract, such as transportation and provision of marine or other
similar insurance, inspection, expediting, site preparation works (including the provision and use of
Contractor's Equipment and the supply of all construction materials required), installation, testing, pre-
commissioning, commissioning, operations, maintenance, the provision of operations and maintenance
manuals, training, etc...as the case may require.

“Contractor's Equipment” means all facilities, equipment, machinery, tools, apparatus, appliances or things
of every kind required in or for installation, completion and maintenance of Facilities that are to be
provided by the Contractor, but does not include Plant, or other things intended to form or forming part of
the Facilities.

“Country of Origin” means the countries and territories eligible as elaborated in the SCC.

“Site” means the land and other places upon which the Facilities are to be installed, and such other land or
places as may be specified in the Contract as forming part of the Site.

“Effective Date” means the date of fulfillment of all conditions stated in Article 3 (Effective Date) of the
Contract Agreement, from which the Time for Completion shall be counted.

“Time for Completion” means the time within which Completion of the Facilities as a whole (or of a part of
the Facilities where a separate Time for Completion of such part has been prescribed) is to be attained, as
referred to in GCC Clause8 and in accordance with the relevant provisions of the Contract.

“Completion” means that the Facilities (or a specific part thereof where specific parts are specified in the
Contract) have been completed operationally and structurally and put in a tight and clean condition, that all
work in respect of Pre-commissioning of the Facilities or such specific part thereof has been completed, and
that the Facilities or specific part thereof are ready for Commissioning as provided in GCC Clause 24
(Completion) hereof.

“Pre-commissioning” means the testing, checking and other requirements specified in the Procuring
Entity's Requirements that are to be carried out by the Contractor in preparation for Commissioning as
provided in GCC Clause24 (Completion) hereof.

“Commissioning” means operation of the Facilities or any part thereof by the Contractor following
Completion, which operation is to be carried out by the Contractor as provided in GCC Sub-Clause 25.1
(Commissioning) hereof, for the purpose of carrying out Guarantee Test(s).

“Guarantee Test(s)” means the test(s) specified in the Procuring Entity's Requirements to be carried out to
ascertain whether the Facilities or a specified part thereof is able to attain the Functional Guarantees
specified in the Appendix to the Contract Agreement titled Functional Guarantees, in accordance with the
provisions of GCC Sub-Clause25.2 (Guarantee Test) hereof.

“Operational Acceptance” means the acceptance by the Procuring Entity of the Facilities (or any part of the
Facilities where the Contract provides for acceptance of the Facilities in parts), which certifies the
Contractor's fulfillment of the Contract in respect of Functional Guarantees of the Facilities (or the relevant
part thereof) in accordance with the provisions of GCC Clause 28 (Functional Guarantees) hereof and shall
include deemed acceptance in accordance with GCC Clause 25 (Commissioning and Operational
Acceptance) hereof.

“Defect Liability Period” means the period of validity of the warranties given by the Contractor
commencing at Completion of the Facilities or a part thereof, during which the Contractor is responsible
for defects with respect to the Facilities (or the relevant part thereof) as provided in GCC Clause 27(Defect
Liability) hereof.

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 46.4
indicating its dissatisfaction and intention to commence arbitration.

2. Contract Documents

2.1 Subject to Article 1.2 (Order of Precedence) of the Contract Agreement, all documents forming part of the
Contract (and all parts thereof) are intended to be correlative, complementary and mutually explanatory. The
Contract shall be read as a whole.




Interpretation

In the Contract, except where the context requires otherwise:
a)  Words indicating one gender include all genders;

words indicating the singular also include the plural and words indicating the plural also include the
singular;

provisions including the word “agree,” “agreed,” or “agreement” require the agreement to be recorded
in writing;

the word “tender” is synonymous with “Tender,” “tenderer,” with “Tenderer,” and “tender documents
with “Tendering Document,” and

“written” or “in writing”” means hand-written, type-written, printed or electronically made, and
resulting in a permanent record.

The marginal words and other headings shall not be taken in to consideration in the interpretation of these
Conditions.

Incoterms
Unless inconsistent with any provision of the Contract, the meaning of any trade term and the rights and
obligations of Parties thereunder shall be as prescribed by Incoterms.

Incoterms means international rules for interpreting trade terms published by the International Chamber of
Commerce (latest edition), 38 C ours Albert 1%, 75008 Paris, France.

Entire Agreement

Subject to GCC Sub-Clause 16.4 hereof, the Contract constitutes the entire agreement between the Procuring
Entity and Contractor with respect to the subject matter of Contract and supersedes all communications,
negotiations and agreements (whether written or oral) of Parties with respect there to made prior to the date
of Contract.

Amendment
No amendment or other variation of the Contract shall be effective unless it is in writing, is dated, expressly
refers to the Contract, and is signed by a duly authorized representative of each Party hereto.

Independent Contractor

The Contractor shall be an independent contract or performing the Contract. The Contract does not create
any agency, partnership, joint venture or other joint relationship between the Parties hereto. Subject to the
provisions of the Contract, the Contractor shall be solely responsible for the manner in which the Contract is
performed. All employees, representatives or Subcontractors engaged by the Contractor in connection with
the performance of the Contract shall be under the complete control of the Contractor and shall not be
deemed to be employees of the Procuring Entity, and nothing contained in the Contractor in any subcontract
awarded by the Contractor shall be construed to create any contractual relationship between any such
employees, representatives or Subcontractors and the Procuring Entity.

Non-Waiver

Subject to GCC Sub-Clause 3.6.2 below, no relaxation, forbearance, delay or indulgence by either Party in
enforcing any of the terms and conditions of the Contract or the granting of time by either Party to the other
shall prejudice, affect or restrict the rights of that Party under the Contract, nor shall any waiver by either
Party of any breach of Contract operate as waiver of any subsequent or continuing breach of Contract.

Any waiver of a Party's rights, powers or remedies under the Contract must be in writing, must be dated
and signed by an authorized representative of the Party granting such waiver, and must specify the right and
the extent to which it is being waived.

Severability
If any provision or condition of the Contract is prohibited or rendered invalid or unenforceable, such
prohibition, in validity or unenforced ability shall not affect the validity or enforce ability of any other
provisions and conditions of the Contract.




Country of Origin

“Origin” means the place where the plant and component parts thereof are mined, grown, produced or
manufactured, and from which the services are provided. Plant components are produced when, through
manufacturing, processing, or substantial or major assembling of components, a commercially recognized
product results that is substantially in its basic characteristics or in purpose or utility from its components.

Communications

Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents,
determinations, notices, requests and discharges, these communications shall be:

a In writing and delivered against receipt; and

b delivered, sent or transmitted to the address for the recipient's communications as stated in the
Contract Agreement.

When a certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice is
issued to a Party, by the other Party or the Project Manager, a copy shall be sent to the Project Manager or
the other Party, as the case may be.

Law and Language

The Contract shall be governed by in accordance with laws of Kenya

The ruling language of the Contract shall be English Language.

The language for communications shall be the English language.

Fraud and Corruption

The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset
Disposal Act, 2015, Section 62 as set forth in Section ......” Declaration not to engage in corruption”. The

tender submitted by a person shall include a declaration that the person shall not engage in any corrupt or
fraudulent practice and a declaration that the person or his or her sub-contractors are not debarred from
participating in public procurement proceedings.

Tenderers shall permit and shall cause their agents (where declared or not), subcontractors, sub-consultants,
service providers, suppliers, and their personnel, to permit the PPRA to inspect all accounts, records and
other documents relating to any initial selection process, prequalification process, tender submission,
proposal submission, and contract performance (in the case of award), and to have them audited by auditors
appointed by the PPRA.

Subject Matter of Contract
Scope of Facilities

Unless otherwise expressly limited in the Procuring Entity's Requirements, the Contractor's obligations
cover the provision of all Plant and the performance of all Installation Services required for the design, and
the manufacture (including procurement, quality assurance, construction, installation, associated civil works,
Pre- commissioning and delivery) of the Plant, and the installation, completion and commissioning of the
Facilities in accordance with the plans, procedures, specifications, drawings, codes and any other documents
as specified in the Section, Procuring Entity's Requirements. Such specifications include, but are not limited
to, the provision of supervision and engineering services; the supply of labor, materials, equipment, spare
parts (as specified in GCC Sub-Clause 7.3 below) and accessories; Contractor's Equipment; construction
utilities and supplies; temporary materials, structures and facilities; transportation (including, without
limitation, unloading and hauling to, from and at the Site); and storage, except for those supplies, works and
services that will be provided or performed by the Procuring Entity, asset for thin the Appendix to the
Contract Agreement titled Scope of Works and Supply by the Procuring Entity.

The Contractor shall, unless specifically excluded in the Contract, perform all such work and/or supply all
such items and materials not specifically mentioned in the Contract but that can be reasonably inferred from
the Contract as being required for attaining Completion of the Facilities as if such work and/or items and
materials were expressly mentioned in the Contract.




7.3

In addition to the supply of Mandatory Spare Parts included in the Contract, the Contractor agrees to supply
spare parts required for the operation and maintenance of the Facilities for the period specified in the SCC
and the provisions, if any, specified in the SCC. However, the identity, specifications and quantities of such
spare parts and the terms and conditions relating to the supply there of are to be agreed between the
Procuring Entity and the Contractor, and the price of such spare parts shall be that given in Price Schedule
No.6, which shall be added to the Contract Price. The price of such spare parts shall include the purchase
price there for and other costs and expenses (including the Contractor's fees) relating to the supply of spare
parts.

Time for Commencement and Completion

The Contractor shall commence work on the Facilities within the period specified in the SCC and without
prejudice to GCC Sub-Clause 26.2 hereof, the Contractor shall thereafter proceed with the Facilities in
accordance with the time schedule specified in the Appendix to the Contract Agreement titled Time
Schedule.

The Contractor shall attain Completion of the Facilities or of a part where a separate time for Completion
of such part is specified in the Contract, within the time stated in the SCC or within such extended time to
which the Contractor shall be entitled under GCC Clause 40 hereof.

Contractor's Responsibilities

The Contractor shall design, manufacture including associated purchases and/or subcontracting, install and
complete the Facilities in accordance with the Contract. When completed, the Facilities should be fit for the
purposes for which they are intended as defined in the Contract.

The Contractor confirms that it has entered in to this Contract on the basis of a proper examination of the
data relating to the Facilities including any data as to boring tests provided by the Procuring Entity, and on
the basis of information that the Contractor could have obtained from a visual inspection of the Site if access
there to was available and of other data readily available to it relating to the Facilities as of the date twenty-
eight (28) days prior to Tender submission. The Contractor acknowledges that any failure to acquaint itself
with all such data and information shall not relieve its responsibility for properly estimating the difficulty or
cost of successfully performing the Facilities.

The Contractor shall acquire and pay for all permits, approvals and /or licenses from all local, state or
national government authorities or public service undertakings in the country where the Site is located which
such authorities or undertakings require the Contractor to obtain in its name and which are necessary for the
performance of the Contract, including, without limitation, visas for the Contractor's and Subcontractor's
personnel and entry permits for all imported Contractor's Equipment. The Contractor shall acquire all other
permits, approvals and/or licenses that are not the responsibility of the Procuring Entity under GCC Sub-
Clausel10.3 hereof and that are necessary for the performance of the Contract.

The Contractor shall comply with all laws in force in the country where the Facilities are to be
implemented. The laws will include all local, state, national or other laws that affect the performance of the
Contract and bind upon the Contractor. The Contractor shall indemnify and hold harmless the Procuring
Entity from and against any and all liabilities, damages, claims, fines, penalties and expenses of whatever
nature arising or resulting from the violation of such laws by the Contractor or its personnel, including the
Subcontractors and their personnel, but without prejudice to GCC Sub-Clause 10.1 hereof.

Any Plant and Installation Services that will be incorporated in or be required for the Facilities and other
supplies shall have their origin as specified under GCC Clause 1 (Country of Origin). Any subcontractors
retained by the Contractor shall be from a country as specified in GCC Clausel Country of Origin).

If the Contractor is a joint venture, or association (JV) of two or more persons, all such persons shall be
jointly and severally bound to the Procuring Entity for the fulfillment of the provisions of the Contract, and
shall designate one of such persons to act as a leader with authority to bind the JV. The composition or the
constitution of the JV shall not be altered without the prior consent of the Procuring Entity.

Pursuant to paragraph 2.2 e. of Appendix B to the General Conditions the Contractor shall permit and shall
cause its subcontractors and sub-consultants to permit, PPRA and/or persons appointed by PPRA to inspect
the Site and/or the accounts and records relating to the procurement process, selection and/or contract
execution, and to have such accounts and records audited by auditors appointed by PPRA. The Contractor's
and its Subcontractors' and sub-consultants' attention is drawn to Sub-Clause 6.1 which provides, interalia,
that acts intended to materially impede the exercise of the PPRA's inspection and audit rights constitute a
prohibited practice subject to contract termination.




9.8

10

The Contractor shall conform to the sustainable procurement contractual provisions, if and as specified in
the SCC.

Procuring Entity's Responsibilities

All information and/or data to be supplied by the Procuring Entity as described in the Appendix to the
Contract Agreement titled Scope of Works and Supply by the Procuring Entity, shall be deemed to be
accurate, except when the Procuring Entity expressly states otherwise.

The Procuring Entity shall be responsible for acquiring and providing legal and physical possession of the
Site and access thereto, and for providing possession of and access to all other areas reasonably required for
the proper execution of the Contract, including all requisite rights of way, as specified in the Appendix to the
Contract Agreement titled Scope of Works and Supply by the Procuring Entity. The Procuring Entity shall
give full possession of an accord all rights of access there to on or before the date (s) specified in that
Appendix.

The Procuring Entity shall acquire and pay for all permits, approvals and/or licenses from all local, state or
national government authorities or public service under takings in the country where the Site is located
which such authorities or under takings require the Procuring Entity to obtain in the Procuring Entity's name,
(b) are necessary for the execution of the Contract, including those required for the performance by both the
Contractor and the Procuring Entity of their respective obligations under the Contract, and (c) are specified
in the Appendix (Scope of Works and Supply by the Procuring Entity).

If requested by the Contractor, the Procuring Entity shall use its best endeavors to assist the Contractor in
obtaining in a timely and expeditious manner all permits, approvals and/or licenses necessary for the
execution of the Contract from all local, state or national government authorities or public service under
takings that such authorities or undertakings require the Contractor or Subcontractors or the personnel of the
Contractor or Subcontractors, as the case may be, to obtain.

Unless otherwise specified in the Contract or agreed upon by the Procuring Entity and the Contractor, the
Procuring Entity shall provide sufficient, properly qualified operating and maintenance personnel; shall
supply and make available all raw materials, utilities, lubricants, chemicals, catalysts, other materials and
facilities; and shall perform all work and services of whatsoever nature, including those required by the

Contractor to properly carry out Pre-commissioning, Commissioning and Guarantee Tests, all in accordance
with the provisions of the Appendix to the Contract Agreement titled Scope of Works and Supply by the
Procuring Entity, at or before the time specified in the program furnished by the Contractor under GCC Sub-
Clausel8.2 hereof and in the manner thereupon specified or as otherwise agreed upon by the Procuring
Entity and the Contractor.

The Procuring Entity shall be responsible for the continued operation of the Facilities after Completion, in
accordance with GCC Sub-Clause 24.8, and shall be responsible for facilitating the Guarantee Test (s) for the
Facilities, in accordance with GCC Sub-Clause 25.2.

All costs and expenses involved in the performance of the obligations under this GCC Clause 10 shall be
the responsibility of the Procuring Entity, save those to be incurred by the Contractor with respect to the
performance of Guarantee Tests, in accordance with GCC Sub-Clause25.2.

In the event that the Procuring Entity shall be in breach of any of his obligations under this Clause, the
additional cost incurred by the Contractor in consequence there of shall be determined by the Project
Manager and added to the Contract Price.

Payment
Contract Price
Contract as specified in Article 2 (Contract Price and Terms of Payment) of the Contract Agreement.

Unless an adjustment clause is provided for in the SCC, the Contract Price shall be a firm lump sum not
subject to any alteration, except in the event of a Change in the Facilities or as otherwise provided in the
Contract.

Subject to GCC Sub-Clauses 9.2,10.1 and 35 hereof, the Contractor shall be deemed to have satisfied itself
as to the correctness and sufficiency of the Contract Price, which shall, except as otherwise provided for in
the Contract, cover all its obligations under the Contract.

Terms of Payment

The Contract Price shall be paid as specified in Article 2 (Contract Price and Terms of Payment) of the
Contract Agreement and in the Appendix to the Contract Agreement titled Terms and Procedures of
Payment, which also outlines the procedures to be followed in making application for and processing




payments.

No payment made by the Procuring Entity herein shall be deemed to constitute acceptance by the Procuring
Entity of the Facilities or any part (s) thereof.

In the event that the Procuring Entity fails to make any payment by its respective due date or within the
period set for thin the Contract, the Procuring Entity shall pay to the Contractor interest on the amount of
such delayed payment at the rate(s) shown in the Appendix to the Contract Agreement titled Terms and
Procedures of Payment, for the period of delay until payment has been made in full, whether before or after
judgment or arbitrage award.

The currency or currencies in which payments are made to the Contractor under this Contract shall be
specified in the Appendix to the Contract Agreement titled Terms and Procedures of Payment, subject to the
general principle that payments will be made in the currency or currencies in which the Contract Price has
been stated in the Contractor's Tender.

Securities

Issuance of Securities

The Contractor shall provide the securities specified below in favor of the Procuring Entity at the times, and
in the amount, manner and form specified below.

13.2  Advance Payment Security

13.2.1 The Contractor shall, within twenty-eight (28) days of the notification of contract award, provide a security
in an amount equal to the advance payment calculated in accordance with the Appendix to the Contract
Agreement titled Terms and Procedures of Payment, and in the same currency or currencies.

13.2.2 The security shall be in the form provided in the Tendering documents or in another form acceptable to the
Procuring Entity. The amount of the security shall be reduced in proportion to the value of the Facilities
executed by and paid to the Contractor from time to time, and shall automatically become null and void
when the full amount of the advance payment has been recovered by the Procuring Entity. The security shall
be returned to the Contractor immediately after its expiration.

13.3  Performance Security

13.3.1 The Contractor shall, within twenty-eight (28) days of the notification of contract award, provide a security
for the due performance of the Contract in the amount specified in the SCC.

13.3.2 The Performance Security shall be denominated in the currency or currencies of the Contract, or in a freely
convertible currency acceptable to the Procuring Entity, and shall be in the form provided in Section X,
Contract Forms, corresponding to the type of bank guarantee stipulated by the Procuring Entity in the SCC,
or in another form acceptable to the Procuring Entity.

13.3.3 Unless otherwise specified in the SCC, the security shall be reduced by half on the date of the Operational
Acceptance. The Security shall become null and void, or shall be reduced prorata to the Contract Price of a
part of the Facilities for which a separate Time for Completion is provided, five hundred and forty (540)
days after Completion of the Facilities or three hundred and sixty five (365) days after Operational
Acceptance of the Facilities, whichever occurs first; provided, however, that if the Defects Liability Period
has been extended on any part of the Facilities pursuant to GCC Sub-Clause27.8 hereof, the Contractor shall
issue an additional security in an amount proportionate to the Contract Price of that part. The security shall
be returned to the Contractor immediately after its expiration, provided, however, that if the Contractor,
pursuant to GCC Sub- Clause 27.10, is liable for an extended defect liability obligation, the Performance
Security shall be extended for the period specified in the SCC pursuant to GCC Sub-Clause 27.10 and up to
the amount specified in the SCC.

13.3.4 The Procuring Entity shall not make a claim under the Performance Security, except for amounts to which
the Procuring Entity is entitled under the Contract. The Procuring Entity shall indemnify and hold the
Contractor harmless against and from all damages, losses and expenses (including legal fees and expenses)
resulting from a claim under the Performance Security to the extent to which the Procuring Entity was not
entitled to make the claim.

14 Taxes and Duties

141  Except as otherwise specifically provided in the Contract, the Contractor shall bear and pay all taxes,
duties, levies and charges assessed on the Contractor, its Subcontractors or their employees by all municipal,




state or national government authorities in connection with the Facilities in and outside of the country where
the Site is located.

If any tax exemptions, reductions, allowances or privileges may be available to the Contractor in Kenya,
the Procuring Entity shall use its best endeavors to enable the Contractor to benefit from any such tax
savings to the maximum allowable extent.

For the purpose of the Contract, it is agreed that the Contract Price specified in Article 2 (Contract Price
and Terms of Payment) of the Contract Agreement is based on the taxes, duties, levies and charges
prevailing at the date twenty-eight (28) days prior to the date of Tender submission in Kenya (hereinafter
called “Tax” in this GCC Sub-Clausel4.4). If any rates of Tax are increased or decreased, a new Tax is
introduced, an existing Tax is abolished, or any change in interpretation or application of any Tax occurs in
the course of the performance of Contract, which was or will be assessed on the Contractor, Subcontractors
or their employees in connection with performance of the Contract, an equitable adjustment of the Contract
Price shall be made to fully take in to account any such change by addition to the Contract Price or deduction
therefrom, as the case may be, in accordance with GCC Clause36 hereof.

Intellectual Property
License/Use of Technical Information

For the operation and maintenance of the Plant, the Contractor hereby grants a non-exclusive and non-
transferable license (without the right to sub-license) to the Procuring Entity under the patents, utility models
or other industrial property rights owned by the Contractor or by a third Party from whom the Contractor has
received the right to grant licenses there under, and shall also grant to the Procuring Entity a non-exclusive
and non-transferable right (without the right to sub-license) to use the know-how and other technical
information disclosed to the Procuring Entity under the Contract. Nothing contained herein shall be
construed as transferring ownership of any patent, utility model, trademark, design, copyright, know-how or
other intellectual property right from the Contractor or any third Party to the Procuring Entity.

The copy right in all drawings, documents and other materials containing data and information furnished to
the Procuring Entity by the Contractor here in shall remain vested in the Contractor or, if they are furnished
to the Procuring Entity directly or through the Contractor by any third Party, including suppliers of materials,

the copy right in such materials shall remain vested in such third Party.

Confidential Information

The Procuring Entity and the Contractor shall keep confidential and shall not, without the written consent
of the other Party hereto, divulge to any third Party any documents, data or other information furnished
directly or indirectly by the other Party hereto in connection with the Contract, whether such information has
been furnished prior to, during or following termination of the Contract. Notwithstanding the above, the
Contractor may furnish to its Subcontractor (s) such documents, data and other information it receives from
the Procuring Entity to the extent required for the Subcontractor (s) to perform its work under the Contract,
in which event the Contractor shall obtain from such Subcontractor (s) an under taking of confidentiality
similar to that imposed on the Contractor under this GCC Clausel6.

The Procuring Entity shall not use such documents, data and other information received from the
Contractor for any purpose other than the operation and maintenance of the Facilities. Similarly, the
Contractor shall not use such documents, data and other information received from the Procuring Entity for
any purpose other than the design, procurement of Plant, construction or such other work and services as are
required for the performance of the Contract.

The obligation of a Party under GCC Sub-Clauses 16.1 and 16.2 above, however, shall not apply to that
information which
a Now or here after enters the public domain through no fault of that Party
b can be proven to have been possessed by that Party at the time of disclosure and which was not
previously obtained, directly or indirectly, from the other Party hereto
c otherwise lawfully becomes available to that Party from a third Party that has no obligation of
confidentiality.

The above provisions of this GCC Clause 16 shall not in any way modify any undertaking of
confidentiality given by either of the Parties hereto prior to the date of the Contract in respect of the
Facilities or any part thereof.

The provisions of this GCC Clause 16 shall survive termination, for whatever reason, of the Contract.




Execution of the Facilities
Representatives
Project Manager

If the Project Manager is not named in the Contract, then within fourteen (14) days of the Effective Date, the
Procuring Entity shall appoint and notify the Contractor in writing of the name of the Project Manager. The
Procuring Entity may from time to time appoint some other person as the Project Manager in place of the
person previously so appointed, and shall give a notice of the name of such other person to the Contractor
without delay. No such appointment shall be made at such a time or in such a manner as to impede the
progress of work on the Facilities. Such appointment shall only take effect upon receipt of such notice by the
Contractor. The Project Manager shall represent and act for the Procuring Entity at all times during the
performance of the Contract. All notices, instructions, orders, certificates, approvals and all other
communications under the Contract shall be given by the Project Manager, except as here in otherwise
provided.

All notices, instructions, information and other communications given by the Contractor to the Procuring
Entity under the Contract shall be given to the Project Manager, except as herein otherwise provided.

17.2  Contractor's Representative & Construction Manager

17.2.1 If the Contractor's Representative is not named in the Contract, then within fourteen (14) days of the
Effective Date, the Contractor shall appoint the Contractor's Representative and shall request the Procuring
Entity in writing to approve the person so appointed. If the Procuring Entity makes no objection to the
appointment within fourteen (14) days, the Contractor's Representative shall be deemed to have been
approved. If the Procuring Entity objects to the appointment within fourteen (14) days giving the reason
therefor, then the Contractor shall appoint a replacement within fourteen (14) days of such objection, and the
foregoing provisions of this GCC Sub-Clause17.2.1 shall apply thereto.

17.2.2 The Contractor's Representative shall represent and act for the Contractor at all times during the
performance of the Contract and shall give to the Project Manager all the Contractor's notices, instructions,

information and all other communications under the Contract.

17.2.3 All notices, instructions, information and all other communications given by the Procuring Entity or the
Project Manager to the Contractor under the Contract shall be given to the Contractor's Representative or, in
its absence, its deputy, except as herein otherwise provided.

17.2.4 The Contractor shall not revoke the appointment of the Contractor's Representative without the Procuring
Entity's prior written consent, which shall not be unreasonably withheld. If the Procuring Entity consents
thereto, the Contractor shall appoint some other person as the Contractor's Representative, pursuant to the
procedure set out in GCC Sub-Clause 17.2.1.

17.2.5 The Contractor's Representative may, subject to the approval of the Procuring Entity which shall not be
unreasonably withheld, at any time delegate to any person any of the powers, functions and authorities
vested in him or her. Any such delegation may be revoked at any time. Any such delegation or revocation
shall be subject to a prior notice signed by the Contractor's Representative, and shall specify the powers,
functions and authorities there by delegated or revoked. No such delegation or revocation shall take effect
unless and until a copy there of has been delivered to the Procuring Entity and the Project Manager.

17.2.6 Any actor exercise by any person of powers, functions and authorities so delegated to him or her in
accordance with this GCC Sub-Clause 17.2.3 shall be deemed to be an actor exercise by the Contractor's
Representative.

17.2.7 From the commencement of installation of the Facilities at the Site until Completion, the Contractor's
Representative shall appoint a suitable person as the Construction Manager. The Construction Manager shall
supervise all work done at the Site by the Contractor and shall be present at the Site throughout normal
working hours except when on leave, sick or absent for reasons connected with the proper performance of
the Contract. Whenever the Construction Manager is absent from the Site, a suitable person shall be
appointed to act as the Construction Manager's deputy.

17.2.8 The Procuring Entity may by notice to the Contractor object to any representative or person employed by
the Contractor in the execution of the Contract who, in the reasonable opinion of the Procuring Entity, may
be have inappropriately, may be incompetent or negligent, or may commit a serious breach of the Site
regulations provided under GCC Sub-Clause 22.4. The Procuring Entity shall provide evidence of the same,
where upon the Contractor shall remove such person from the Facilities.




17.2.9

18

18.1

If any representative or person employed by the Contractor is removed in accordance with GCC Sub-
Clause 17.2.5, the Contractor shall, where required, promptly appoint a replacement.

Work Program

Contractor's Organization
The Contractor shall supply to the Procuring Entity and the Project Manager a chart showing the proposed
organization to be established by the Contractor for carrying out work on the Facilities within twenty-one
(21) days of the Effective Date. The chart shall include the identities of the key personnel and the curricula
vitae of such key personnel to be employed shall be supplied together with the chart. The Contractor shall
promptly inform the Procuring Entity and the Project Manager in writing of any revision or alteration of
such an organization chart.

Program of Performance

Within twenty-eight (28) days after the Effective Date, the Contractor shall submit to the Project Manager a
detailed program of performance of the Contract, made in a form acceptable to the Project Manager and
showing the sequence in which it proposes to design, manufacture, transport, assemble, install and pre-
commission the Facilities, as well as the date by which the Contractor reasonably requires that the Procuring
Entity shall have fulfilled its obligations under the Contract so as to enable the Contractor to execute the
Contract in accordance with the program and to achieve Completion, Commissioning and Acceptance of the
Facilities in accordance with the Contract. The program so submitted by the Contractor shall accord with the
Time Schedule included in the Appendix to the Contract Agreement titled Time Schedule, and any other
dates and periods specified in the Contract. The Contractor shall update and revise the program as and when
appropriate or when required by the Project Manager, but without modification in the Times for Completion
specified in the SCC pursuant to Sub-Clause 8.2 and any extension granted in accordance with GCC Clause
40, and shall submit all such revisions to the Project Manager.

Progress Report
The Contractor shall monitor progress of all the activities specified in the program referred to in GCC Sub-
Clause 18.2 above, and supply a progress report to the Project Manager every month.

The progress report shall be in a form acceptable to the Project Manager and shall indicate: (a) percentage
completion achieved compared with the planned percentage completion for each activity; and (b) where any
activity is behind the program, giving comments and likely consequences and stating the corrective action
being taken.

Progress of Performance

If at any time the Contractor's actual progress falls behind the program referred to in GCC Sub-Clause 18.2,
or it becomes apparent that it wills of all behind, the Contractor shall, at the request of the Procuring Entity
or the project Manager, prepare and submit to the Project Manager a revised program, taking into account
the prevailing circumstances, and shall notify the Project Manager of the steps being taken to expedite
progress so as to attain Completion of the Facilities within the Time for Completion under GCC Sub-Clause
8.2, any extension thereof entitled under GCC Sub-Clause 40.1, or any extended period as may otherwise be
agreed upon between the Procuring Entity and the Contractor.

Procedures
The Contract shall be executed in accordance with the Contract Documents including the procedures given
in the Forms and Procedures of the Procuring Entity's Requirements.

The Contractor may execute the Contract in accordance with its own standard project execution plans and
procedures to the extent that they do not conflict with the provisions contained in the Contract.

Subcontracting

The Appendix to the Contract Agreement titled List of Major Items of Plant and Installation Services and
List of Approved Subcontractors, specifies major items of supply or services and a list of approved
Subcontractors against each item, including manufacturers. In so far as no Subcontractors are listed against
any such item, the Contractor shall prepare a list of Subcontractors for such item for inclusion in such list.
The Contractor may from time to time propose any addition to or deletion from any such list. The Contractor
shall submit any such list or any modification thereto to the Procuring Entity for its approval in sufficient
time so as not to impede the progress of work on the Facilities. Such approval by the Procuring Entity for
any of the Subcontractors shall not relieve the Contractor from any of its obligations, duties or




responsibilities under the Contract.

The Contractor shall select and employ its Subcontractors for such major items from those listed in the lists
referred to in GCC Sub-Clause19.1.

For items or parts of the Facilities not specified in the Appendix to the Contract Agreement titled List of
Major Items of Plant and Installation Services and List of Approved Subcontractors, the Contractor may
employ such Subcontractors as it may select, at its discretion.

Each sub-contract shall include provisions which would entitle the Procuring Entity to require the sub-
contract to be assigned to the Procuring Entity under GCC19.5 (if and when applicable), or in event of
termination by the Procuring Entity under GCC 42.2.

If a subcontractor's obligations extend beyond the expiry date of the relevant Defects Liability Period and
the Project Manager, prior to that date, instructs the Contractor to assign the benefits of such obligations to
the Procuring Entity, then the Contractor shall do so.

20" Design and Engineering
20.1  Specifications and Drawings

20.1.1 The Contractor shall execute the basic and detailed design and the engineering work in compliance with the
provisions of the Contract, or where not so specified, in accordance with good engineering practice.

20.1.2 The Contractor shall be responsible for any discrepancies, errors or omissions in the specifications, drawings
and other technical documents that it has prepared, whether such specifications, drawings and other
documents have been approved by the Project Manager or not, provided that such discrepancies, errors or
omissions are not because of inaccurate information furnished in writing to the Contractor by or on behalf of
the Procuring Entity.

20.1.2 The Contractor shall be entitled to disclaim responsibility for any design, data, drawing, specification or
other document, or any modification thereof provided or designated by or on behalf of the Procuring Entity,
by giving a notice of such disclaimer to the Project Manager.

20.2  Codes and Standards

Wherever references are made in the Contract to codes and standards in accordance with which the Contract
shall be executed, the edition or the revised version of such codes and standards current at the date twenty-
eight (28) days prior to date of Tender submission shall apply unless otherwise specified. During Contract
execution, any changes in such codes and standards shall be applied subject to approval by the Procuring
Entity and shall be treated in accordance with GCC Clause 39.

20.3  Approval/ Review of Technical Documents by Project Manager.

20.3.1 The Contractor shall prepare or cause its Subcontractors to prepare, and furnish to the Project Manager the
documents listed in the Appendix to the Contract Agreement titled List of Documents for Approval or
Review, for its approval or review as specified and in accordance with the requirements of GCC Sub-Clause
18.2 (Program of Performance).

20.3.2 Any part of the Facilities covered by or related to the documents to be approved by the Project Manager shall
be executed only after the Project Manager's approval thereof.

GCC Sub-Clauses 20.3.2 through 20.3.7 shall apply to those documents requiring the Project Manager'
approval, but not to those furnished to the Project Manager for its review only.

20.2.3 Within fourteen (14) days after receipt by the Project Manager of any document requiring the Project
Manager's approval in accordance with GCC Sub-Clause 20.3.1, the Project Manager shall either return one
copy thereof to the Contractor with its approval endorsed there on or shall notify the Contractor in writing of
its disapproval thereof and the reasons therefor and the modifications that the Project Manager proposes.

If the Project Manager fails to take such action within the said fourteen (14) days, then the said document
shall be deemed to have been approved by the Project Manager.

20.3.4 The Project Manager shall not disapprove any document, except on the grounds that the document does not
comply with the Contractor that it is contrary to good engineering practice.

20.3.5 If the Project Manager disapproves the document, the Contractor shall modify the document and resubmit
it for the Project Manager's approval in accordance with GCC Sub-Clause 20.3.2. If the Project Manager




approves the document subject to modification(s), the Contractor shall make the required modification (S),
where upon the document shall be deemed to have been approved.

20.3.6 If any dispute or difference occurs between the Procuring Entity and the Contractor in connection with or
arising out of the disapproval by the Project Manager of any document and/or any modification (S) there to
that cannot be settled between the Parties within a reasonable period, then such dispute or difference may be
referred to a Dispute Board for determination in accordance with GCC Sub-Clause 46.1 hereof. If such
dispute or difference is referred to a Dispute Board, the Project Manager shall give instructions as to whether
and if so, how, performance of the Contract is to proceed. The Contractor shall proceed with the Contract in
accordance with the Project Manager's instructions, provided that if the Dispute Board upholds the
Contractor's view on the dispute and if the Procuring Entity has not given notice under GCC Sub-Clause
46.3 hereof, then the Contractor shall be reimbursed by the Procuring Entity for any additional costs incurred
by reason of such instructions and shall be relieved of such responsibility or liability in connection with the
dispute and the execution of the instructions as the Dispute Board shall decide, and the Time for Completion
shall be extended accordingly.

20.3.7 The Project Manager's approval, with or without modification of the document furnished by the Contractor,
shall not relieve the Contractor of any responsibility or liability imposed upon it by any provisions of the
Contract except to the extent that any subsequent failure results from modifications required by the Project
Manager.

20.3.8 The Contractor shall not depart from any approved document unless the Contractor has first submitted to
the Project Manager an amended document and obtained the Project Manager's approval thereof, pursuant to
the provisions of this GCC Sub-Clause 20.3.

If the Project Manager requests any change in any already approved document and/or in any document based
there on, the provisions of GCC Clause 39 shall apply to such request.

Procurement

Plant

Subject to GCC Sub-Clause 14.2, the Contractor shall procure and transport all Plant in an expeditious and
orderly manner to the Site.

Procuring Entity-Supplied Plant

If the Appendix to the Contract Agreement titled Scope of Works and Supply by the Procuring Entity,
provides that the Procuring Entity shall furnish any specific items to the Contractor, the following provisions
shall apply:

21.2.1 The Procuring Entity shall, at its own risk and expense, transport each item to the place on or near the
Site as agreed upon by the Parties and make such item available to the Contractor at the time
specified in the program furnished by the Contractor, pursuant to GCC Sub-Clausel8.2, unless
otherwise mutually agreed.

21.2.2 Upon receipt of such item, the Contractor shall inspect the same visually and notify the Project
Manager of any detected shortage, defect or default. The Procuring Entity shall immediately remedy
any shortage, defector default, or the Contractor shall, if practicable and possible, at the request of the
Procuring Entity, remedy such shortage, defect or default at the Procuring Entity's cost and expense.
After inspection, such item shall fall under the care, custody and control of the Contractor. The
provision of this GCC Sub-Clause21.2.2 shall apply to any item supplied to remedy any such
shortage or default or to substitute for any defective item, or shall apply to defective items that have
been repaired.

21.2.3 The foregoing responsibilities of the Contractor and its obligations of care, custody and control shall
not relieve the Procuring Entity of liability for any undetected shortage, defect or default, nor place
the Contractor under any liability for any such shortage, defect or default whether under GCC Clause
27 or under any other provision of Contract.

21.3 Transportation

21.3.1The Contractor shall at its own risk and expense transport all the materials and the Contractor's Equipment to
the Site by the mode of transport that the Contractor judges most suitable under all the circumstances.

21.3.2Unless otherwise provided in the Contract, the Contractor shall be entitled to select any safe mode of
transport operated by any person to carry the materials and the Contractor's Equipment.




21.3.3Upon dispatch of each shipment of materials and the Contractor's Equipment, the Contractor shall notify the
Procuring Entity by telex, cable, facsimile or electronic means, of the description of the materials and of the
Contractor's Equipment, the point and means of dispatch, and the estimated time and point of arrival in the
Kenya, if applicable, and at the Site. The Contractor shall furnish the Procuring Entity with relevant shipping
documents to be agreed upon between the Parties.

21.3.4The Contractor shall be responsible for obtaining, if necessary, approvals from the authorities for
transportation of the materials and the Contractor's Equipment to the Site. The Procuring Entity shall use its
best endeavors in a timely and expeditious manner to assist the Contractor in obtaining such approvals, if
requested by the Contractor. The Contractor shall indemnify and hold harmless the Procuring Entity from
and against any claim for damage to roads, bridges or any other traffic facilities that may be caused by the
transport of the materials and the Contractor's Equipment to the Site.

21.4 Customs Clearance

21.4.1The Contractor shall, at its own expense, handle all imported materials and Contractor's Equipment at the
point(s) of import and shall handle any formalities for customs clearance, subject to the Procuring Entity's
obligations under GCC Sub-Clause 14.2, provided that if applicable laws or regulations require any
application or act to be made by or in the name of the Procuring Entity, the Procuring Entity shall take all
necessary steps to comply with such laws or regulations. In the event of delays in customs clearance that are
not the fault of the Contractor, the Contractor shall be entitled to an extension in the Time for Completion,
pursuant to GCC Clause40.

22 Installation
22.1  Setting Out/ Supervision

22.1.1 Bench Mark: The Contractor shall be responsible for the true and proper setting-out of the Facilities in
relation to bench marks, reference marks and lines provided to it in writing by or on behalf of the Procuring
Entity.

If, at any time during the progress of installation of the Facilities, any error shall appear in the position, level
or alignment of the Facilities, the Contractor shall forth with notify the Project Manager of such error and, at
its own expense, immediately rectify such error to the reasonable satisfaction of the Project Manager. If such
error is based on incorrect data provided in writing by or on behalf of the Procuring Entity, the expense of
rectifying the same shall be borne by the Procuring Entity.

22.1.2 Contractor's Supervision: The Contractor shall give or provide all necessary superintendence during the
installation of the Facilities, and the Construction Manager or its deputy shall be constantly on the Site to
provide full-time super intendance of the installation. The Contractor shall provide and employ only
technical personnel who are skilled and experienced in their respective callings and supervisory staff who
are competent to adequately supervise the work at hand.

22.2  Labor:

22.2.1 Engagement of Staff and Labor

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the engagement
of all staff and labor, local or otherwise, and for their payment, housing, feeding and transport.

The Contractor shall provide and employ on the Site in the installation of the Facilities such skilled, semi-
skilled and unskilled labor as is necessary for the proper and timely execution of the Contract. The
Contractor is encouraged to use local labor that has the necessary skills.

The Contractor shall be responsible for obtaining all necessary permit(s) and/or visa(s) from the appropriate
authorities for the entry of all labor and personnel to be employed on the Site into Kenya. The Procuring
Entity will, if requested by the Contractor, use his best endeavors in a timely and expeditious manner to
assist the Contractor in obtaining any local, state, national or government permission required for bringing in
the Contractor's personnel.

The Contractor shall at its own expense provide the means of repatriation to all of its and its Subcontractor's
personnel employed on the Contract at the Site to the place where they were recruited or to their domicile. It
shall also provide suitable temporary maintenance of all such persons from the cessation of their
employment on the Contract to the date programmed for their departure. In the event that the Contractor




defaults in providing such means of transportation and temporary maintenance, the Procuring Entity may
provide the same to such personnel and recover the cost of doing so from the Contractor.

22.2.2 Persons in the Service of Procuring Entity
The Contractor shall not recruit, or attempt to recruit, staff and labor from amongst the Procuring Entity's
Personnel.

22.2.3 Labor Laws

The Contractor shall comply with all the relevant labor Laws applicable to the Contractor's Personnel,
including Laws relating to their employment, health, safety, welfare, immigration and emigration, and shall
allow them all their legal rights.

The Contractor shall at all times during the progress of the Contract use its best endeavors to prevent any
unlawful, riotous or disorderly conduct or behavior by or amongst its employees and the labor of its
Subcontractors.

The Contractor shall, in all dealings with its labor and the labor of its Subcontractors currently employed on
or connected with the Contract, pay due regard to all recognized festivals, official holidays, religious or other
customs and all local laws and regulations pertaining to the employment of labor.

22.2.4 Rates of Wages and Conditions of Labor

The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those
established for the trade or industry where the work is carried out. If no established rates or conditions are
applicable, the Contractor shall pay rates of wages and observe conditions which are not lower than the
general level of wages and conditions observed locally by Procuring Entities whose trade or industry is
similar to that of the Contractor.

The Contractor shall in form the Contractor's Personnel about their liability to pay personal income taxes in
the Country in respect of such of their salaries, wages and allowances as are chargeable under the Laws for
the time being in force, and the Contractor shall perform such duties in regard to such deductions thereof as
may be imposed on him by such Laws.

22.2.5 Working Hours

No work shall be carried out on the Site on locally recognized days of rest, or outside the normal working
hours stated in the SCC, unless:

a Otherwise stated in the Contract,
b The Project Manager gives consent, or

c The work is unavoidable, or necessary for the protection of life or property or for the safety of the
Works, in which case the Contractor shall immediately advise the Project Manager.

If and when the Contractor considers it necessary to carryout work at night or on public holidays so as to
meet the Time for Completion and requests the Project Manager's consent thereto, the Project Manager
shall not unreasonably withhold such consent.

This Sub-Clause shall not apply to any work which is customarily carried out by rotary or double-shifts.

22.2.6 Facilities for Staff and Labor

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary
accommodation and welfare facilities for the Contractor's Personnel. The Contractor shall also provide
facilities for the Procuring Entity's Personnel as stated in the Specification.
The Contractor shall not permit any of the Contractor's Personnel to maintain any temporary or permanent
living quarters within the structures forming part of the Permanent Works.

22.2.7 Health and Safety

The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the
Contractor's Personnel. In collaboration with local health authorities, the Contractor shall ensure that medical
staff, first aid facilities, sick bay and ambulance service are available at all times at the Site and at any
accommodation for Contractor's and Procuring Entity's Personnel, and that suitable arrangements are made
for all necessary welfare and hygiene requirements and for the prevention of epidemics.




The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining safety
and protection against accidents. This person shall be qualified for this responsibility, and shall have the
authority to issue instructions and take protective measures to prevent accidents. Throughout the
performance of the Contract, the Contractor shall provide whatever is required by this person to exercise this
responsibility and authority.

The Contractor shall send to the Project Manager, details of any accident as soon as practicable after its
occurrence. The Contractor shall maintain records and make reports concerning health, safety and welfare of
persons, and damage to property, as the Project Manager may reasonably require.

The Contractor shall throughout the contract (including the Defects Notification Period): (i) conduct
Information, Education and Consultation Communication (IEC) campaigns, at least every other month,
addressed to all the Site staff and labor (including all the Contractor's employees, all Subcontractors and
Procuring Entity's and Project Manager's' employees, and all truck drivers and crew making deliveries to
Site for construction activities) and to the immediate local communities, concerning the risks, dangers and
impact, and appropriate avoidance behavior with respect to of Sexually Transmitted Diseases (STD) - or
Sexually Transmitted Infections (STI) in general and HIVV/AIDS in particular; (ii) provide male or female
condoms for all Site staff and labor as appropriate; and (iii) provide for STI and HIV/AIDS screening,
diagnosis, counseling and referral to a dedicated national STI and HIV/AIDS program,(unless otherwise
agreed) of all Site staff and labor.

The Contractor shall include in the program to be submitted for the execution of the Facilities under Sub-
Clausel8.2 an alleviation program for Site staff and labor and their families in respect of Sexually
Transmitted Infections (STI) and Sexually Transmitted Diseases (STD) including HIV/AIDS. The STI, STD
and HIV/AIDS alleviation program shall indicate when, how and at what cost the Contractor plans to satisfy
the requirements of this Sub-Clause and the related specification. For each component, the program shall
detail the resources to be provided or utilized and any related sub-contracting proposed. The program shall
also include provision of a detailed cost estimate with supporting documentation. Payment to the Contractor
for preparation and implementation this program shall not exceed the Provisional Sum dedicated for this
purpose.

22.2.8 Funeral Arrangements

In the event of the death of any of the Contractor's personnel or accompanying members of their families, the
Contractor shall be responsible for making the appropriate arrangements for their return or burial, unless
otherwise specified in the SCC.

22.2.9 Records of Contractor's Personnel

The Contractor shall keep accurate records of the Contractor's personnel, including the number of each class
of Contractor's Personnel on the Site and the names, ages, genders, hours worked and wages paid to all
workers. These records shall be summarized on a monthly basis in a form approved by the Project Manager
and shall be available for inspection by the Project Manager until the Contractor has completed all work.

22.2.10 Supply of Food stuffs

The Contractor shall arrange for the provision of a sufficient supply of suitable food as may be stated in the
Specification at reasonable prices for the Contractor's Personnel for the purposes of or in connection with the
Contract.

22.2.11 Supply of Water

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of drinking
and other water for the use of the Contractor's Personnel.

22.2.12 Measures against Insect and Pest Nuisance

The Contractor shall at all times take the necessary precautions to protect the Contractor's Personnel
employed on the Site from insect and pest nuisance, and to reduce their danger to health. The Contractor
shall comply with all the regulations of the local health authorities, including use of appropriate insecticide.

22.2.13 Alcoholic Liquor or Drugs

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, import, sell, give barter or
otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift barter or
disposal by Contractor's Personnel.




22.2.14 Arms and Ammunition

The Contractor shall not give, barter, or otherwise dispose of, to any person, any arms or ammunition of any
kind, or allow Contractor's Personnel to do so.

22.2.15 Prohibition of All Forms of Forced or Compulsory Labor

The contractor shall not employ “forced or compulsory labor” in any form. “Forced or compulsory labor”
consists of all work or service, not voluntarily performed, that is extracted from an individual under threat of
force or penalty.

22.2.16 Prohibition of Harmful Child Labor

The Contractor shall not employ any child to perform any work that is economically exploitative, or is likely
to be hazardous to, or to interfere with, the child's education, or to be harmful to the child's health or
physical, mental, spiritual, moral, or social development.

22.3  Contractor's Equipment

22.3.1 All Contractor's Equipment brought by the Contractor on to the Site shall be deemed to be intended to be
used exclusively for the execution of the Contract. The Contractor shall not remove the same from the Site
without the Project Manager's consent that such Contractor's Equipment is no longer required for the
execution of the Contract.

22.3.2 Unless otherwise specified in the Contract, upon completion of the Facilities, the Contractor shall remove
from the Site all Equipment brought by the Contractor on to the Site and any surplus materials remaining
there on.

22.3.3 The Procuring Entity will, if requested, use its best endeavors to assist the Contractor in obtaining any
local, state or national government permission required by the Contractor for the export of the Contractor's
Equipment imported by the Contractor for use in the execution of the Contract that is no longer required for
the execution of the Contract.

Site Regulations and Safety

The Procuring Entity and the Contractor shall establish Site regulations setting out the rules to be observed
in the execution of the Contract at the Site and shall comply there with. The Contractor shall prepare and
submit to the Procuring Entity, with a copy to the Project Manager, proposed Site regulations for the
Procuring Entity's approval, which approval shall not be unreasonably withheld.

Such Site regulations shall include, but shall not be limited to, rules in respect of security, safety of the
Facilities, gate control, sanitation, medical care, and fire prevention.

22.5  Opportunities for Other Contractors

22.5.1 The Contractor shall, upon written request from the Procuring Entity or the Project Manager, give all
reasonable opportunities for carrying out the work to any other contractors employed by the Procuring Entity
on or near the Site.

22.5.2 If the Contractor, upon written request from the Procuring Entity or the Project Manager, makes available
to other contractors any roads or ways the maintenance for which the Contractor is responsible, permits the
use by such other contractors of the Contractor's Equipment, or provides any other service of whatsoever
nature for such other contractors, the Procuring Entity shall fully compensate the Contractor for any loss or
damage caused or occasioned by such other contractors in respect of any such use or service, and shall pay to
the Contractor reasonable remuneration for the use of such equipment or the provision of such services.

22.5.3 The Contractor shall also so arrange to perform its work as to minimize, to the extent possible, interference
with the work of other contractors. The Project Manager shall determine the resolution of any difference or
conflict that may arise between the Contractor and other contractors and the workers of the Procuring Entity
in regard to their work.

22.5.4 The Contractor shall notify the Project Manager promptly of any defects in the other contractors' work that
come to its notice, and that could affect the Contractor's work. The Project Manager shall determine the
corrective measures, if any, required to rectify the situation after inspection of the Facilities. Decisions made
by the Project Manager shall be binding on the Contractor.

22.6  Emergency Work




If, by reason of an emergency arising in connection with and during the execution of the Contract, any
protective or remedial work is necessary as a matter of urgency to prevent damage to the Facilities, the
Contractor shall immediately carry out such work.

If the Contractor is unable or unwilling to do such work immediately, the Procuring Entity may door cause
such work to be done as the Procuring Entity may determine is necessary in order to prevent damage to the
Facilities. In such event the Procuring Entity shall, as soon as practicable after the occurrence of any such
emergency, notify the Contractor in writing of such emergency, the work done and the reasons there for. If
the work done or caused to be done by the Procuring Entity is work that the Contractor was liable to do at its
own expense under the Contract, the reasonable costs incurred by the Procuring Entity in connection there
with shall be paid by the Contractor to the Procuring Entity. Otherwise, the cost of such remedial work shall
be borne by the Procuring Entity.

22.7  Site Clearance

22.7.1 Site Clearance in Course of Performance: In the course of carrying out the Contract, the Contractor shall
keep the Site reasonably free from all unnecessary obstruction, store or remove any surplus materials, clear
away any wreckage, rubbish or temporary works from the Site, and remove any Contractor's Equipment no
longer required for execution of the Contract.

22.7.2 Clearance of Site after Completion: After Completion of all parts of the Facilities, the Contractor shall clear
away and remove all wreckage, rubbish and debris of any kind from the Site, and shall leave the Site and
Facilities in a clean and safe condition.

22.8  Watching and Lighting

The Contractor shall provide and maintain at its own expense all lighting, fencing, and watching when an(
where necessary for the proper execution and the protection of the Facilities, or for the safety of the owners an
occupiers of adjacent property and for the safety of the public.

Test and Inspection

The Contractor shall at its own expense carryout at the place of manufacture and/or on the Site all such

tests and/ or inspections of the Plant and any part of the Facilities as are specified in the Contract.

The Procuring Entity and the Project Manager or their designated representatives shall be entitled to attend
the afore said test and/ or inspection, provided that the Procuring Entity shall bear all costs and expenses
incurred in connection with such attendance including, but not limited to, all traveling and board and lodging
expenses.

Whenever the Contractor is ready to carry out any such test and/or inspection, the Contractor shall give a
reasonable advance notice of such test and/or inspection and of the place and time thereof to the Project
Manager.TheContractorshallobtainfromanyrelevantthirdPartyormanufactureranynecessarypermission or
consent to enable the Procuring Entity and the Project Manager or their designated representatives to attend
the test and/ or inspection.

The Contractor shall provide the Project Manager with a certified report of the results of any such test and/
or inspection. If the Procuring Entity or Project Manager or their designated representatives fails to attend
the test and/or inspection, or if it is agreed between the Parties that such persons shall not do so, then the
Contractor may proceed with the test and/ or inspection in the absence of such persons, and may provide the
Project Manager with a certified report of the results thereof.

The Project Manager may require the Contractor to carry out any test and/or inspection not required by the
Contract, provided that the Contractor's reasonable costs and expenses incurred in the carrying out of such
test and/or inspection shall be added to the Contract Price. Further, if such test and/or inspection impede the
progress of work on the Facilities and/or the Contractor's performance of its other obligations under the
Contract, due allowance will be made in respect of the Time for Completion and the other obligations so
affected.

If any Plant or any part of the Facilities fails to pass any test and/ or inspection, the Contractor shall either
rectify or replace such Plant or part of the Facilities and shall repeat the test and/or inspection upon giving a
notice under GCC Sub-Clause 23.3.

If any dispute or difference of opinion shall arise between the Parties in connection with or arising out of
the test and/or inspection of the Plant or part of the Facilities that cannot be settled between the Parties




within a reasonable period of time, it may be referred to a Dispute Board for determination in accordance
with GCC Sub-Clause 46.3.

The Contractor shall afford the Procuring Entity and the Project Manager, at the Procuring Entity's
expense, access at any reasonable time to any place where the Plant are being manufactured or the Facilities
are being installed, in order to inspect the progress and the manner of manufacture or installation, provided
that the Project Manager shall give the Contractor a reasonable prior notice.

The Contractor agrees that neither the execution of a test and/ or inspection of Plant or any part of the
Facilities, nor the attendance by the Procuring Entity or the Project Manager, nor the issue of any test
certificate pursuant to GCC Sub-Clause 23.4, shall release the Contractor from any other responsibilities
under the Contract.

23.10 No part of the Facilities or foundations shall be covered upon the Site without the Contractor carrying out
any test and/or inspection required under the Contract. The Contractor shall give a reasonable notice to the
Project Manager whenever any such parts of the Facilities or foundations are ready or about to be ready for
test and/or inspection; such test and/or inspection and notice there of shall be subject to the requirements of
the Contract.

23.11 The Contractor shall uncover any part of the Facilities or foundations, or shall make openings in or through
the same as the Project Manager may from time to time require at the Site, and shall reinstate and make good
such part or parts.

If any parts of the Facilities or foundations have been covered up at the Site after compliance with the
requirement of GCC Sub-Clause 23.10 and are found to be executed in accordance with the Contract, the
expenses of uncovering, making openings in or through, reinstating, and making good the same shall be
borne by the Procuring Entity, and the Time for Completion shall be reasonably adjusted to the extent that
the contractor has thereby been delayed or impeded in the performance of any of its obligations under the
Contract.

Completion of the Facilities

As soon as the Facilities or any part thereof has, in the opinion of the Contractor, been completed

operationally and structurally and put in a tight and clean condition as specified in the Procuring Entity's
Requirements, excluding minor items not materially affecting the operation or safety of the Facilities, the
Contractor shall so notify the Procuring Entity in writing.

Within seven (7) days after receipt of the notice from the Contractor under GCC Sub-Clause 24.1, the
Procuring Entity shall supply the operating and maintenance personnel specified in the Appendix to the
Contract Agreement titled Scope of Works and Supply by the Procuring Entity for Pre-commissioning of the
Facilities or any part thereof.

Pursuant to the Appendix to the Contract Agreement titled Scope of Works and Supply by the Procuring
Entity, the Procuring Entity shall also provide, within the said seven (7) day period, the raw materials,
utilities, lubricants, chemicals, catalysts, facilities, services and other matters required for Pre-
commissioning of the Facilities or any part thereof.

As soon as reasonably practicable after the operating and maintenance personnel have been supplied by the
Procuring Entity and the raw materials, utilities, lubricants, chemicals, catalysts, facilities, services and other
matters have been provided by the Procuring Entity in accordance with GCC Sub-Clause24.2, the Contractor
shall commence Pre-commissioning of the Facilities or the relevant part thereof in preparation for
Commissioning, subject to GCC Sub-Clause 25.5.

As soon as all works in respect of Pre-commissioning are completed and, in the opinion of the Contractor,
the Facilities or any part thereof is ready for Commissioning, the Contractor shall so notify the Project
Manager in writing.

The Project Manager shall, within fourteen (14) days after receipt of the Contractor's notice under GCC
Sub- Clause24.4, either issue a Completion Certificate in the form specified in the Procuring Entity's
Requirements (Forms and Procedures), stating that the Facilities or that part thereof have reached
Completion as of the date of the Contractor's notice under GCC Sub-Clause 24.4, or notify the Contractor in
writing of any defects and/or deficiencies.

If the Project Manager notifies the Contractor of any defects and/or deficiencies, the Contractor shall then
correct such defects and/or deficiencies, and shall repeat the procedure described in GCC Sub-Clause 24.4.




If the Project Manager is satisfied that the Facilities or that part thereof have reached Completion, the Project
Manager shall, within seven (7) days after receipt of the Contractor's repeated notice, issue a Completion
Certificate stating that the Facilities or that part thereof have reached Completion as of the date of the
Contractor's repeated notice.

If the Project Manager is not so satisfied, then it shall notify the Contractor in writing of any defects and/or
deficiencies within seven (7) days after receipt of the Contractor's repeated notice, and the above procedure
shall be repeated.

If the Project Manager fails to issue the Completion Certificate and fails to inform the Contractor of any
defects and/or deficiencies within fourteen (14) days after receipt of the Contractor's notice under GCC Sub-
Clause 24.4 or within seven (7) days after receipt of the Contractor's repeated notice under GCC Sub-Clause
24.5, or if the Procuring Entity makes use of the Facilities or part thereof, then the Facilities or that part there
of shall be deemed to have reached Completion as of the date of the Contractor's notice or repeated notice, or
as of the Procuring Entity's use of the Facilities, as the case may be.

As soon as possible after Completion, the Contractor shall complete all outstanding minor items so that the
Facilities are fully in accordance with the requirements of the Contract, failing which the Procuring Entity
will undertake such completion and deduct the costs there of from any monies owing to the Contractor.
Upon Completion, the Procuring Entity shall be responsible for the care and custody of the Facilities or the
relevant part thereof, together with the risk of loss or damage thereto, and shall thereafter take over the
Facilities or the relevant part thereof.

Commissioning and Operational Acceptance
Commissioning

Commissioning of the Facilities or any part there of shall be commenced by the Contractor immediately
after issue of the Completion Certificate by the Project Manager, pursuant to GCC Sub-Clause24.5, or
immediately after the date of the deemed Completion, under GCC Sub-Clause 24.6.

The Procuring Entity shall supply the operating and maintenance personnel and all raw materials, utilities,
lubricants, chemicals, catalysts, facilities, services and other matters required for Commissioning.

In accordance with the requirements of the Contract, the Contractor's and Project Manager's advisory

personnel shall attend the Commissioning, including the Guarantee Test, and shall advise and assist the
Procuring Entity.

Guarantee Test

Subject to GCC Sub-Clause 25.5, the Guarantee Test and repeats there of shall be conducted by the
Contractor during Commissioning of the Facilities or the relevant part thereof to ascertain whether the
Facilities or the relevant part can attain the Functional Guarantees specified in the Appendix to the Contract
Agreement titled Functional Guarantees. The Procuring Entity shall promptly provide the Contractor with
such information as the Contractor may reasonably require in relation to the conduct and results of the
Guarantee Test and any repeats thereof.

If for reasons not attributable to the Contractor, the Guarantee Test of the Facilities or the relevant part
thereof cannot be successfully completed within the period from the date of Completion specified in the
SCC or any other period agreed upon by the Procuring Entity and the Contractor, the Contractor shall be
deemed to have fulfilled its obligations with respect to the Functional Guarantees, and GCC Sub-Clauses
28.2 and 28.3 shall not apply.

Operational Acceptance

Subject to GCC Sub-Clause 25.4 below, Operational Acceptance shall occur in respect of the Facilities or

any part thereof when

a  The Guarantee Test has been successfully completed and the Functional Guarantees are met; or

b the Guarantee Test has not been successfully completed or has not been carried out for reasons not
attributable to the Contractor within the period from the date of Completion specified in the SCC
pursuant to GCC Sub-Clause 25.2.2 above or any other period agreed upon by the Procuring Entity and
the Contractor; or

c the Contractor has paid the liquidated damages specified in GCC Sub-Clause 28.3hereof; and

d any minor items mentioned in GCC Sub-Clause 24.7 here of relevant to the Facilities or that part
thereof have been completed.

25.3.2 At any time after any of the events set out in GCC Sub-Clause 25.3.1 have occurred, the Contractor may




give a notice to the Project Manager requesting the issue of an Operational Acceptance Certificate in the
form provided in the Procuring Entity's Requirements (Forms and Procedures) in respect of the Facilities or
the part there of specified in such notice as of the date of such notice.

The Project Manager shall, after consultation with the Procuring Entity, and within seven (7) days after
receipt of the Contractor's notice, issue an Operational Acceptance Certificate.

If within seven (7) days after receipt of the Contractor's notice, the Project Manager fails to issue the
Operational Acceptance Certificate or fails to inform the Contractor in writing of the justifiable reasons
why the Project Manager has not issued the Operational Acceptance Certificate, the Facilities or the
relevant part there of shall be deemed to have been accepted as of the date of the Contractor's said notice.

Partial Acceptance

If the Contract specifies that Completion and Commissioning shall be carried out in respect of parts of the
Facilities, the provisions relating to Completion and Commissioning including the Guarantee Test shall
apply to each such part of the Facilities individually, and the Operational Acceptance Certificate shall be
issued accordingly for each such part of the Facilities.

If a part of the Facilities comprises facilities such as buildings, for which no Commissioning or Guarantee
Test is required, then the Project Manager shall issue the Operational Acceptance Certificate for such
facility when it attains Completion, provided that the Contractor shall there after complete any outstanding
minor items that are listed in the Operational Acceptance Certificate.

Delayed Pre-commissioning and/or Guarantee Test

In the event that the Contractor is unable to proceed with the Pre-commissioning of the Facilities pursuant
to Sub-Clause 24.3, or with the Guarantee Test pursuant to Sub-Clause 25.2, for reasons attributable to the
Procuring Entity either on account of non-availability of other facilities under the responsibilities of other
contractor(s), or for reasons beyond the Contractor's control, the provisions leading to “deemed”
completion of activities such as Completion, pursuant to GCC Sub-Clause 24.6, and Operational
Acceptance, pursuant to GCC Sub-Clause 25.3.4, and Contractor's obligations regarding Defect Liability
Period, pursuant to GCC Sub- Clause 27.2, Functional Guarantee, pursuant to GCC Clause 28, and Care of
Facilities, pursuant to GCC Clause 32 ,and GCC Clause 41.1, Suspension, shall not apply. In this case, the
following provisions shall apply.

When the Contractor is notified by the Project Manager that he will be unable to proceed with the activities
and obligations pursuant to above Sub-Clause 25.5.1, the Contractor shall be entitled to the following:

a The Time of Completion shall be extended for the period of suspension without imposition of
liquidated damages pursuant to GCC Sub-Clause 26.2;

payments due to the Contractor in accordance with the provision specified in the Appendix to the
Contract Agreement titled Terms and Procedures of Payment, which would not have been payable in
normal circumstances due to non-completion of the subject activities, shall be released to the
Contractor against submission of a security in the form of a bank guarantee of equivalent amount
acceptable to the Procuring Entity, and which shall become null and void when the Contractor will
have complied with its obligations regarding those payments, subject to the provision of Sub-Clause
25.5.3 below;

the expenses towards the above security and extension of other securities under the contract, of which
validity needs to be extended, shall be reimbursed to the Contractor by the Procuring Entity;

the additional charges towards the care of the Facilities pursuant to GCC Sub-Clause 32.1 shall be
reimbursed to the Contractor by the Procuring Entity for the period between the notification mentioned
above and the notification mentioned in Sub-Clause 25.5.4 below. The provision of GCC Sub-Clause
33.2 shall apply to the Facilities during the same period.

Where the contract price is different from the corrected tender price, in order to ensure the contractor
is not paid less or more relative to the contract price (which would be the tender price), payment
valuation certificates and variation orders on omissions and additions valued based on rates in the Bill
of Quantities or schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The
percentage already worked out during tender evaluation is worked out as follows: (corrected tender
price —tender price)/ tender price X100.

25.5.3 In the event that the period of suspension under above Sub-Clause 25.5.1 actually exceeds one hundred eight




(180) days, the Procuring Entity and Contractor shall mutually agree to any additional compensation payable
to the Contractor.

25.5.4 When the Contractor is notified by the Project Manager that the plant is ready for Pre-commissioning, the
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26.1

Contractor shall proceed without delay in performing Pre-commissioning in accordance with Clause 24.
Guarantees and Liabilities
Completion Time Guarantee

The Contractor guarantees that it shall attain Completion of the Facilities (or a part for which a separate
time for completion is specified) within the Time for Completion specified in the SCC pursuant to GCC
Sub-Clause 8.2, or within such extended time to which the Contractor shall be entitled under GCC Clause 40
hereof.

If the Contractor fails to attain Completion of the Facilities or any part thereof within the Time for
Completion or any extension thereof under GCC Clause 40, the Contractor shall pay to the Procuring Entity
liquidated damages in the amount specified in the SCC as a percentage rate of the Contract Price or the
relevant part thereof. The aggregate amount of such liquidated damages shall in no event exceed the amount
specified as “Maximum” in the SCC as a percentage rate of the Contract Price. Once the “Maximum” is
reached, the Procuring Entity may consider termination of the Contract, pursuant to GCC Sub-Clause 42.2.2.

Such payment shall completely satisfy the Contractor's obligation to attain Completion of the Facilities or
the relevant part thereof within the Time for Completion or any extension thereof under GCC Clause 40. The
Contractor shall have no further liability whatsoever to the Procuring Entity in respect thereof.

However, the payment of liquidated damages shall not in any way relieve the Contractor from any of its
obligations to complete the Facilities or from any other obligations and liabilities of the Contractor under the
Contract.

Save for liquidated damages payable under this GCC Sub-Clause 26.2, the failure by the Contractor to attain
any milestone or other act, matter or thing by any date specified in the Appendix to the Contract Agreement
titled Time Schedule, and/or other program of work prepared pursuant to GCC Sub-Clause 18.2 shall not
render the Contractor liable for any loss or damage there by suffered by the Procuring Entity.

If the Contractor attains Completion of the Facilities or any part there of before the Time for Completion or
any extension thereof under GCC Clause 40, the Procuring Entity shall pay to the Contractor a bonus in the
amount specified in the SCC. The aggregate amount of such bonus shall in no event exceed the amount
specified as “Maximum” in the SCC.

Defect Liability

The Contractor warrants that the Facilities or any part thereof shall be free from defects in the design,
engineering, materials and workmanship of the Plant supplied and of the work executed.

The Defect Liability Period shall be five hundred and forty (540) days from the date of Completion of the
Facilities (or any part thereof) or one year from the date of Operational Acceptance of the Facilities (or any
part thereof), whichever first occurs, unless specified otherwise in the SCC pursuant to GCC Sub-Clause
27.10.

If during the Defect Liability Period any defect should be found in the design, engineering, materials and
workmanship of the Plant supplied or of the work executed by the Contractor, the Contractor shall promptly,
in consultation and agreement with the Procuring Entity regarding appropriate remedying of the defects, and
at its cost, repair, replace or otherwise make good as the Contractor shall determine at its discretion, such
defect as well as any damage to the Facilities caused by such defect. The Contractor shall not be responsible
for the repair, replacement or making good of any defector of any damage to the Facilities arising out of or
resulting from any of the following causes:

a Improper operation or maintenance of the Facilities by the Procuring Entity;
b Operation of the Facilities outside specifications provided in the Contract; or
C Normal wear and tear.

27.3 The Contractor's obligations under this GCC Clause 27 shall not apply to:




a  any materials that are supplied by the Procuring Entity under GCC Sub-Clause 21.2, are normally
consumed in operation, or have a normal life shorter than the Defect Liability Period stated herein;

b any designs, specifications or other data designed, supplied or specified by or on behalf of the
Procuring Entity or any matters for which the Contractor has disclaimed responsibility herein; or

c any other materials supplied or any other work executed by or on behalf of the Procuring Entity,
except for the work executed by the Procuring Entity under GCC Sub-Clause 27.7.

The Procuring Entity shall give the Contractor a notice stating the nature of any such defect together with
all available evidence thereof, promptly following the discovery thereof. The Procuring Entity shall afford
all reasonable opportunity for the Contractor to inspect any such defect.

The Procuring Entity shall afford the Contractor all necessary access to the Facilities and the Site to enable
the Contractor to perform its obligations under this GCC Clause 27.

The Contractor may, with the consent of the Procuring Entity, remove from the Site any Plant or any part of
the Facilities that are defective if the nature of the defect, and/or any damage to the Facilities caused by the
defect, is such that repairs cannot be expeditiously carried out at the Site.

If the repair, replacement or making good is of such a character that it may affect the efficiency of the
Facilities or any part thereof, the Procuring Entity may give to the Contractor a notice requiring that tests of
the defective part of the Facilities shall be made by the Contractor immediately upon completion of such
remedial work, where upon the Contractor shall carryout such tests.

If such part fails the tests, the Contractor shall carryout further repair, replacement or making good, as the
case may be, until that part of the Facilities passes such tests. The tests shall be agreed upon by the
Procuring Entity and the Contractor.

If the Contractor fails to commence the work necessary to remedy such defector any damage to the
Facilities caused by such defect within a reasonable time (which shall in no event be considered to be less
than fifteen (15) days), the Procuring Entity may, following notice to the Contractor, proceed to do such
work, and the reasonable costs incurred by the Procuring Entity in connection there with shall be paid to
the Procuring Entity by the Contractor or may be deducted by the Procuring Entity from any monies due
the Contractor or claimed under the Performance Security.

If the Facilities or any part thereof cannot be used by reason of such defect and/or making good of such
defect, the Defect Liability Period of the Facilities or such part, as the case may be, shall be extended by a
period equal to the period during which the Facilities or such part cannot be used by the Procuring Entity
because of any of the aforesaid reasons.

Except as provided in GCC Clauses 27 and 33, the Contractor shall be under no liability whatsoever and
how so ever arising, and whether under the Contractor at law, in respect of defects in the Facilities or any
part thereof, the Plant, design or engineering or work executed that appear after Completion of the
Facilities or any part thereof, except where such defects are the result of the gross negligence, fraud, or
criminal or willful action of the Contractor.

In addition, any such component of the Facilities, and during the period of time as may be specified in the
SCC, shall be subject to an extended defect liability period. Such obligation of the Contractor shall be in
addition to the defect liability period specified under GCC Sub-Clause 27.2.

Functional Guarantees

The Contractor guarantees that during the Guarantee Test, the Facilities and all parts thereof shall attain the
Functional Guarantees specified in the Appendix to the Contract Agreement titled Functional Guarantees,
subject to and upon the conditions therein specified.

If, for reasons attributable to the Contractor, the minimum level of the Functional Guarantees specified in
the Appendix to the Contract Agreement titled Functional Guarantees, are not met either in whole or in
part, the Contractor shall at its cost and expense make such changes, modifications and/ or additions to the
Plant or any part there of as may be necessary to meet at least the minimum level of such Guarantees. The
Contractor shall notify the Procuring Entity upon completion of the necessary changes, modifications
and/or additions, and shall request the Procuring Entity to repeat the Guarantee Test until the minimum
level of the Guarantees has been met. If the Contractor eventually fails to meet the minimum level of
Functional Guarantees, the Procuring Entity may consider termination of the Contract, pursuant to GCC
Sub-Clause 42.2.2.

If, for reasons attributable to the Contractor, the Functional Guarantees specified in the Appendix to the




Contract Agreement titled Functional Guarantees, are not attained either in whole or in part, but the
minimum level of the Functional Guarantees specified in the said Appendix to the Contract Agreement is
met, the Contractor shall, at the Contractor's option, either

a Make such changes, modifications and/or additions to the Facilities or any part there of that are
necessary to attain the Functional Guarantees at its cost and expense, and shall request the Procuring
Entity to repeat the Guarantee Test or

Pay liquidated damages to the Procuring Entity in respect of the failure to meet the Functional
Guarantees in accordance with the provisions in the Appendix to the Contract Agreement titled
Functional Guarantees.

The payment of liquidated damages under GCC Sub-Clause 28.3, up to the limitation of liability
specified in the Appendix to the Contract Agreement titled Functional Guarantees, shall completely
satisfy the Contractor's guarantees under GCC Sub-Clause 28.3, and the Contractor shall have no
further liability whatsoever to the Procuring Entity in respect thereof. Upon the payment of such
liquidated damages by the Contractor, the Project Manager shall issue the Operational Acceptance
Certificate for the Facilities or any part thereof in respect of which the liquidated damages have been so
paid.

Patent Indemnity

The Contractor shall, subject to the Procuring Entity's compliance with GCC Sub-Clause 29.2, indemnify
and hold harmless the Procuring Entity and its employees and officers from and against any and all suits,
actions or administrative proceedings, claims, demands, losses, damages, costs, and expenses of
whatsoever nature, including attorney's fees and expenses, which the Procuring Entity may suffer as a
result of any infringement or alleged infringement of any patent, utility model, registered design,
trademark, copy right or other intellectual property right registered or otherwise existing at the date of the
Contract by reason of: (a) the installation of the Facilities by the Contractor or the use of the Facilities in
Kenya; and (b) the sale of the products produced by the Facilities in any country.

Such indemnity shall not cover any use of the Facilities or any part thereof other than for the purpose
indicated by or to be reasonably inferred from the Contract, any infringement resulting from the use of the
Facilities or any part thereof, or any products produced thereby in association or combination with any
other equipment, plant or materials not supplied by the Contractor, pursuant to the Contract Agreement.

If any proceedings are brought or any claim is made against the Procuring Entity arising out of the matters
referred to in GCC Sub-Clause 29.1, the Procuring Entity shall promptly give the Contractor a notice
thereof, and the Contractor may at its own expense and in the Procuring Entity's name conduct such
proceedings or claim and any negotiations for the settlement of any such proceedings or claim.

If the Contractor fails to notify the Procuring Entity within twenty-eight (28) days after receipt of such
notice that it intends to conduct any such proceedings or claim, then the Procuring Entity shall be free to
conduct the same on its own behalf. Unless the Contractor has so failed to notify the Procuring Entity
within the twenty- eight (28) day period, the Procuring Entity shall make no admission that may be
prejudicial to the defense of any such proceedings or claim.

The Procuring Entity shall, at the Contractor's request, afford all available assistance to the Contractor in
conducting such proceedings or claim, and shall be reimbursed by the Contractor for all reasonable
expenses incurred in so doing.

The Procuring Entity shall indemnify and hold harmless the Contractor and its employees, officers and
Subcontractors from and against any and all suits, actions or administrative proceedings, claims, demands,
losses, damages, costs, and expenses of whatsoever nature, including attorney's fees and expenses, which
the Contractor may suffer as a result of any infringement or alleged infringement of any patent, utility
model, registered design, trademark, copyright or other intellectual property right registered or otherwise
existing at the date of the Contract arising out of or in connection with any design, data, drawing,
specification, or other documents or materials provided or designed by or on behalf of the Procuring Entity.

Limitation of Liability

Except in cases of criminal negligence or willful misconduct,

a) Neither Party shall be liable to the other Party, whether in contract, tort, or otherwise, for any in
director consequential loss or damage, loss of use, loss of production, or loss of profits or interest
costs, which may be suffered by the other Party in connection with the Contract, other than




specifically provided as any obligation of the Party in the Contract, and

the aggregate liability of the Contractor to the Procuring Entity, whether under the Contract, in tort or
otherwise, shall not exceed the amount resulting from the application of the multiplier specified in the
SCC, to the Contract Price or, if a multiplier is not so specified, the total Contract Price, provided that
this limitation shall not apply to the cost of repairing or replacing defective equipment, or to any
obligation of the Contractor to indemnify the Procuring Entity with respect to patent infringement.

Risk Distribution
Transfer of Ownership

Ownership of the Plant (including spare parts) to be imported in to Kenya shall be transferred to the
Procuring Entity upon loading on to the mode of transport to be used to convey the Plant from the country
of origin to that country.

Ownership of the Plant (including spare parts) procured in Kenya shall be transferred to the Procuring
Entity when the Plant are brought on to the Site.

Ownership of the Contractor's Equipment used by the Contractor and its Subcontractors in connection with
the Contract shall remain with the Contractor or its Subcontractors.

Ownership of any Plant in excess of the requirements for the Facilities shall revert to the Contractor upon
Completion of the Facilities or at such earlier time when the Procuring Entity and the Contractor agree that
the Plant in question are no longer required for the Facilities.

Notwithstanding the transfer of ownership of the Plant, the responsibility for care and custody thereof
together with the risk of loss or damage there to shall remain with the Contractor pursuant to GCC Clause
32 (Care of Facilities) hereof until Completion of the Facilities or the part there of in which such Plant are
incorporated.

Care of Facilities

The Contractor shall be responsible for the care and custody of the Facilities or any part thereof until the
date of Completion of the Facilities pursuant to GCC Clause 24 or, where the Contract provides for
Completion of the Facilities in parts, until the date of Completion of the relevant part, and shall make good
at its own cost any loss or damage that may occur to the Facilities or the relevant part thereof from any
cause whatsoever during such period. The Contractor shall also be responsible for any loss or damage to
the Facilities caused by the Contractor or its Subcontractors in the course of any work carried out, pursuant
to GCC Clause 27. Notwithstanding the foregoing, the Contractor shall not be liable for any loss or damage
to the Facilities or that part thereof caused by reason of any of the matters specified or referred to in
paragraphs (a), (b) and (c) of GCC Sub-Clauses 32.2 and 38.1.

If any loss or damage occurs to the Facilities or any part, thereof or to the Contractor's temporary facilities
by reason of

a insofar as they relate to Kenya, nuclear reaction, nuclear radiation, radioactive contamination,
pressure wave caused by aircraft or other aerial objects, or any other occurrences that an experienced
contract or could not reasonably foresee, or if reasonably foreseeable could not reasonably make
provision for or insure against, in so far as such risks are not normally insurable on the insurance
market and are mentioned in the general exclusions of the policy of insurance, including War Risks and
Political Risks, taken out under GCC Clause 34 hereof; or

any use or occupation by the Procuring Entity or any third Party other than a Subcontractor,
authorized by the Procuring Entity of any part of the Facilities; or

any use of or reliance upon any design, data or specification provided or designated by or on behalf of
the Procuring Entity, or any such matter for which the Contractor has disclaimed responsibility herein,
the Procuring Entity shall pay to the Contractor all sums payable in respect of the Facilities executed,
notwithstanding that the same be lost, destroyed or damaged, and will pay to the Contractor the
replacement value of all temporary facilities and all parts thereof lost, destroyed or damaged. If the
Procuring Entity requests the Contractor in writing to make good any loss or damage to the Facilities
thereby occasioned, the Contractor shall make good the same at the cost of the Procuring Entity in
accordance with GCC Clause 39. If the Procuring Entity does not request the Contractor in writing to
make good any loss or damage to the Facilities thereby occasioned, the Procuring Entity shall either
request a change in accordance with GCC Clause 39, excluding the performance of that part of the
Facilities there by lost, destroyed or damaged, or, where the loss or damage affects a substantial part of
the Facilities, the Procuring Entity shall terminate the Contract pursuant to GCC Sub-Clause 42.1
hereof.




The Contractor shall be liable for any loss of or damage to any Contractor's Equipment, or any other
property of the Contractor used or intended to be used for purposes of the Facilities, except (i) as
mentioned in GCC Sub-Clause 32.2 with respect to the Contractor's temporary facilities, and (ii) where
such loss or damage arises by reason of any of the matters specified in GCC Sub-Clauses 32.2 (b) and (c)
and 38.1.

With respect to any loss or damage caused to the Facilities or any part thereof or to the Contractor's
Equipment by reason of any of the matters specified in GCC Sub-Clause 38.1, the provisions of GCC Sub-
Clause 38.3 shall apply.

Loss of or Damage to Property; Accident or Injury to Workers; Indemnification

Subject to GCC Sub-Clause 33.3, the Contractor shall indemnify and hold harmless the Procuring Entity
and its employees and officers from and against any and all suits, actions or administrative proceedings,
claims, demands, losses, damages, costs, and expenses of whatsoever nature, including attorney's fees and
expenses, in respect of the death or injury of any person or loss of or damage to any property other than the
Facilities whether accepted or not, arising in connection with the supply and installation of the Facilities
and by reason of the negligence of the Contractor or its Subcontractors, or their employees, officers or
agents, except any injury, death or property damage caused by the negligence of the Procuring Entity, its
contractors, employees, officers or agents.

If any proceedings are brought or any claim is made against the Procuring Entity that might subject the
Contractor to liability under GCC Sub-Clause33.1, the Procuring Entity shall promptly give the Contractor
a notice thereof and the Contractor may at its own expense and in the Procuring Entity's name conduct such
proceedings or claim and any negotiations for the settlement of any such proceedings or claim.

If the Contractor fails to notify the Procuring Entity within twenty-eight (28) days after receipt of such
notice that it intends to conduct any such proceedings or claim, then the Procuring Entity shall be free to
conduct the same on its own behalf. Unless the Contractor has so failed to notify the Procuring Entity
within the twenty- eight (28) day period, the Procuring Entity shall make no admission that may be
prejudicial to the defense of any such proceedings or claim.

The Procuring Entity shall, at the Contractor's request, afford all available assistance to the Contractor in
conducting such proceedings or claim, and shall be reimbursed by the Contractor for all reasonable
expenses incurred in so doing.

“The Procuring Entity shall indemnify and hold harmless the Contractor and its employees, officers and
Subcontractors from any liability for loss of or damage to property of the Procuring Entity, other than the
Facilities not yet taken over, that is caused by fire, explosion or any other perils, in excess of the amount
recoverable from insurances procured under GCC Clause 34, provided that such fire, explosion or other
perils were not caused by any actor failure of the Contractor.

The Party entitled to the benefit of an indemnity under this GCC Clause 33 shall take all reasonable
measures to mitigate any loss or damage which has occurred. If the Party fails to take such measures, the
other Party's liabilities shall be correspondingly reduced.

Insurance

To the extent specified in the Appendix to the Contract Agreement titled Insurance Requirements, the
Contractor shall at its expense take out and maintain in effect, or cause to be taken out and maintained in
effect, during the performance of the Contract, the insurances set forth below in the sums and with the
deductibles and other conditions specified in the said Appendix. The identity of the insurers and the form
of the policies shall be subject to the approval of the Procuring Entity, who should not unreasonably
withhold such approval.

a. Cargo Insurance During Transport

Covering loss or damage occurring while in transit from the Contractor's or Subcontractor's works or
stores until arrival at the Site, to the Plant (including spare parts therefor) and to the Contractor's
Equipment.

Installation All Risks Insurance

Covering physical loss or damage to the Facilities at the Site, occurring prior to Completion of the
Facilities, with an extended maintenance coverage for the Contractor's liability in respect of any loss
or damage occurring during the Defect Liability Period while the Contractor is on the Site for the
purpose of performing its obligations during the Defect Liability Period.




Third Party Liability Insurance

Covering bodily injury or death suffered by third Parties including the Procuring Entity's personnel,
and loss of or damage to property occurring in connection with the supply and installation of the
Facilities.

Automobile Liability Insurance

Covering use of all vehicles used by the Contractor or its Subcontractors, whether or not owned by
them, in connection with the execution of the Contract.

Workers' Compensation

In accordance with the statutory requirements applicable in any country where the Contract or any pa
thereof is executed.

Procuring Entity's Liability

In accordance with the statutory requirements applicable in any country where the Contract or any pa
thereof is executed.

Other Insurances
Such other insurances as may be specifically agreed upon by the Parties here to as listed in the
Appendix to the Contract Agreement titled Insurance Requirements.

The Procuring Entity shall be named as co-insured under all insurance policies taken out by the Contractor
pursuant to GCC Sub-Clause 34.1, except for the Third Party Liability, Workers' Compensation and
Procuring Entity's Liability Insurances, and the Contractor's Subcontractors shall be named as co-insureds
under all insurance policies taken out by the Contractor pursuant to GCC Sub-Clause 34.1 except for the
Cargo Insurance During Transport, Workers' Compensation and Procuring Entity's Liability Insurances. All
insurer's rights of subrogation against such co-insureds for losses or claims arising out of the performance
of the Contract shall be waived under such policies.

The Contractor shall, in accordance with the provisions of the Appendix to the Contract Agreement titled
Insurance Requirements, deliver to the Procuring Entity certificates of insurance or copies of the insurance
policies as evidence that the required policies are in full force and effect. The certificates shall provide that

no less than twenty-one (21) days' notice shall be given to the Procuring Entity by insurers prior to
cancellation or material modification of a policy.

The Contractor shall ensure that, where applicable, its Subcontractor(s) shall take out and maintain in
effect adequate insurance policies for their personnel and vehicles and for work executed by them under
the Contract, unless such Subcontractors are covered by the policies taken out by the Contractor.

The Procuring Entity shall at its expense take out and maintain in effect during the performance of the
Contract those insurances specified in the Appendix to the Contract Agreement titled Insurance
Requirements, in the sums and with the deductibles and other conditions specified in the said Appendix.
The Contractor and the Contractor's Subcontractors shall be named as co-insureds under all such policies.
All insurers' rights of subrogation against such co-insureds for losses or claims arising out of the
performance of the Contract shall be waived under such policies. The Procuring Entity shall deliver to the
Contractor satisfactory evidence that the required insurances are in full force and effect. The policies shall
provide that not less than twenty-one (21) days' notice shall be given to the Contractor by all insurers prior
to any cancellation or material modification of the policies. If so requested by the Contractor, the Procuring
Entity shall provide copies of the policies taken out by the Procuring Entity under this GCC Sub-Clause
34.5.

If the Contractor fails to take out and/or maintain in effect the insurances referred to in GCC Sub-Clause
34.1, the Procuring Entity may take out and maintain in effect any such insurances and may from time to
time deduct from any amount due the Contractor under the Contract any premium that the Procuring Entity
shall have paid to the insurer, or may otherwise recover such amount as a debt due from the Contractor. If
the Procuring Entity fails to take out and/or maintain in effect the insurances referred to in GCC 34.5, the
Contractor may take out and maintain in effect any such insurances and may from time to time deduct from
any amount due the Procuring Entity under the Contract any premium that the Contractor shall have paid to
the insurer, or may otherwise recover such amount as a debt due from the Procuring Entity. If the
Contractor fails to or is unable to take out and maintain in effect any such insurances, the Contractor shall
nevertheless have no liability or responsibility towards the Procuring Entity, and the Contractor shall have
full recourse against the Procuring Entity for any and all liabilities of the Procuring Entity herein.




Unless otherwise provided in the Contract, the Contractor shall prepare and conduct all and any claims
made under the policies effected by it pursuant to this GCC Clause 34, and all monies payable by any
insurers shall be paid to the Contractor. The Procuring Entity shall give to the Contractor all such
reasonable assistance as may be required by the Contractor. With respect to insurance claims in which the
Procuring Entity's interest is involved, the Contractor shall not give any release or make any compromise
with the insurer without the prior written consent of the Procuring Entity. With respect to insurance claims
in which the Contractor's interest is involved, the Procuring Entity shall not give any release or make any
compromise with the insurer without the prior written consent of the Contractor.

Unforeseen Conditions

If, during the execution of the Contract, the Contractor shall encounter on the Site any physical conditions
other than climatic conditions, or artificial obstructions that could not have been reasonably foreseen prior
to the date of the Contract Agreement by an experienced contractor on the basis of reasonable examination
of the data relating to the Facilities including any data as to boring tests, provided by the Procuring Entity,
and on the basis of information that it could have obtained from a visual inspection of the Site if access
thereto was available, or other data readily available to it relating to the Facilities, and if the Contractor
determines that it will in consequence of such conditions or obstructions incur additional cost and expense
or require additional time to perform its obligations under the Contract that would not have been required if
such physical conditions or artificial obstructions had not been encountered, the Contractor shall promptly,
and before performing additional work or using additional Plant or Contractor's Equipment, notify the
Project Manager in writing of

a) the physical conditions or artificial obstructions on the Site that could not have been reasonably

foreseen;

c) the additional work and/or Plant and/or Contractor's Equipment required, including the steps which
the Contractor will or proposes to take to overcome such conditions or obstructions;

d) the extent of the anticipated delay; and
d) the additional cost and expense that the Contractor is likely to incur.

On receiving any notice from the Contractor under this GCC Sub-Clause 35.1, the Project Manager shall
promptly consult with the Procuring Entity and Contractor and decide upon the actions to be taken to
overcome the physical

If the Contractor is delayed or impeded in the performance of the Contract because of any such physical
conditions or artificial obstructions referred to in GCC Sub-Clause 35.1, the Time for Completion shall be
extended in accordance with GCC Clause 40.

Change in Laws and Regulations

If, after the date twenty-eight (28) days prior to the date of Tender submission, in Kenya, any law,
regulation, ordinance, order or by-law having the force of law is enacted, promulgated, abrogated or
changed which shall be deemed to include any change in interpretation or application by the competent
authorities, that subsequently affects the costs and expenses of the Contractor and/or the Time for
Completion, the Contract Price shall be correspondingly increased or decreased, and/or the Time for
Completion shall be reasonably adjusted to the extent that the Contractor has thereby been affected in the
performance of any of its obligations under the Contract. Notwithstanding the foregoing, such additional
or reduced costs shall not be separately paid or credited if the same has already been accounted for in the
price adjustment provisions where applicable, in accordance with the SCC pursuant to GCC Sub-Clause
11.2.

Force Majeure

“Force Majeure” shall mean any event beyond the reasonable control of the Procuring Entity or of the
Contractor, as the case may be, and which is unavoidable notwithstanding the reasonable care of the Party
affected, and shall include, without limitation, the following:

a) war, hostilities or warlike operations whether a state of war be declared or not, invasion, act of
foreign enemy and civil war

b) rebellion, revolution, insurrection, mutiny, usurpation of civil or military government, conspiracy,
riot, civil commotion and terrorist acts




confiscation, nationalization, mobilization, commandeering or requisition by or under the order of
any government or de jure or de facto authority or ruler or any other act or failure to act of any local
state or national government authority

strike, sabotage, lockout, embargo, import restriction, port congestion, lack of usual means of public
transportation and communication, industrial dispute, shipwreck, shortage or restriction of power
supply, epidemics, quarantine and plague

earthquake, landslide, volcanic activity, fire, flood or inundation, tidal wave, typhoon or cyclone,
hurricane, storm, lightning, or other inclement weather condition, nuclear and pressure waves or
other natural or physical disaster

shortage of labor, materials or utilities where caused by circumstances that are themselves Force
Majeure.

If either Party is prevented, hindered or delayed from or in performing any of its obligations under the
Contract by an event of Force Majeure, then it shall notify the other in writing of the occurrence of such
event and the circumstances thereof within fourteen (14) days after the occurrence of such event.

The Party who has given such notice shall be excused from the performance or punctual performance of its
obligations under the Contract for so long as the relevant event of Force Majeure continues and to the
extent that such Party's performance is prevented, hindered or delayed. The Time for Completion shall be
extended in accordance with GCC Clause 40.

The Party or Parties affected by the event of Force Majeure shall use reasonable efforts to mitigate the
effect thereof upon its or their performance of the Contract and to fulfill its or their obligations under the
Contract, but without prejudice to either Party's right to terminate the Contract under GCC Sub-Clauses
37.6 and 38.5.

No delay or nonperformance by either Party hereto caused by the occurrence of any event of Force Majeure

shall

a) constitute a default or breach of the Contract, or

b) give rise to any claim for damages or additional cost or expense occasioned thereby, subject to GCC
Sub-Clauses 32.2, 38.3 and 38.4

if and to the extent that such delay or nonperformance is caused by the occurrence of an event of Force
Majeure.

If the performance of the Contract is substantially prevented, hindered or delayed for a single period of
more than sixty (60) days or an aggregate period of more than one hundred and twenty (120) days on
account of one or more events of Force Majeure during the currency of the Contract, the Parties will
attempt to develop a mutually satisfactory solution, failing which either Party may terminate the Contract
by giving a notice to the other, but without prejudice to either Party's right to terminate the Contract under
GCC Sub-Clause 38.5.

In the event of termination pursuant to GCC Sub-Clause 37.6, the rights and obligations of the Procuring
Entity and the Contractor shall be as specified in GCC Sub-Clauses 42.1.2 and 42.1.3.

Notwithstanding GCC Sub-Clause 37.5, Force Majeure shall not apply to any obligation of the Procuring
Entity to make payments to the Contractor herein.

War Risks

“War Risks” shall mean any event specified in paragraphs (a) and (b) of GCC Sub-Clause 37.1 and any explosion
or impact of any mine, bomb, shell, grenade or other projectile, missile, munitions or explosive of war, occurring
or existing in or near the country (or countries) where the Site is located.

Notwithstanding anything contained in the Contract, the Contractor shall have no liability whatsoever for or with
respect to

a) destruction of or damage to Facilities, Plant, or any part thereof;
b) destruction of or damage to property of the Procuring Entity or any third Party; or
c) injury or loss of life




if such destruction, damage, injury or loss of life is caused by any War Risks, and the Procuring Entity
shall indemnify and hold the Contractor harmless from and against any and all claims, liabilities, actions,
lawsuits, damages, costs, charges or expenses arising in consequence of or in connection with the same.

If the Facilities or any Plant or Contractor's Equipment or any other property of the Contractor used or intended to
be used for the purposes of the Facilities shall sustain destruction or damage by reason of any War Risks, the
Procuring Entity shall pay the Contractor for
a) any part of the Facilities or the Plant so destroyed or damaged to the extent not already paid for by the
Procuring Entity and so far as may be required by the Procuring Entity, and as may be necessary for
completion of the Facilities
replacing or making good any Contractor's Equipment or other property of the Contractor so destroyed or
damaged
replacing or making good any such destruction or damage to the Facilities or the Plant or any part thereof.

If the Procuring Entity does not require the Contractor to replace or make good any such destruction or
damage to the Facilities, the Procuring Entity shall either request a change in accordance with GCC Clause
39, excluding the performance of that part of the Facilities thereby destroyed or damaged or, where the
loss, destruction or damage affects a substantial part of the Facilities, shall terminate the Contract, pursuant
to GCC Sub-Clause 42.1.

If the Procuring Entity requires the Contractor to replace or make good on any such destruction or damage
to the Facilities, the Time for Completion shall be extended in accordance with GCC 40.

Notwithstanding anything contained in the Contract, the Procuring Entity shall pay the Contractor for any
increased costs or incidentals to the execution of the Contract that are in any way attributable to, consequent on,
resulting from, or in any way connected with any War Risks, provided that the Contractor shall as soon as
practicable notify the Procuring Entity in writing of any such increased cost.

If during the performance of the Contract any War Risks shall occur that financially or otherwise materially affect
the execution of the Contract by the Contractor, the Contractor shall use its reasonable efforts to execute the
Contract with due and proper consideration given to the safety of its and its Subcontractors' personnel engaged in
the work on the Facilities, provided, however, that if the execution of the work on the Facilities becomes
impossible or is substantially prevented for a single period of more than sixty (60) days or an aggregate period of
more than one hundred and twenty (120) days on account of any War Risks, the Parties will attempt to develop a
mutually satisfactory solution, failing which either Party may terminate the Contract by giving a notice to the
other.

In the event of termination pursuant to GCC Sub-Clauses 38.3 or 38.5, the rights and obligations of the Procuring
Entity and the Contractor shall be specified in GCC Sub-Clauses 42.1.2 and 42.1.3. A. Change in Contract
Elements.

A.  Change in Contract Elements

39. Change in the Facilities

39.1  Introducing a Change

39.1.1 Subject to GCC Sub-Clauses 39.2.5 and 39.2.7, the Procuring Entity shall have the right to propose, and
subsequently require, that the Project Manager order the Contractor from time to time during the
performance of the Contract to make any change, modification, addition or deletion to, in or from the
Facilities here in after called “Change”, provided that such Change falls within the general scope of the
Facilities and does not constitute unrelated work and that it is technically practicable, taking into account
both the state of advancement of the Facilities and the technical compatibility of the Change envisaged
with the nature of the Facilities as specified in the Contract.

39.1.2 Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at any time
during the performance of the contract. The value engineering proposal shall, at a minimum, include the
following;

The proposed change (s), and a description of the difference to the existing contract requirements;

a full cost/benefit analysis of the proposed change(s) including a description and estimate of costs
(including life cycle costs) the Procuring Entity may incur in implementing the value engineering
proposal; and




c) adescription of any effect (s) of the change on performance/ functionality.

The Procuring Entity may accept the value engineering proposal if the proposal demonstrates benefits that:

a) accelerates the delivery period; or

b) reduces the Contract Price or the life cycle costs to the Procuring Entity; or

c) improves the quality, efficiency, safety or sustain ability of the Facilities; or

d) yields any other benefits to the Procuring Entity, without compromising the necessary functions of the
Facilities.

If the value engineering proposal is approved by the Procuring Entity and results in:

(a) areduction of the Contract Price; the amount to be paid to the Contractor shall be the percentage
specified in the SCC of the reduction in the Contract Price; or

(b) an increase in the Contract Price; but results in a reduction in life cycle costs due to any benefit
described in (a) to (d) above, the amount to be paid to the Contractor shall be the full increase in the
Contract Price.

Notwithstanding GCC Sub-Clauses 39.1.1 and 39.1.2, no change made necessary because of any default of
the Contractor in the performance of its obligations under the Contract shall be deemed to be a Change,
and such change shall not result in any adjustment of the Contract Price or the Time for Completion.

The procedure on how to proceed with and execute Changes is specified in GCC Sub-Clauses 39.2 and
39.3, and further details and forms are provided in the Procuring Entity's Requirements (Forms and
Procedures).

Changes Originating from Procuring Entity

If the Procuring Entity proposes a Change pursuant to GCC Sub-Clause 39.1.1, it shall send to the
Contractor a “Request for Change Proposal,” requiring the Contractor to prepare and furnish to the Project
Manager as soon as reasonably practicable a “Change Proposal,” which shall include the following:

Brief description of the Change
b) Effect on the Time for Completion

Estimated cost of the Change

Effect on Functional Guarantees (if any)

Effect on the Facilities

Effect on any other provisions of the Contract.

Prior to preparing and submitting the “Change Proposal,” the Contractor shall submit to the Project
Manager an “Estimate for Change Proposal,” which shall be an estimate of the cost of preparing and
submitting the Change Proposal.

Upon receipt of the Contractor's Estimate for Change Proposal, the Procuring Entity shall do one of the
following:

Accept the Contractor's estimate with instructions to the Contractor to proceed with the preparation of
the Change Proposal

Advise the Contractor of any part of its Estimate for Change Proposal that is unacceptable and request
the Contractor to review its estimate

Advise the Contractor that the Procuring Entity does not intend to proceed with the Change.
Upon receipt of the Procuring Entity's instruction to proceed under GCC Sub-Clause 39.2.2 (a), the

Contractor shall, with proper expedition, proceed with the preparation of the Change Proposal, in
accordance with GCC Sub-Clause 39.2.1.

39.2.4 The pricing of any Change shall, as far as practicable, be calculated in accordance with the rates and prices
included in the Contract. If such rates and prices are inequitable, the Parties there to shall agree on specific
rates for the valuation of the Change.

If before or during the preparation of the Change Proposal it becomes apparent that the aggregate effect of
compliance there with and with all other Change Orders that have already become binding upon the
Contractor under this GCC Clause 39 would be to increase or decrease the Contract Price as originally set
for thin Article 2 (Contract Price) of the Contract Agreement by more than fifteen percent (15%), the
Contractor may give a written notice of objection there to prior to furnishing the Change Proposal as
aforesaid. If the Procuring Entity accepts the Contractor's objection, the Procuring Entity shall withdraw
the proposed Change and shall notify the Contractor in writing thereof.




39.1.8

39.1.9

The Contractor's failure to so object shall neither affect its right to object to any subsequent requested
Changes or Change Orders here in, nor affect its right to take in to account, when making such subsequent
objection, the percentage increase or decrease in the Contract Price that any Change not objected to by the
Contractor represents.

Upon receipt of the Change Proposal, the Procuring Entity and the Contractor shall mutually agree upon all
matters therein contained. Within fourteen (14) days after such agreement, the Procuring Entity shall, if it
intends to proceed with the Change, issue the Contractor with a Change Order.

If the Procuring Entity is unable to reach a decision within fourteen (14) days, it shall notify the Contractor
with details of when the Contractor can expect a decision.

If the Procuring Entity decides not to proceed with the Change for whatever reason, it shall, within the said
period of fourteen (14) days, notify the Contractor accordingly. Under such circumstances, the Contractor
shall be entitled to reimbursement of all costs reasonably incurred by it in the preparation of the Change
Proposal, provided that these do not exceed the amount given by the Contractor in its Estimate for Change
Proposal submitted in accordance with GCC Sub-Clause 39.2.2.

If the Procuring Entity and the Contractor cannot reach agreement on the price for the Change, an equitable
adjustment to the Time for Completion, or any other matters identified in the Change Proposal, the
Procuring Entity may nevertheless instruct the Contractor to proceed with the Change by issue of a
“Pending Agreement Change Order.”

Upon receipt of a Pending Agreement Change Order, the Contractor shall immediately proceed with
effecting the Changes covered by such Order. The Parties shall there after attempt to reach agreement on
the outstanding issues under the Change Proposal.

If the Parties cannot reach agreement within sixty (60) days from the date of issue of the Pending
Agreement Change Order, then the matter may be referred to the Dispute Board in accordance with the
provisions of GCC Sub-Clause 46.1.

Changes Originating from Contractor
If the Contractor proposes a Change pursuant to GCC Sub-Clause 39.1.2, the Contractor shall submit to the

Project Manager a written “Application for Change Proposal,” giving reasons for the proposed Change and
including the information specified in GCC Sub-Clause 39.1.2.

39.1.10 Upon receipt of the Application for Change Proposal, the Parties shall follow the procedures outlined in

GCC Sub-Clauses 39.2.6 and 39.2.7. However, the Contractor shall not be entitled to recover the costs of
preparing the Application for Change Proposal.

Extension of Time for Completion

The Time(s) for Completion specified in the SCC pursuant to GCC Sub-Clause 8.2 shall be extended
if the Contractor is delayed or impeded in the performance of any of its obligations under the Contract by
reason of any of the following:

a) any Change in the Facilities as provided in GCC Clause 39

any occurrence of Force Majeure as provided in GCC Clause 37, unforeseen conditions as provided in
GCC Clause 35, or other occurrence of any of the matters specified or referred to in paragraphs (a),
(b) and (c) of GCC Sub-Clause 32.2

Any suspension order given by the Procuring Entity under GCC Clause 41 here of or reduction in the
rate of progress pursuant to GCC Sub-Clause 41.2 or

Any changes in laws and regulations as provided in GCC Clause 36 or

Any default or breach of the Contract by the Procuring Entity, Appendix to the Contract Agreement
titled, or any activity, actor omission of the Procuring Entity, or the Project Manager, or any other
contractors employed by the Procuring Entity, or

Any delay on the part of a Subcontractor, provided such delay is due to a cause for which the
Contractor himself would have been entitled to an extension of time under this sub-clause, or

Delays attributable to the Procuring Entity or caused by customs, or
any other matter specifically mentioned in the Contract by such period as shall be fair and reasonable




in all the circumstances and as shall fairly reflect the delay or impediment sustained by the
Contractor.

40.2 Except where otherwise specifically provided in the Contract, the Contractor shall submit to the
Project Manager a notice of a claim for an extension of the Time for Completion, together with particulars
of the event or circumstance justifying such extension as soon as reasonably practicable after the
commencement of such event or circumstance. As soon as reasonably practicable after receipt of such
notice and supporting particulars of the claim, the Procuring Entity and the Contractor shall agree upon
the period of such extension. In the event that the Contractor does not accept the Procuring Entity's
estimate of a fair and reasonable time extension, the Contractor shall be entitled to refer the matter to a
Dispute Board, pursuant to GCC Sub-Clause 46.1.

40.3 The Contractor shall at all times use its reasonable efforts to minimize any delay in the performance
of its obligations under the Contract.

40.4 In all cases where the Contractor has given a notice of a claim for an extension of time under GCC
40.2, the Contractor shall consult with the Project Manager in order to determine the steps (if any) which
can be taken to overcome or minimize the actual or anticipated delay. The Contractor shall there after
comply with all reasonable instructions which the Project Manager shall give in order to minimize such
delay. If compliance with such instructions shall cause the Contractor to incur extra costs and the
Contractor is entitled to an extension of time under GCC 40.1, the amount of such extra costs shall be
added to the Contract Price.

Suspension

Procuring Entity may request the Project Manager, by notice to the Contractor, to order the Contractor to
suspend performance of any or all of its obligations under the Contract. Such notice shall specify the
obligation of which performance is to be suspended, the effective date of the suspension and the reasons
therefor. The Contractor shall thereupon suspend performance of such obligation, except those obligations
necessary for the care or preservation of the Facilities, until ordered in writing to resume such
performance by the Project Manager.

If, by virtue of a suspension order given by the Project Manager, other than by reason of the Contractor's
default or breach of the Contract, the Contractor's performance of any of its obligations is suspended for
an aggregate period of more than ninety (90) days, then at any time there after and provided that at that
time such performance is still suspended, the Contractor may give a notice to the Project Manager
requiring that the Procuring Entity shall, within twenty-eight (28) days of receipt of the notice, order the
resumption of such performance or request and subsequently order a change in accordance with GCC
Clause 39, excluding the performance of the suspended obligations from the Contract.

41.2 If the Procuring Entity fails to do so within such period, the Contractor may, by a further notice to the Project
Manager, elect to treat the suspension, where it affects apart only of the Facilities, as a deletion of such part
in accordance with GCC Clause 39 or, where it affects the whole of the Facilities, as termination of the
Contract under GCC Sub-Clause.

a. Procuring Entity has failed to pay the Contractor any sum due under the Contract within the
specified period, has failed to approve any invoice or supporting documents without just cause
pursuant to the Appendix to the Contract Agreement titled Terms and Procedures of Payment, or
commits a substantial breach of the Contract, the Contractor may give a notice to the Procuring
Entity that requires payment of such sum, with interest there on as stipulated in GCC Sub-Clause
12.3, requires approval of such invoice or supporting documents, or specifies the breach and
requires the Procuring Entity to remedy the same, as the case may be. If the Procuring Entity fails to
pay such sum together with such interest, fails to approve such invoice or supporting documents or
give its reasons for withholding such approval, or fails to remedy the breach or take steps to remedy
the breach within fourteen (14) days after receipt of the Contractor's notice or

b. The Contractor is unable to carry out any of its obligations under the Contract for any reason
attributable to the Procuring Entity, including but not limited to the Procuring Entity's failure to
provide possession of or access to the Site or other areas in accordance with GCC Sub-Clause 10.2,
or failure to obtain any governmental permit necessary for the execution and/or completion of the




Facilities, then the Contractor may by fourteen (14) days' notice to the Procuring Entity suspend
performance of all or any of its obligations under the Contract, or reduce the rate of progress.
41.3 If the Contractor's performance of its obligations is suspended or the rate of progress is reduced pursuant to thi
GCC Clause 41, then the Time for Completion shall be extended in accordance with GCC Sub-Clause 40.
and any and all additional costs or expenses incurred by the Contractor as a result of such suspension o
reduction shall be paid by the Procuring Entity to the Contractor in addition to the Contract Price, except in th
case of suspension order or reduction in the rate of progress by reason of the Contractor's default or breach o
the Contract.

During the period of suspension, the Contractor shall not remove from the Site any Plant, any part of th
Facilities or any Contractor's Equipment, without the prior written consent of the Procuring Entity.

Termination
Termination for Procuring Entity's Convenience

The Procuring Entity may at any time terminate the Contract for any reason by giving the Contractor a notice
of termination that refers to this GCC Sub-Clause 42.1.

Upon receipt of the notice of termination under GCC Sub-Clause 42.1.1, the Contractor shall either
immediately or upon the date specified in the notice of termination

a) cease all further work, except for such work as the Procuring Entity may specify in the notice of
termination for the sole purpose of protecting that part of the Facilities already executed, or any work
required to leave the Site in a clean and safe condition,

terminate all subcontracts, except those to be assigned to the Procuring Entity pursuant to paragraph
(d) (ii) below,

remove all Contractor's Equipment from the Site, repatriate the Contractor's and its Subcontractors'
personnel from the Site, remove from the Site any wreckage, rubbish and debris of any kind, and leave
the whole of the Site in a clean and safe condition, and

subject to the payment specified in GCC Sub-Clause 42.1.3,

i. deliver to the Procuring Entity the parts of the Facilities executed by the Contractor up to the date
of termination

ii. to the extent legally possible, assign to the Procuring Entity all right, title and benefit of the
Contractor to the Facilities and to the Plant as of the date of termination, and, as may be required
by the Procuring Entity, in any subcontracts concluded between the Contractor and its
Subcontractors; and

iii. deliver to the Procuring Entity all non-proprietary drawings, specifications and other documents
prepared by the Contractor or its Subcontractors as at the date of termination in connection with
the Facilities.

In the event of termination of the Contract under GCC Sub-Clause 42.1.1, the Procuring Entity shall pay to
the Contractor the following amounts:

The Contract Price, properly attributable to the parts of the Facilities executed by the Contractor as of
the date of termination,

the costs reasonably incurred by the Contractor in the removal of the Contractor's Equipment from the
Site and in the repatriation of the Contractor's and its Subcontractors' personnel,

any amounts to be paid by the Contractor to its Subcontractors in connection with the termination of
any subcontracts, including any cancellation charges,

costs incurred by the Contractor in protecting the Facilities and leaving the Site in a clean and safe
condition pursuant to paragraph (a) of GCC Sub-Clause 42.1.2

the cost of satisfying all other obligations, commitments and claims that the Contractor may in good
faith have under taken with third Parties in connection with the Contract and that are not covered by
paragraphs (a) through (d) above.

42.2  Termination by the Contractor
42.2.1 The Procuring Entity, without prejudice to any other rights or remedies it may possess, may terminate the

Contract forth within the following circumstances by giving a notice of termination and its reasons there
for to the Contractor, referring to this GCC Sub-Clause 42.2:




If the Contractor becomes bankrupt or in solvent, has a receiving order issued against it, compounds
with its creditors, or, if the Contractor is a corporation, are solution is passed or order is made for its
winding up, other than a voluntary liquidation for the purposes of amalgamation or reconstruction, a
receiver is appointed over any part of its undertaking or assets, or if the Contractor takes or suffers any
other analogous action in consequence of debt

if the Contractor assigns or transfers the Contract or any right or interest therein in violation of the
provision of GCC Clause 43.

If the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, as
defined in paragraph 2.2a. of Appendix B to the GCC, in competing for or in executing the Contract.

42.2.2 If the Contractor

a
b

Has abandoned or repudiated the Contract

Has without valid reason failed to commence work on the Facilities promptly or has suspended, other
than pursuant to GCC Sub-Clause 41.2, the progress of Contract performance for more than twenty-
eight (28) days after receiving a written instruction from the Procuring Entity to proceed

Persistently fails to execute the Contract in accordance with the Contractor persistently neglects to
carry out its obligations under the Contract without just cause

Refuses or is unable to provide sufficient materials, services or labor to execute and complete the
Facilities in the manner specified in the program furnished under GCC Sub-Clause 18.2 at rates of
progress that give reasonable assurance to the Procuring Entity that the Contractor can attain
Completion of the Facilities by the Time for Completion as extended, then the Procuring Entity may,
without prejudice to any other rights it may possess under the Contract, give a notice to the Contractor
stating the nature of the default and requiring the Contractor to remedy the same. If the Contractor fails
to remedy or to take steps to remedy the same within fourteen (14) days of its receipt of such notice,
then the Procuring Entity may terminate the Contract forth with by giving a notice of termination to the
Contractor that refers to this GCC Sub-Clause 42.2.

42.2.3 Upon receipt of the notice of termination under GCC Sub-Clauses 42.2.1 or 42.2.2, the Contractor shall,
either immediately or upon such date as is specified in the notice of termination,

a

cease all further work, except for such work as the Procuring Entity may specify in the notice of
termination for the sole purpose of protecting that part of the Facilities already executed, or any work
required to leave the Site in a clean and safe condition.

Terminate all subcontracts, except those to be assigned to the Procuring Entity pursuant to paragraph
(d) below,

deliver to the Procuring Entity the parts of the Facilities executed by the Contractor up to the date of
termination,

to the extent legally possible, assign to the Procuring Entity all right, title and benefit of the Contractor
to the Facilities and to the Plant as of the date of termination, and, as may be required by the Procuring
Entity, in any subcontracts concluded between the Contractor and its Subcontractors,

Deliver to the Procuring Entity all drawings, specifications and other documents prepared by the
Contractor or its Subcontractors as of the date of termination in connection with the Facilities.

42.2.4 The Procuring Entity may enter upon the Site, expel the Contractor, and complete the Facilities itself or by
employing any third Party. The Procuring Entity may, to the exclusion of any right of the Contractor over
the same, take over and use with the payment of a fair rental rate to the Contractor, with all the
maintenance costs to the account of the Procuring Entity and with an indemnification by the Procuring
Entity for all liability including damage or injury to persons arising out of the Procuring Entity's use of
such equipment, any Contractor's Equipment owned by the Contractor and on the Site in connection with
the Facilities for such reasonable period as the Procuring Entity considers expedient for the supply and
installation of the Facilities.

42.2.5 Upon completion of the Facilities or at such earlier date as the Procuring Entity thinks appropriate, the
Procuring Entity shall give notice to the Contractor that such Contractor's Equipment will be returned to
the Contractor at or near the Site and shall return such Contractor's Equipment to the Contractor in
accordance with such notice. The Contractor shall thereafter without delay and at its cost remove or
arrange removal of the same from the Site.




42.3

42.3.1

42.3.2

Subject to GCC Sub-Clause 42.2.6, the Contractor shall be entitled to be paid the Contract Price
attributable to the Facilities executed as of the date of termination, the value of any unused or partially used
Plant on the Site, and the costs, if any, incurred in protecting the Facilities and in leaving the Site in a clean
and safe condition pursuant to paragraph (a) of GCC Sub-Clause 42.2.3. Any sums due the Procuring
Entity from the Contractor accruing prior to the date of termination shall be deducted from the amount to
be paid to the Contractor under this Contract.

If the Procuring Entity completes the Facilities, the cost of completing the Facilities by the Procuring Entity
shall be determined.

If the sum that the Contractor is entitled to be paid, pursuant to GCC Sub-Clause 42.2.5, plus the reasonable
costs incurred by the Procuring Entity in completing the Facilities, exceeds the Contract Price, the
Contractor shall be liable for such excess.

If such excess is greater than the sums due the Contractor under GCC Sub-Clause 42.2.5, the Contractor
shall pay the balance to the Procuring Entity, and if such excess is less than the sums due the Contractor
under GCC Sub-Clause 42.2.5, the Procuring Entity shall pay the balance to the Contractor. The Procuring
Entity and the Contractor shall agree, in writing, on the computation described above and the manner in
which any sums shall be paid.

Termination by the Contractor

If

a  The Procuring Entity has failed to pay the Contractor any sum due under the Contract within the
specified period, has failed to approve any invoice or supporting documents without just cause
pursuant to the Appendix to the Contract Agreement titled Terms and Procedures of Payment, or
commits a substantial breach of the Contract, the Contractor may give a notice to the Procuring Entity
that requires payment of such sum, with interest there on as stipulated in GCC Sub-Clause 12.3,
requires approval of such invoice or supporting documents, or specifies the breach and requires the
Procuring Entity to remedy the same, as the case may be. If the Procuring Entity fails to pay such sum
together with such interest, fails to approve such invoice or supporting documents or give its reasons
for withholding such approval, fails to remedy the breach or take steps to remedy the breach within
fourteen (14) days after receipt of the Contractor's notice, or

The Contractor is unable to carry out any of its obligations under the Contract for any reason
attributable to the Procuring Entity, including but not limited to the Procuring Entity's failure to provide
possession of or access to the Site or other areas or failure to obtain any governmental permit necessary
for the execution and/or completion of the Facilities, then the Contractor may give a notice to the
Procuring Entity thereof, and if the Procuring Entity has failed to pay the outstanding sum, to approve
the invoice or supporting documents, to give its reasons for withholding such approval, or to remedy
the breach within twenty-eight (28) days of such notice, or if the Contractor is still unable to carry out
any of its obligations under the Contract for any reason attributable to the Procuring Entity within
twenty-eight (28) days of the said notice, the Contractor may by a further notice to the Procuring Entity
referring to this GCC Sub-Clause 42.3.1, forth with terminate the Contract.

The Contractor may terminate the Contract forth with by giving a notice to the Procuring Entity to that
effect, referring to this GCC Sub-Clause 42.3.2, if the Procuring Entity becomes bankrupt or insolvent, has
a receiving order issued against it, compounds with its creditors, or, being a corporation, if are solution is
passed or order is made for its winding up (other than a voluntary liquidation for the purposes of
amalgamation or reconstruction), a receiver is appointed over any part of its undertaking or assets, or if the
Procuring Entity takes or suffers any other analogous action in consequence of debt.

If the Contract is terminated under GCC Sub-Clauses 42.3.1 or 42.3.2, then the Contractor shall

immediately

a) cease all further work, except for such work as may be necessary for the purpose of protecting that
part of the Facilities already executed, or any work required to leave the Site in a clean and safe
condition

terminate all subcontracts, except those to be assigned to the Procuring Entity pursuant to paragraph

(d) (i)

remove all Contractor's Equipment from the Site and repatriate the Contractor's and its Subcontractors'
personnel from the Site, and




d) subject to the payment specified in GCC Sub-Clause 42.3.4,

i) deliver to the Procuring Entity the parts of the Facilities executed by the Contractor up to the date
of termination

i) to the extent legally possible, assign to the Procuring Entity all right, title and benefit of the
Contractor to the Facilities and to the Plant as of the date of termination, and, as may be required
by the Procuring Entity, in any subcontracts concluded between the Contractor and its
Subcontractors, and

iii) deliver to the Procuring Entity all drawings, specifications and other documents prepared by the
Contractor or its Subcontractors as of the date of termination in connection with the Facilities.

42.3.4 If the Contract is terminated under GCC Sub-Clauses 42.3.1 or 42.3.2, the Procuring Entity shall pay to the
Contractor all payments specified in GCC Sub-Clause 42.1.3, and reasonable compensation for all loss,
except for loss of profit, or damage sustained by the Contractor arising out of, in connection with or in
consequence of such termination.

42.3.5 Termination by the Contractor pursuant to this GCC Sub-Clause 42.3 is without prejudice to any other
rights or remedies of the Contractor that may be exercised in lieu of or in addition to rights conferred by
GCC Sub-Clause 42.3.

In this GCC Clause 42, the expression “Facilities executed” shall include all work executed, Installation
Services provided, and all Plant acquired, or subject to a legally binding obligation to purchase, by the
Contractor and used or intended to be used for the purpose of the Facilities, up to and including the date of
termination.

In this GCC Clause 42, in calculating any monies due from the Procuring Entity to the Contractor, account
shall be taken of any sum previously paid by the Procuring Entity to the Contractor under the Contract,
including any advance payment paid pursuant to the Appendix to the Contract Agreement titled Terms and
Procedures of Payment.

Assignment

Neither the Procuring Entity nor the Contractor shall, without the express prior written consent of the other
Party, which consent shall not be unreasonably withheld, assign to any third Party the Contract or any part
thereof, or any right, benefit, obligation or interest therein or thereunder, except that the Contractor shall be
entitled to assign either absolutely or by way of charge any monies due and payable to it or that may
become due and payable to it under the Contract.

Export Restrictions

Notwithstanding any obligation under the Contract to complete all export formalities, any export
restrictions attributable to the Procuring Entity, to Kenya or to the use of the Plant and Installation Services
to be supplied which arise from trade regulations from a country supplying those Plant and Installation
Services, and which substantially impede the Contractor from meeting its obligations under the Contract,
shall release the Contractor from the obligation to provide deliveries or services, always provided,
however, that the Contractor can demonstrate to the satisfaction of the Procuring Entity and of the Bank
that it has completed all formalities in a timely manner, including applying for permits, authorizations and
licenses necessary for the export of the Plant and Installation Services under the terms of the Contract.
Termination of the Contract on this basis shall be for the Procuring Entity's convenience pursuant to Sub-
Clause 42.1.

Claims, Disputes and Arbitration
Contractor's Claims

If the Contractor considers himself to be entitled to any extension of the Time for Completion and/or any
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract, the
Contractor shall submit a notice to the Project Manager, describing the event or circumstance giving rise to
the claim. The notice shall be given as soon as practicable, and not later than 28 days after the Contractor
became aware, or should have become aware, of the event or circumstance.




If the Contractor fails to give notice of a claim within such period of 28 days, the Time for Completion
shall not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity
shall be discharged from all liability in connection with the claim. Otherwise, the following provisions of
this Sub-Clause shall apply.

(@  The Contractor shall also submit any other notices which are required by the Contract, and
supporting particulars for the claim, all as relevant to such event or circumstance.

The Contractor shall keep such contemporary records as may be necessary to substantiate any claim,
either on the Site or at another location acceptable to the Project Manager. Without admitting the
Procuring Entity's liability, the Project Manager may, after receiving any notice under this Sub-
Clause, monitor the record-keeping and/or instruct the Contractor to keep further contemporary
records. The Contractor shall permit the Project Manager to inspect all these records, and shall (if
instructed) submit copies to the Project Manager.

Within 42 days after the Contractor became aware (or should have become aware) of the event or
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor
and approved by the Project Manager, the Contractor shall send to the Project Manager a fully detailed
claim which includes full supporting particulars of the basis of the claim and of the extension of time
and/or additional payment claimed. If the event or circumstance giving rise to the claim has a continuing
effect:

a) this fully detailed claim shall be considered as interim;

the Contractor shall send further interim claims at monthly intervals, giving the accumulated delay
and/or amount claimed, and such further particulars as the Project Manager may reasonably require;
and

the Contractor shall send a final claim within 28 days after the end of the effects resulting from the
event or circumstance, or within such other period as may be proposed by the Contractor and
approved by the Project Manager.

Within 42 days after receiving a claim or any further particulars supporting a previous claim, or within such
other period as may be proposed by the Project Manager and approved by the Contractor, the Project
Manager shall respond with approval, or with disapproval and detailed comments. He may also request any
necessary further particulars, but shall nevertheless give his response on the principles of the claim within
such time.

Each Payment Certificate shall include such amounts for any claim as have been reasonably substantiated
as due under the relevant provision of the Contract. Unless and until the particulars supplied are sufficient
to substantiate the whole of the claim, the Contractor shall only be entitled to payment for such part of the
claim as he has been able to substantiate.

The Project Manager shall agree with the Contractor or estimate: (i) the extension (if any) of the Time for
Completion (before or after its expiry) in accordance with GCC Clause 40, and/or (ii) the additional
payment (if any) to which the Contractor is entitled under the Contract.

The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to a
claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any
extension of time and/or additional payment shall take account of the extent (if any) to which the failure
has prevented or prejudiced proper investigation of the claim, unless the claim is excluded under the
second paragraph of this Sub-Clause.

In the event that the Contractor and the Procuring Entity cannot agree on any matter relating to a claim,
either Party may refer the matter to the Dispute Board pursuant to GCC 46 hereof.

Claims, Disputes and Arbitration
Contractor's Claims
If the Contractor considers himself to be entitled to any extension of the Time for Completion and/or any

additional payment, under any Clause of these Conditions or otherwise in connection with the Contract, the
Contractor shall give notice to the Project Manager, describing the event or circumstance giving rise to the




claim. The notice shall be given as soon as practicable, and not later than 28 days after the Contractor
became aware, or should have become aware, of the event or circumstance.

If the Contractor fails to give notice of a claim within such period of 28 days, the Time for Completion
shall not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity
shall be discharged from all liability in connection with the claim. Otherwise, the following provisions of
this Sub-Clause shall apply. The Contractor shall also submit any other notices which are required by the
Contract, and supporting particulars for the claim, all as relevant to such event or circumstance.

The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, either
on the Site or at another location acceptable to the Project Manager. Without admitting the Procuring
Entity's liability, the Project Manager may, after receiving any notice under this Sub-Clause, monitor the
record-keeping and/or instruct the Contractor to keep further contemporary records. The Contractor shall
permit the Project Manager to inspect all these records, and shall (if instructed) submit copies to the Project
Manager.

46.1.4 Within 42 days after the Contractor became aware (or should have become aware) of the event or
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor
and approved by the Project Manager, the Contractor shall send to the Project Manager a fully detailed
claim which includes full supporting particulars of the basis of the claim and of the extension of time
and/or additional payment claimed. If the event or circumstance giving rise to the claim has a continuing
effect:

a) this fully detailed claim shall be considered as interim;

the Contractor shall send further interim claims at monthly intervals, giving the accumulated delay
and/or amount claimed, and such further particulars as the Project Manager may reasonably require;
and

the Contractor shall send a final claim within 28 days after the end of the effects resulting from the
event or circumstance, or within such other period as may be proposed by the Contractor and
approved by the Project Manager.

Within 42 days after receiving a claim or any further particulars supporting a previous claim, or within such
other period as may be proposed by the Project Manager and approved by the Contractor, the Project
Manager shall respond with approval, or with disapproval and detailed comments. He may also request any
necessary further particulars, but shall nevertheless give his response on the principles of the claim within
the above defined time period.

Within the above defined period of 42 days, the Project Manager shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion
(before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or
(ii) the additional payment (if any) to which the Contractor is entitled under the Contract.

Each Payment Certificate shall include such additional payment for any claim as has been reasonably
substantiated as due under the relevant provision of the Contract. Unless and until the particulars supplied
are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for
such part of the claim as he has been able to substantiate.

If the Project Manager does not respond within the timeframe defined in this Clause, either Party may
consider that the claim is rejected by the Project Manager and any of the Parties may refer the matter to
Arbitration in accordance with Sub-Clause 46.4.

The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to a
claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any
extension of time and/or additional payment shall take account of the extent (if any) to which the failure
has prevented or prejudiced proper investigation of the claim, unless the claim is excluded under the
second paragraph of this Sub-Clause.

Issuing a Notice of Dissatisfaction

If a dispute (of any kind whatsoever) arises between the Parties in connection with, or arising out of,
the Contract or the execution of the Works, including any dispute as to any certificate, determination,




instruction, opinion or valuation of the Project Manager, either Party may refer the dispute in writing to the
Project Manager by issuing a Notice of Dissatisfaction and requesting the matter be referred to Arbitration.

Amicable Settlement

Where a Notice of Dissatisfaction has been given, both Parties shall attempt to settle the dispute
amicably before the commencement of arbitration. However, unless both Parties agree otherwise, the Party
giving a Notice of Dissatisfaction should move to commence arbitration after the fifty-sixth day from the
day on which a Notice of Dissatisfaction was given, even if no attempt at an amicable settlement has been
made.

Arbitration

Any dispute between the Parties arising out of or in connection with the Contract not settled amicably in
accordance with Sub-Clause 46.3 above shall be finally settled by arbitration. Arbitration shall be
conducted as follows:

a) if the contract is with foreign contractors, the dispute shall be referred to international arbitration either:

i)  with proceedings administered by the arbitration institution designated in the Special Conditions of
Contract, and conducted under the rules of arbitration of such institution; or, if so specified in the
Special Conditions of Contract, or

ii) international arbitration in accordance with the arbitration rules of the United Nations Commission
on International Trade Law (UNCITRAL), unless specified otherwise in the SCC;

b) if the Contract is with domestic contractors, arbitration with proceedings conducted in accordance with
the Arbitration Laws of Kenya.

The place of arbitration shall be the neutral location specified in the Special Conditions of Contract; and the
arbitration shall be conducted in the English Language for all communications.

The arbitrators shall have full power to open up, review and revise any certificate, determination,
instruction, opinion or valuation of the Project Manager. Nothing shall disqualify representatives of the
Parties and the Project Manager from being called as a witness and giving evidence before the arbitrators
on any matter whatsoever relevant to the dispute.

Neither Party shall be limited in the proceedings before the arbitrators to the evidence to obtain its decision,
or to the reasons for dissatisfaction given in its Notice of Dissatisfaction.

Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties
and the Project Manager shall not be altered by reason of any arbitration being conducted during the
progress of the Works.

The Decision of the Arbitration proceedings will be final and binding on both parties.




SECTION IX - SPECIAL CONDITIONS OF CONTRACT

The following Special Conditions of Contract shall supplement the General Conditions of Contract in Section VIII.

Whenever there is a conflict, the provisions herein shall prevail over those in the General Conditions.

Special Conditions of Contract (SCC)

The following Special Conditions (SCC) shall supplement the General Conditions (GCC). Whenever there is a
conflict, the provisions here in shall prevail over those in the GCC. The clause number of the SCC is the

corresponding clause number of the GCC.

Number of GC
Clause

Amendments of, and Supplements to, Clauses in the General Conditions of Contract

SCC 1. Definitions

The Procuring Entity is:

The Project Manager is:

Country of Origin: all countries and territories as indicated in Section V of the Tendering
document, Eligible Countries.

SCC 5. Law and
Language

SCC5.1 The Contract shall be interpreted in accordance with the laws of:

SCC 5.2 The ruling language is:

SCC 5.3 The language for communications is:

SCC 7. Scope of
Facilities [Spare
Parts] (GCC Clause
7)

SCC 7.3 The Contractor agrees to supply spare parts for a period of years:

Sample Addition to SCC 7.3

The Contractor shall carry sufficient inventories to ensure an ex-stock supply of consumable spares
for the Plant. Other spare parts and components shall be supplied as promptly as possible, but at
the most within six (6) months of placing the order and opening the Form of credit. In addition, in
the event of termination of the production of spare parts, advance notification will be made to the
Procuring Entity of the pending termination, with sufficient time to permit the Procuring Entity to
procure the needed requirement. Following such termination, the Contractor will furnish to the
extent possible and at no cost to the Procuring Entity the blueprints, drawings and specifications of
the spare parts, if requested.

SCC 8. Time for
Commencement and
Completion

SCC 8.1 The Contractor shall commence work on the Facilities within from the
Effective Date for determining Time for Completion as specified in the Contract Agreement.

SCC 8.2 The Time for Completion of the whole of the Facilities shall be from the

Effective Date as described in the Contract Agreement.

SCC 9. Contractor’s
Responsibilities

The following sustainable procurement contractual provisions apply:

SCC 11. Contract
Price

SCC11.2 The Contract Price shall be adjusted in accordance with the provisions of the
Appendix to the Contract Agreement Titled Adjustment Clause.

SCC 13. Securities

SCC13.3.1 The amount of Performance Security, as a percentage of the Contract Price for
the Facility or for the part of the Facility for which a separate Time for Completion is provided,
shall be:

SCC 13.3.2 The Performance Security shall be in the form of the
hereto in Section X, Contract Forms.

SCC 13.3.3
Acceptance.

SCC 13.3.3 The Performance Security shall be reduced to ten percent (10%) of the value of
the component covered by the extended defect liability to cover the Contractor’s extended defect
liability in accordance with the provision in the SCC, pursuant to GCC Sub-Clause 27.10.

attached

The Performance Security shall not be reduced on the date of the Operational

SCC 22 Installation

SCC22.2.5 Working Hours

Normal working hours are:




Number of GC
Clause

Amendments of, and Supplements to, Clauses in the General Conditions of Contract

SCC22.238 Funeral Arrangements:

SCC 25.
Commissioning and
Operational
Acceptance

SCC 25.2.2 The Guarantee Test of the Facilities shall be successfully completed within
from the date of Completion.

SCC 26. Completion
Time Guarantee

SCC 26.2
Applicable rate for liquidated damages:

The above rate applies to the price of the part of the Facilities, as quoted in the Price Schedule, for
that part for which the Contractor fails to achieve Completion within the particular Time for
Completion.

Maximum deduction for liquidated damages:

SCC 26.3 Applicable (amount or rate) for the bonus for early Completion:
Maximum bonus:

SCC 26.3 No bonus will be given for earlier Completion of the Facilities or part thereof.

SCC 27. Defect
Liability

SCC 27.10 The critical components covered under the extended defect liability are
, and the period shall be (to be inserted only when

an extended defect liability is requested).

SCC 30. Limitation
of Liability

Sample Clause
SCC 30.1 (b) The multiplier of the Contract Price is:

SCC 39. Value
Engineering

SCC 39.1.2 If the value engineering proposal is approved by the Procuring Entity the amount to be
paid to the Contractor shall be % (insert appropriate percentage. The percentage is normally up
to 50%) of the reduction in the Contract Price

SCC 46.4(a)(ii)
Arbitration

[Insert rules of arbitration if different from those of the International Chamber of Commerce]




SECTION VIII - CONTRACT FORMS

Notification of Award - Form of Acceptance

Contract Agreement

Appendix 1. Terms and Procedures of Payment

Appendix 2. Price Adjustment

Appendix 3. Insurance Requirements

Appendix 4. Time Schedule

Appendix 5. List of Major Items of Plant and Installation Services and List of Approved Subcontractors

Appendix 6. Scope of Works and Supply by the Procuring Entity

Appendix 7. List of Documents for Approval or Review
Appendix 8. Functional Guarantees

Performance Security Form OPTION 1 — Demand Bank Guarantee
Performance Security Form OPTION 2 — Performance Bond
Advance Payment Security- Demand Bank Guarantee

Beneficial Ownership Disclosure




1 NOTIFICATION OF INTENTION TO AWARD

[This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender.] [Send
this Notification to the Tenderer's Authorized Representative named in the Tenderer Information Form]

1) For the attention of Tenderer's Authorized Representative Name: ............cccocvevvennens [insert Authorized
Representative's name]
Address: ........occevenenn. [insert Authorized Representative's Address]
Telephone/Fax numbers: ................... [insert Authorized Representative' s telephone /fax numbers]

Email ADdress: ........ccccevevvvviveinenn. [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent to all
Tenderers simultaneously. This means on the same date and as close to the same time as possible.]

DATE OF TRANSMISSION: This Notification is sent by: [email/fax] on [date] (local time)

Notification of Intention to Award

Procuring Entity: ................... [insert the name of the Procuring Entity]

Project: .....ccooveveveieiecei, [insert name of project]

Contract title: .........c.cv.nee.n. [insert the name of the contract]

ITTNO: v [insert ITT reference number from Procurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The
transmission of this Notification begins the Standstill Period. During the Standstill Period, you may:

a)  Request a debriefing in relation to the evaluation of your Tender, and/or

b)  Submit a Procurement-related Complaint in relation to the decision to award the contract.

2) The successful Tenderer

Name: [insert name of successful Tenderer]

Address: [insert address of the successful Tenderer]

Contract price: [insert contract price of the successful Tender]

3) Other Tenderers [INSTRUCTIONS: insert names of all Tenderers that submitted a Tender. If the Tender's price
was evaluated include the evaluated price as well as the Tender price as read out.]

Evaluated Tender

Name of Tenderer Tender price Cost

[insert Tender

insert name .
! ] price]

[insert evaluated cost]

[insert name] [insert Tender price] [insert evaluated cost]

[insert name] [insert Tender price] [insert evaluated cost]

[insert name] [insert Tender price] [insert evaluated cost]

[insert name] [insert Tender price] [insert evaluated cost]




4) Reason/s why your Tender was unsuccessful

[INSTRUCTIONS: State the reasons/why this Tenderer's Tender was unsuccessful. Do NOT include: (a) appoint
by point comparison with another Tenderer's Tender, or (b) information that is marked “Confidential” by the
Tenderer in its Tender.]

5) How to request a debriefing?

DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time).

You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to request a
debriefing, your written request must be made within three (3) Business Days of receipt of this Notification of
Intention to Award.

Provide the contract name, reference number, name of the Tenderer, contact details; and address the request for
debriefing as follows:

ALtention: ..., [insert full name of person, if applicable]
Title/position: .........cccceevvne. [insert title/position]

AQENCY: .ovvivieiecie e, [insert name of Procuring

Entity] Email address: ................... [insert email address]

Fax number: ..o [insert fax number] delete if not used

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing
within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within this
period, the Standstill Period shall be extended by five (5) Business Days after the date that the debriefing is
provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you in
writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will
provide the debriefing as soon as practicable, and normally no later than fifieen (15) Business Days from the
date of publication of the Contract Award Notice.

6) How to make a complaint

Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, [insert
date] (local time).

Provide the contract name, reference number, name of the Tenderer, contact details; and address the
Procurement- related Complaint as follows:

ALeNtion: ... [insert full name of person, if applicable]
Title/poSition: ......ccccv o [insert title/position]

AGENCY: i [insert name of Procuring Entity]

Email address: ........ccoovvviieiniiiiiee, [insert email address]

Fax number: ..., [insert fax number] delete if not used

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the
decision to award the contract. You do not need to have requested, or received, a debriefing before making this
complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill
Period ends.

Further information:

Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its
Regulations available from the Website: info@ppra.go.ke or complaints@ppra.go.ke.

In summary, there are four essential requirements:

. You must bean' interested party'. In this case, that means a Tenderer who submitted a Tender in this Tendering
process, and is the recipient of a Notification of Intention to Award.

. The complaint can only challenge the decision to award the contract.
. You must submit the complaint within the period stated above.

. You must include, in your complaint, all of the information required by the Procurement Regulations (as
described in Annex I11).



mailto:info@ppra.go.ke
mailto:complaints@ppra.go.ke

7) Standstill Period

DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).

The Standstill Period lasts ten (10) Business Days after the date of transmission of this Notification of Intention to
Award.

The Standstill Period may be extended as stated in Section 4 above.

If you have any questions regarding this Notification please do not hesitate to contact us.
On behalf of the Procuring Entity:

Signature:

Name:

Title/position:

Telephone:

Email:




REQUEST FOR REVIEW

FORM FOR REVIEW (r.203 (1))

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO

APPLICANT

RESPONDENT (Procuring Entity)

(Name of the Procuring Entity of dated the...day of
(Tender description).

REQUEST FOR REVIEW

,the above named Applicant(s), of address: Physical address................ P. O. Box No
Tel. No........Email , hereby request the Public Procurement Administrative Review Board to review the whole/part of
the above mentioned decision on the following grounds , namely:

1.
2.
By this memorandum, the Applicant requests the Board for an order/orders that:
1.
2.

SIGNED

Board Secretary




LETTER OF AWARD

To:

This is to notify you that your Tender dated for execution of the for the
Contract Price in the aggregate of , as corrected and modified in accordance
with the Instructions to Tenderers is hereby accepted by our Agency.

You are requested to furnish the Performance Security within 28 days in accordance with the Conditions of
Contract, using for that purpose one of the Performance Security Forms included in Section X, - Contract Forms, of
the Tendering document.

AULNOFZEA SIGNATUIE: ....eeieiieeeie e

Name and Title Of SIgNAtOrY: .....cccoiiieiece s

NAME OF AGENCY: .ottt

Attachment: Contract AQreemMENL: .......ccvcveiieiiiicie e e
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CONTRACT AGREEMENT

THIS AGREEMENT is made the day of
BETWEEN

a corporation incorporated under the laws of and having its principal
Place of business at (hereinafter called “the Procuring Entity”), and (2)
, @ corporation incorporated under the laws of and
having its principal place of business at (herein after called “the Contractor”).

WHEREAS the Procuring Entity desires to engage the Contractor to design, manufacture, test, deliver,
install, complete and commission certain Facilities, viz. (“the Facilities”), and the Contractor
has agreed to such engagement upon and subject to the terms and conditions herein after appearing.

NOW IT IS HEREBYAGREED as follows:

Article 1. Contract Documents

1.1

Contract Documents (Reference GCC Clause?2)

The following documents shall constitute the Contract between the Procuring Entity and the Contractor, and
each shall be read and construed as an integral part of the Contract:

a)  This Contract Agreement and the Appendices hereto

b)  Form of Tender and Price Schedules submitted by the Contractor

¢)  Special Conditions of Contract

d)  General Conditions of Contract

e)  Specification

f) Drawings

g)  Other completed Tendering forms submitted with the Tender

h)  Any other documents forming part of the Procuring Entity's Requirements
i) Any other documents shall be added here

Order of Precedence (Reference GCC Clause2)

In the event of any ambiguity or conflict between the Contract Documents listed above, the order of
precedence shall be the order in which the Contract Documents are listed in Articlel.1 (Contract Documents)
above.

Definitions (Reference GCC Clausel)
Capitalized words and phrases used here in shall have the same meanings as ascribed to them in the General
Conditions.

Avrticle 2. Contract Price and Terms of Payment

2.1

Contract Price (Reference GCC Clausell)

The Procuring Entity hereby agrees to pay to the Contractor the Contract Price in consideration of the

performance by the Contractor of its obligations hereunder. The Contract Price shall be the aggregate of:
as specified in Price Schedule No 5 (Grand Summary),

and : , or such other sums as may be determined in accordance with

the terms and conditions of the Contract.

Terms of Payment (Reference GCC Clause 12)

The terms and procedures of payment according to which the Procuring Entity will reimburse the Contractor
are given in the Appendix (Terms and Procedures of Payment) hereto.

The Procuring Entity may instruct its bank to issue an irrevocable confirmed documentary credit made
available to the Contractor in a bank in the country of the Contractor. The credit shall be for an amount of




; and shall be subject to the Uniform Customs and Practice for Documentary
Credits 2007 Revision, ICC Publication No.600.

In the event that the amount payable under Schedule No.1 is adjusted in accordance with GCC 11.2 or with
any of the other terms of the Contract, the Procuring Entity shall arrange for the documentary credit to be
amended accordingly.

Article 3. Effective Date

3.1

Effective Date (Reference GCC Clausel)

The Effective Date from which the Time for Completion of the Facilities shall be counted is the date when
all of the following conditions have been fulfilled:

a)  This Contract Agreement has been duly executed for and on behalf of the Procuring Entity and the
Contractor;

b)  The Contractor has submitted to the Procuring Entity the Performance Security and the advance
payment guarantee;

c)  The Procuring Entity has paid the Contractor the advance payment

d)  The Contractor has been advised that the documentary credit referred to in Article 2.2 above has been
issued in its favor.

Each party shall use its best efforts to fulfill the above conditions for which it is responsible as soon as
practicable.

If the conditions listed under 3.1 are not fulfilled within two (2) months from the date of this Contract
notification because of reasons not attributable to the Contractor, the Parties shall discuss and agree on an
equitable adjustment to the Contract Price and the Time for Completion and/or other relevant conditions of
the Contract.

Article 4. Communications

41

4.2

The address of the Procuring Entity for notice purposes, pursuant to GCC 4.1is:

The address of the Contractor for notice purposes, pursuant to GCC 4.1is:

Article 5. Appendices

5.1

5.2

The Appendices listed in the attached List of Appendices shall be deemed to form an integral part of this
Contract Agreement.

Reference in the Contract to any Appendix shall mean the Appendices attached here to, and the Contract
shall be read and construed accordingly.

IN WITNESS WHEREOF the Procuring Entity and the Contractor have caused this Agreement to be duly
executed by their duly authorized representatives the day and year first above written.

Signed by, for and on behalf of the Procuring Entity

[Signature]

[Title]

in the presence of

Signed by, for and on behalf of the Contractor

[Signature]

[Title]

in the presence of




APPENDICES




APPENDIX 1: TERMS AND PROCEDURES OF PAYMENT

In accordance with the provisions of GCC Clausel2 (Terms of Payment), the Procuring Entity shall pay the
Contractor in the following manner and at the following times, on the basis of the Price Break down given in the
section on Price Schedules. Payments will be made in the currencies quoted by the Tenderer unless otherwise
agreed between the Parties. Applications for payment in respect of part deliveries may be made by the Contractor
as work proceeds.

TERMS OF PAYMENT

Schedule No. 1. Plant and Equipment Supplied from Abroad

In respect of plant and equipment supplied from abroad, the following payments shall be made:

Ten percent (10%) of the total CIP amount as an advance payment against receipt of invoice and an irrevocable
advance payment security for the equivalent amount made out in favor of the Procuring Entity. The advance
payment security may be reduced in proportion to the value of the plant and equipment delivered to the site, as

evidenced by shipping and delivery documents.

Eighty percent (80%)of the total or pro rata CIP amount upon Incoterm “CIP”, upon delivery to the carrier within
forty- five (45) days after receipt of documents.

Five percent (5%) of the total or pro rata CIP amount upon issue of the Completion Certificate, within forty-five (45)
days after receipt of invoice.

Five percent (5%) of the total or pro rata CIP amount upon issue of the Operational Acceptance Certificate, within
forty- five (45) days after receipt of invoice.

Schedule No. 2. Plant and Equipment Supplied from within Kenya

In respect of plant and equipment supplied from Kenya, the following payments shall be made:

Ten percent (10%) of the total EXW amount as an advance payment against receipt of invoice, and an irrevocable
advance payment security for the equivalent amount made out in favor of the Procuring Entity. The advance
payment security may be reduced in proportion to the value of the plant and equipment delivered to the site, as
evidenced by shipping and delivery documents.

Eighty percent (80%) of the total or pro rata EXW amount upon Incoterm “Ex-Works,” upon delivery to the carrier
within forty-five (45) days after receipt of invoice and documents.

Five percent (5%) of the total or pro rata EXW amount upon issue of the Completion Certificate, within forty-five
(45) days after receipt of invoice.

Five percent (5%) of the total or pro rata EXW amount upon issue of the Operational Acceptance Certificate, within
forty-five (45) days after receipt of invoice.

Schedule No. 3. Design Services

In respect of design services for both the foreign currency and the local currency portions, the following payments
shall be made:

Ten percent (10%) of the total design services amount as an advance payment against receipt of invoice, and an
irrevocable advance payment security for the equivalent amount made out in favor of the Procuring Entity.

Ninety percent (90%) of the total or pro rata design services amount upon acceptance of design in accordance with
GCC Clause 20 by the Project Manager within forty-five (45) days after receipt of invoice.

Schedule No. 4. Installation Services

In respect of installation services for both the foreign and local currency portions, the following payments shall be
made:




Ten percent (10%) of the total installation services amount as an advance payment against receipt of invoice, and an
irrevocable advance payment security for the equivalent amount made out in favor of the Procuring Entity. The
advance payment security may be reduced in proportion to the value of work performed by the Contractor as
evidenced by the invoices for installation services.

Eighty percent (80%) of the measured value of work performed by the Contractor, as identified in the said Program
of Performance, during the preceding month, as evidenced by the Procuring Entity's authorization of the
Contractor's application, will be made monthly within forty-five (45) days after receipt of invoice.

Five percent (5%) of the total or pro rata value of installation services performed by the Contractor as evidenced by
the Procuring Entity's authorization of the Contractor's monthly applications, upon issue of the Completion
Certificate, within forty-five (45) days after receipt of invoice.

Five percent (5%) of the total or pro rata value of installation services performed by the Contractor as evidenced by
the Procuring Entity's authorization of the Contractor's monthly applications, upon issue of the Operational
Acceptance Certificate, within forty-five (45) days after receipt of invoice.

In the event that the Procuring Entity fails to make any payment on its respective due date, the Procuring Entity sha
pay

to the Contractor interest on the amount of such delayed payment at the rate of
] percent (%) per month for period of delay until payment has been made in full.

PAYMENT PROCEDURES

The procedures to be followed in applying for certification and making payments shall be as follows:




APPENDIX 2. PRICE ADJUSTMENT

Where the Contract Period (excluding the Defects Liability Period) exceeds eighteen (18) months,
it is normal procedure that prices payable to the Contractor shall be subject to adjustment during
the performance of the Contract to reflect changes occurring in the cost of labor and material
components. In such cases the Tendering document shall include in this Appendix 2 a formula of
the following general type, pursuant to GCC Sub-Clause 11.2.

Where Contracts are of a shorter duration than eighteen (18) months or in cases where there is to be
no Price Adjustment, the following provision shall not be included. Instead, it shall be indicated
under this Appendix 2 that the prices are to remain firm and fixed for the duration of the Contract.

Sample Price Adjustment Formula

If in accordance with GCC 11.2, prices shall be adjustable, the following method shall be used to calculate the pric
adjustment:

Prices payable to the Contractor, in accordance with the Contract, shall be subject to adjustment during performance o
the Contract to reflect changes in the cost of labor and material components, in accordance with the following formula:

. L. M
Pi=P0” (a+b=+c=)y- Py
Lo Mo

in which:
adjustment amount payable to the Contractor

Contract price (base price)

percentage of fixed element in Contract price (a = %)
percentage of labor component in Contract price (b= %)
percentage of material and equipment component in Contract price (c= %)

L, L, = labor indices applicable to the appropriate industry in the country of origin on the base date and the dat
for adjustment, respectively

My, M= material and equipment indices in the country of origin on the base date and the date for adjustment
respectively

N.B. a+b+c=100%.
Conditions Applicable to Price Adjustment

The Tenderer shall indicate the source of labor and materials indices, source of exchange rates and the base date indice
in its Tender.

Item Source of Indices Used Base Date Indices

The base date shall be the date twenty-eight (28) days prior to the Tender closing date.
The date of adjustment shall be the mid-point of the period of manufacture or installation of component or Plant.
The following conditions shall apply:

() No price increase will be allowed beyond the original delivery date unless covered by an extension of tim
awarded by the Procuring Entity under the terms of the Contract. No price increase will be allowed for periods of dela




for which the Contractor is responsible. The Procuring Entity will, however, be entitled to any price decrease occurring
during such periods of delay.

(b)  If the currency in which the Contract price, PO, is expressed is different from the currency of the country of origi
of the labor and/or materials indices, a correction factor will be applied to avoid incorrect adjustments of the Contrac
price. The correction factor shall be: Z0 / Z1, where,

Zo = the number of units of currency of the origin of the indices which equal to one unit of the currency of the Contrag
Price Py on the Base date, and

Z; = the number of units of currency of the origin of the indices which equal to one unit of the currency of the Contrag
Price Po on the Date of Adjustment.

(c) No price adjustment shall be payable on the portion of the Contract price paid to the Contractor as an advanc
payment.




APPENDIX 3. INSURANCE REQUIREMENTS

Insurances to be Taken Out by the Contractor

In accordance with the provisions of GCC Clause 34, the Contractor shall at its expense take out and maintain in
effect, or cause to be taken out and maintained in effect, during the performance of the Contract, the insurances set
forth below in the sums and with the deductibles and other conditions specified. The identity of the insurers and the
form of the policies shall be subject to the approval of the Procuring Entity, such approval not to be unreasonably
withheld.

a  Cargo Insurance

Covering loss or damage occurring, while in transit from the supplier's or manufacturer's works or stores until
arrival at the Site, to the Facilities (including spare parts therefor) and to the construction equipment to be provided
by the Contractor or its Subcontractors.

Amount Deductible Limits Parties insured from To

b) Installation All Risks Insurance

Covering physical loss or damage to the Facilities at the Site, occurring prior to completion of the Facilities, with an
extended maintenance coverage for the Contractor's liability in respect of any loss or damage occurring during the
defect liability period while the Contractor is on the Site for the purpose of performing its obligations during the
defect liability period.

Amount Deductible Limits Parties insured from To

0 Third Party Liability Insurance

Covering bodily injury or death suffered by third parties (including the Procuring Entity's personnel) and loss of or
damage to property (including the Procuring Entity's property and any parts of the Facilities that have been
accepted by the Procuring Entity) occurring in connection with the supply and installation of the Facilities.

Amount Deductible Limits Parties insured from To

d  Automobile Liability Insurance

Covering use of all vehicles used by the Contractor or its Subcontractors (whether or not owned by them) in connectio
with the supply and installation of the Facilities. Comprehensive insurance in accordance with statutory requirements.
) Workers' Compensation

In accordance with the statutory requirements applicable in any country where the Facilities or any part thereof is
executed.

) Procuring Entity's Liability

In accordance with the statutory requirements applicable in any country where the Facilities or any part thereof is
executed.

) Other Insurances

The Contractor is also required to take out and maintain at its own cost the following insurances:

Details:

Amount Deductible Limits Parties insured from To The Procuring Entity shall be named as co-insured under a
insurance policies taken out by the Contractor pursuant to GCC Sub-Clause 34.1, except for the Third-Party Liabilit
Workers' Compensation and Procuring Entity's Liability Insurances, and the Contractor's Subcontractors shall be name
as co-insureds under all insurance policies taken out by the Contractor pursuant to GCC Sub-Clause 34.1, except fo
the Cargo, Workers' Compensation and Procuring Entity's Liability Insurances. All insurer's rights of subrogatio
against such co-insureds for losses or claims arising out of the performance of the Contract shall be waived under suc
policies.




Insurances to Be Taken Out by The Procuring Entity

The Procuring Entity shall at its expense take out and maintain in effect during the performance of the Contract the
following insurances.

Details:

Amount Deductible Limits Parties insured from




APPENDIX 4. TIME SCHEDULE




APPENDIX 5. LIST OF MAJOR ITEMS OF PLANT AND INSTALLATION SERVICES AND
LIST OF APPROVED SUBCONTRACTORS

A list of major items of Plant and Installation Services is provided below.

The following Subcontractors and/or manufacturers are approved for carrying out the items of the Facilities
indicated below. Where more than one Subcontractor is listed, the Contractor is free to choose between them, but it
must notify the Procuring Entity of its choice in good time prior to appointing any selected Subcontractor. In
accordance with GCC Sub-Clause 19.1, the Contractor is free to submit proposals for Subcontractors for additional
items from time to time. No Subcontracts shall be placed with any such Subcontractors for additional items until
the Subcontractors have been approved in writing by the Procuring Entity and their names have been added to this
list of Approved Subcontractors.

Major Items of Plant and | Approved Subcontractors/Manufacturers Nationality
Installation Services




APPENDIX 6. SCOPE OF WORKS AND SUPPLY BY THE PROCURING ENTITY

The following personnel, facilities, works and supplies will be provided/supplied by the Procuring Entity, and the
provisions of GCC Clauses 10, 21 and 24 shall apply as appropriate.

All personnel, facilities, works and supplies will be provided by the Procuring Entity in good time so as not to
delay the performance of the Contractor, in accordance with the approved Time Schedule and Program of
Performance pursuant to GCC Sub-Clause18.2.

Unless otherwise indicated, all personnel, facilities, works and supplies will be provided free of charge to the
Contractor.

Personnel Charge to Contractor (if any)

Facilities Charge to Contractor (if any)

Charge to Contractor (if any)

Supplies Charge to Contractor (if any)




APPENDIX 7. LIST OF DOCUMENTS FOR APPROVAL OR REVIEW

Pursuant to GCC Sub-Clause 20.3.1, the Contractor shall prepare, or cause its Subcontractor to prepare, and present
to the Project Manager in accordance with the requirements of GCC Sub-Clause 18.2 (Program of Performance),
the following documents for

A. Approval




APPENDIX 8. FUNCTIONAL GUARANTEES

1.

General

This Appendix sets out
a)  The functional guarantees referred to in GCC Clause 28 (Functional Guarantees)

b)  The pre-conditions to the validity of the functional guarantees, either in production and/or
consumption, set forth below

c)  The minimum level of the functional guarantees
d)  The formula for calculation of liquidated damages for failure to attain the functional guarantees.

Preconditions

The Contractor gives the functional guarantees (specified herein) for the facilities, subject to the following
preconditions being fully satisfied:

Functional Guarantees
Subject to compliance with the foregoing preconditions, the Contractor guarantees as follows:

Production Capacity

and/or

Raw Materials and Utilities Consumption

Failure in Guarantees and Liquidated Damages

Failure to Attain Guaranteed Production Capacity
If the production capacity of the facilities attained in the guarantee test, pursuant to GCC Sub-Clause 25.2, is
less than the guaranteed figure specified in para. 3.1 Above, but the actual production capacity attained in the
guarantee test is not less than the minimum level specified in para. 4.3 below, and the Contractor elects to
pay liquidated damages to the Procuring Entity in lieu of making changes, modifications and/or additions to
the Facilities, pursuant to GCC Sub-Clause 28.3, then the Contractor shall pay liquidated damages at the rate
for every complete one percent (1%) of the deficiency in the production
capacity of the Facilities, or at a proportionately reduced rate for any deficiency, or part thereof, of less than
a complete one percent (1%).
Raw Materials and Utilities Consumption in Excess of Guaranteed Level
If the actual measured figure of specified raw materials and utilities consumed per unit (or their average total
cost of consumption) exceeds the guaranteed figure specified in para.3.2 above (or their specified average
total cost of consumption), but the actual consumption attained in the guarantee test, pursuant to GCC Sub-
Clause 25.2, is not more than the maximum level specified in para. 4.3 below, and the Contractor elects to
pay liquidated damages to the Procuring Entity in lieu of making changes, modifications and/or additions to
the Facilities pursuant to GCC Sub-Clause 28.3, then the Contractor shall pay liquidated damages at the rate
of [amount in the contract currency] for every complete one percent (1%) of the excess consumption of the
Facilities, or part thereof, of less than a complete one percent (1%).

Minimum Levels

Notwithstanding the provisions of this paragraph, if as a result of the guarantee test(s), the following
minimum levels of performance guarantees (and consumption guarantees) are not attained by the Contractor,
the Contractor shall at its own cost make good any deficiencies until the Facilities reach any of such
minimum performance levels, pursuant to GCC Sub-Clause 28.2:

a)  production capacity of the Facilities attained in the guarantee test: ninety-five percent (95%) of the




guaranteed production capacity (the values offered by the Contractor in its Tender for functional
guarantees represents 100%).

and/or

average total cost of consumption of all the raw materials and utilities of the Facilities: one hundred
and five percent (105%) of the guaranteed figures (the figures offered by the Contractor in its Tender
for functional guarantees represents 100%).

Limitation of Liability

Subject to para.4.3 above, the Contractor's aggregate liability to pay liquidated damages for failure to attain
the functional guarantees shall not exceed percent ( %) of the Contract price.




PERFORMANCE SECURITY FORM

OPTION 1 — Demand Bank Guarantee

[Guarantor Form head or SWIFT identifier code]

Beneficiary: [insert name and Address of Procuring

Entity]

Date: [Insert date of issue]

PERFORMANCE GUARANTEE No.: [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the Form head]

We have been informed that (herein after called “the Applicant”) has entered into
Contract No. dated with the Beneficiary, for the execution
of

(herein after called “the Contract™).

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is required.

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or
sums not exceeding in total an amount of ( )',such sum being payable in the types and
proportions of currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary's complying
demand supported by the Beneficiary's statement, whether in the demand itself or in a separate signed document
accompanying or identifying the demand, stating that the Applicant is in breach of its obligation (s) under the
Contract, without the Beneficiary needing to prove or to show grounds for your demand or the sum specified there
in.

This guarantee shall be reduced by half upon our receipt of:

a) A copy of the Operational Acceptance Certificate; or

b)  aregistered Form from the Applicant (i) attaching a copy of its notice requesting issuance of the Operational
Acceptance Certificate and (ii) stating that the Project Manager has failed to issue such Certificate within the
time required or provide in writing justifiable reasons why such Certificate has not been issued, so that
Operational Acceptance is deemed to have occurred.

This guarantee shall expire no later than the earlier of:
a)  twelve months after our receipt of either (a) or (b) above; or
b)  eighteen months after our receipt of:

a copy of the Completion Certificate; or

a registered Form from the Applicant, attaching a copy of the notice to the Project Manager that the
Facilities are ready for commissioning, and stating that fourteen days have elapsed from receipt of
such notice (or seven days have elapsed if the notice was a repeated notice) and the Project Manager
has failed to issue a Completion Certificate or in form the Applicant in writing of any defects or
deficiencies; or

a registered Form from the Applicant stating that no Completion Certificate has been issued but the
Procuring Entity is making use of the Facilities; or

the day of 2 0

Consequently, any demand for payment under this guarantee must be received by us at this office on or before
that date.

'The Guarantor shall insert an amount representing the percentage of the Contract Price specified in the Contract and denominated either in the currency(ies) of the

Contract or a freely convertible currency acceptable to the Procuring Entity.

*This text shall be revised as and where necessary to take into account (i) partial acceptance of the Facilities in accordance with Sub-Clause 25.4 of the GCC; and
(ii) extension of the Performance Security when the Contractor is liable for an extended warranty obligation pursuant to Sub-Clause 27.10 of the GCC
(although in this latter case the Procuring Entity might want to consider an extended warranty security in lieu of the extension of the Performance Security).




This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC
Publication No.758, except that the supporting statement under Articlel5 (a) is hereby excluded.

[Signature]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final
product.

‘Insert the date twenty-eight days after the expected expiration date of the Defect Liability Period. The Procuring Entity should note that in the event of an
extension of the time for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such
request must be in writing and must be made prior to the expiration date established in the guarantee. In preparing this guarantee, the Procuring Entity
might consider adding the following text to the form, at the end of the pen ultimate paragraph: “The Guarantor agrees to a one-time extension of this
guarantee for a period not to exceed [six months] [one year], in response to the Procuring Entity's written request for such extension, such request to be
presented to the Guarantor before the expiry of the guarantee.”




PERFORMANCE SECURITY OPTION 2 — (Performance Bond)

[Note: Procuring Entities are advised to use Performance Security—Unconditional Demand Bank Guarantee
instead of Performance Bond due to difficulties involved in calling Bond holder to action]

[Guarantor Form head or SWIFT identifier code]

Beneficiary: [insert name and Address of Procuring

Entity]

Date: [Insert date of issue]
PERFORMANCE BOND No.:
Guarantor: [Insert name and address of place of issue, unless indicated in the Form head]

1 By this Bond as Principal (herein after called “the Contractor”)
and ] as Surety (herein after called “the Surety”), are held
and firmly bound unto ] as Obliged (herein after called “the Procuring Entity”) in
the amount of for the payment of which sum well and truly to be made in the types and proportions of
currencies in which the Contract Price is payable, the Contractor and the Surety bind themselves, their heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS the Contractor has entered in to a written Agreement with the Procuring Entity dated the day
of,20, for in accordance with the documents, plans, specifications, and amendments there
to, which to the extent herein provided for, are by reference m a depart here of and are herein after referred to
as the Contract.

NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and
faithfully perform the said Contract (including any amendments there to), then this obligation shall be null
and void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared
by the Procuring Entity to be, in default under the Contract, the Procuring Entity having performed the
Procuring Entity's obligations there under, the Surety may promptly remedy the default, or shall promptly:

1 Complete the Contract in accordance with its terms and conditions; or

2)  Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for
completing the Contract in accordance with its terms and conditions, and upon determination by the
Procuring Entity and the Surety of the lowest responsive Tenderers, arrange for a Contract between
such Tenderer, and Procuring Entity and make available as work progresses (even though there should
be a default or a succession of defaults under the Contract or Contracts of completion arranged under
this paragraph) sufficient funds to pay the cost of completion less the Balance of the Contract Price;
but not exceeding, including other costs and damages for which the Surety may be liable here under,
the amount set for thin the first paragraph hereof. The term “Balance of the Contract Price,” as used in
this paragraph, shall mean the total amount payable by Procuring Entity to Contractor under the
Contract, less the amount properly paid by Procuring Entity to Contractor; or

Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in
accordance with its terms and conditions up to a total not exceeding the amount of this Bond.

The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of
the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or
corporation other than the Procuring Entity named here in or the heirs, executors, administrators, successors,
and assigns of the Procuring Entity.

In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has caused
these presents to be sealed with his corporate seal duly attested by the signature of his legal representative,
this day of 20




SIGNED ON

on behalf of

By

of in the presence of

SIGNED ON

in the capacity

on behalf of

By

of in the presence of

in the capacity




ADVANCE PAYMENT SECURITY - Demand Bank Guarantee

[Guarantor Form head or SWIFT identifier code]

Beneficiary: [Name and Address of Procuring
Entity]

Date: [Insert date of issue]

Advance Payment Guarantee No.: [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the Form head]

We have been informed that (herein after called “the Applicant”) has entered into
Contract No. dated with the Beneficiary, for the execution of,
(herein after called “the Contract”).

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in the sum__ (
) is to be made against an advance payment guarantee.

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or
sums not exceeding in total an amount of ( )*upon receipt by us of the Beneficiary's complying demand
supported by the Beneficiary's statement whether in the demand itself or in a separate signed document
accompanying or identifying the demand, stating either that the applicant:

a)  Has used the advance payment for purposes other than the costs of mobilization in respect of the
Facilities; or

b)  has failed to repay the advance payment in accordance with the Contract conditions, specifying the
amount which the Applicant has failed to repay.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from the
Beneficiary's bank stating that the advance payment referred to above has been credited to the Applicant on its
account number at

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment
repaid by the Applicant as indicated in copies of interim statements or payment certificates which shall be
presented to us. This guarantee shall expire, at the latest, upon our receipt of documentation indicating full
repayment by the Applicant of the amount of the advance payment, oronthe_ dayof ,  °  whichever is
earlier. Consequently, any demand for payment under this guarantee must be received by us at this office on or

before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC Publication
No. 758, except that the supporting statement under Article 15 (a) is hereby excluded.

[Signature]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final
product.

4The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency(ies) of the advance payment
as specified in the Contract, or in a freely convertible currency acceptable to the Procuring Entity.

5InserttheexpectedexpirationdateoftheTimeforCompIetion.TheProcuringEntityshouIdnotethatintheeventofanextensionofthetimeforcompletionofthe
Contract,theProcuringEntitywouldneedtorequestanextensionofthisguaranteefromtheGuarantor.Suchrequestmustbeinwritingandmustbemadepriorto
theexpirationdateestablishedintheguarantee.Inpreparingthisguarantee,theProcuringEntitymightconsideraddingthefollowingtexttotheform,attheendof

Beneficiary'swrittenrequestforsuchextension, suchrequesttobepresentedtotheGuarantorbeforetheexpiryoftheguarantee. ”



BENEFICIAL OWNERSHIP DISCLOSURE FORM
(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE
FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tendere
pursuant to Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information
Regulations, 2020. In case of joint venture, the tenderer must submit a separate Form for each membe
The beneficial ownership information to be submitted in this Form shall be current as of the date of it
submission.

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately
owns or controls the legal person (tenderer) or arrangements or a natural person on whose behalf a
transaction is conducted, and includes those persons who exercise ultimate effective control over a legal
person (Tenderer) or arrangement.

Tender Reference No.: [insert identification no]

Name of the Tender Title/Description: [insert name of the assignment] to:

[insert complete name of Procuring Entity]

In response to the requirement in your notification of award dated__ [insert date of notification of award] to furnish
additional information on beneficial ownership: [select one option as applicable and delete the
options that are not applicable]

I)  Wehere by provide the following beneficial ownership information.

Details of beneficial ownership

Details of all Beneficial Owners % of shares | % ofvoting Whether a person | Whether a

aperson
holds in the
company
Directly or
indirectly

rights a person
holds in the
company

directly or indirectly
holds a right to
appoint or remove a
member of the board
of directors of the
company or an
equivalent governing
body of the Tenderer
(Yes / No)

person directly
or indirectly
exercises
significant
influence or
control over the
Company
(tenderer) (Yes
/ No)

Full Name

National identity
card number or
Passport number

Personal
Identification
Number (where
applicable)

Nationality

Date of birth
[dd/mm/yyyy]

Postal address

Residential address

Telephone number

Email address

of shares

Indirectly----
%
of shares

Directly
% of voting

Indirectly
% of voting
rights

1.Having the right
to appoint a
majority of the
board of the
directors or an
equivalent

governing body of
the Tenderer: Yes

.Is this right held
directly or
indirectly?:

1. Exercises
significant
influence or
control over
the Company
body of the
Company
(tenderer)

Is this
influence or
control
exercised
directly or
indirectly?

Direct




Details of all Beneficial Owners % of shares | % ofvoting Whether a person | Whether a
aperson rights a person directly or indirectly | person directly
holds in the holds in the holds a right to | orindirectly
company company appoint or remove a | exercises
Directly or member of the board | significant
indirectly of directors of the | influence or
company or an | control over the
equivalent governing | Company

body of the Tenderer | (tenderer) (Yes
(Yes/ No) /'No)

profession

Indirect

Full Name Directly - Having. the 1
- —— % of voting rlght Fo appoint a ises
National identity of shares majority of the | significant

card number or board of the influence or

Passport number _ directors or an | control over

Indirectly equivalent the Company

Indirectly---- | % of voting governing body of |  body of the
% rights the Tenderer: Yes Company

of shares (tenderer)

Is this right

Nationality(ies) held directly or

o ,
Date of birth indirectly? _
dd/mm/ 2. Is this
[ 2l influence or

Postal address control

. exercised
Residential address directly or

Telephone number indirectly?

Personal
Identification
Number (where
applicable)

Email address

Occupation or
profession

I1) Am fully aware that beneficial ownership information above shall be reported to the Public Procuremen
Regulatory Authority together with other details in relation to contract awards and shall be maintained in th
Government Portal, published and made publicly available pursuant to Regulation 13(5) of the Companig
(Beneficial Ownership Information) Regulations, 2020.(Notwithstanding this paragraph Personally Identifiabl
Information in line with the Data Protection Act shall not be published or made public). Note that Personall
Identifiable Information (PII) is defined as any information that can be used to distinguish one person from anothe
and can be used to deanonymize previously anonymous data. This information includes National identity car
number or Passport number, Personal Identification Number, Date of birth, Residential address, email address an
Telephone number.
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who in relation to the company:
(@) holds at least ten percent of the issued shares in the company either directly or indirectly;
(b) exercises at least ten percent of the voting rights in the company either directly or indirectly;
(c) holds a right, directly or indirectly, to appoint or remove a director of the company; or

(d) exercises significant influence or control, directly or indirectly, over the company.

IV) What is stated to herein above is true to the best of my knowledge, information and belief.

Name of the Tenderer: ........c..c.c........ *[insert complete name of the Tenderer]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name o

person duly authorized to sign the Tender]

Designation of the person signing the Tender: ........ccc.ccv..... [insert complete title of the person signing th

Tender]

Signature of the person named above: ..........c.c......... [insert signature of person whose name and capacity ar

shown above]

Date this [Insert month], [insert year]

Bidder Official Stamp



http://www.ppra.go.ke/

